BID IDENTIFICATION NO. JNG / NAC/ 03 /2024-25

GOVERNMENT OF ODISHA
H & U D DEPARTMENT

DETAILED TENDER CALL NOTICE

& PRICE BID DOCUMENTS

FOR
( ROAD,DRAIN& BUILDING WORKS)

PERCENTAGE (%) RATE BID CONTRACT

OFFICE OF THE NOTIFIED AREA COUNCIL,
JUNAGARH
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E-mail [d-nacjunagarh@gmail.com

Phone N0-06672-243247

OFFICE OF THENOTIFIED AREA COUNCIL; JUNAGARH
KALAHANDI, PIN-766014
Tender Reference No.| % (y NAC(J), DATED. > / 01/ 2025

Bid Identification No.JNG/NAC/03/2024-25

INVITATION FOR COMPETITIVE BIDDING

1. The Executive Officer NAC Junagarh on behalf of Government of Odisha, invites Percentage Rate composite bids for the construction
of works detailed in the table below in Single cover system ONLINE MODE from the Class of Contractors mentioned in column-7
registered with the State Governments and Contractors of Equivalent Grade /Class Registered with Central Government / MES /
Railways License for execution of Construction works. The proof of registration from the appropriate authority shall be enclosed along
with the Bid. If successful, the bidder who has not registered under the state Government has to register under the appropriate
registering authority of state Government of Odisha in appropriate class for eligibility before signing of the agreement.
2. The bidders may submit bids.

[ Procurement officer | Bid Identification Availability of tender online for bidding | Date & time of Opening Tender
No.
From To
Executive Officer | JNG/NAC/03/2024- 30.01.2025 10.02.2025 up 11.02.2025
NAC, Junagarh 25 At to At
10.00 AM. 5.00 P.M. 11.0C AM.
ANNEXURE TO BID NOTICE
SL Name of the work Estimated cost Approx value of 1% EM.D Cost of the Class of Period of
No. (InRs) work(Excl GST )(in | (inRs) Tender contractor completion
RS) paper(In Rs)
1 2 3 4 5 6 7 8
Improvement of
Hinjilibahali Road (BT Rs.10,00,000 /- | Rs.8,47,458 /- Rs.8475.00 Rs.4000.00 C&D 2 months
Road with side Concrete
Shoulder) From end of BT
Road towards Nuapada in
ward No-01, under
1 N.A.C.Junagarh.
Improvement of Road
from N.H-26 Block Office Rs.15,00,000 /- Rs.12,71,186 /- Rs.12,712.00 | Rs.6000.00 c&D 1 months
Chowck towards Rabindra
Punji House At-Mati
colony in Ward No-12
2 Under Junagarh NAC
Improvement of Road (BT
ROAD WITH SIDE
CONCRETE SHOULDER) Rs.20,00,000 /- Rs.16949.00 | Rs.6000.00 C&D 1 months
from NH 26 towards ' Rs.16,94,915 /-
Hinjlibahili in ward No-01,
3 under N.A.C,Junagarh, *

(¥ Scanned with OKEN Scanner

oo,

e i e ———ee




Improvement of Road (BT | Rs.10,00,000 /- | Rs.8,47,450 /- Rs.8475.00 | Rs.4000.00 C&D 2 months
Road with side Concrete

Shoulder) from NH-26
(Near Puspa Lodge) to
Talbandhapada Mandap in
ward No-08, under
N.A.C.Junagarh.

3. Bid documents consisting of plans, quciﬁcntions, the schedule of quantities and the set of terms & conditions of Contract an
other necessary Documents can be seen in office of the undersigned during office hours every day except on Sundays and Public
Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further information at the said address.
4. The Bid documents will be available in the website www.

tendersodisha.gov.in. From 10:00 hour f30.01. H
hour of 10.02.2025 for online bidding. = 01 50.01.2025 10 17:00

5. The Bidder should have valid registration certificate with CDMS Registration and must possess Compatible Digital Signatu
Certificate (DSC) of Class 11 or Class-III. P P M

6. Bids shall be received only "online" on or before 17:00 hour of 10.02.2025.

7. The Bid shall be opened at 11:00 Hours on 11.02.2025 in the office of the Executive Offi
of bidders who wish to attend. Bidders who participated in the bid can witness the open

through their DSC.If it happens to be a holiday the same will be opened in the n
venue.

cer NAC Junagarh in the presence
ing of bids after login to the website
ext working days at the same time and

8. The bidders shall transfer online the cost of bid documents(non-refundable) EMD/Bid security as mentioned in the above table

which shall be paid electronically through the payment gateway of SBI/ICICI/HDFC as per W.D.0.M.No.6785 dated 09.05.2017
read with W.D.0.M.N0.17254 dated 05.12.2017

9. Additional Performance Security

Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimid cost put to tender. In such an event, the bidders who have quoted less bid price/rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost le estimated cost put to tender less the quoted
amount as Additional Performance Security in shape of Demand Draft / Term Deposit Receipt pledged in favour of

Executive Officer, N.A.C. Junagarh in sealed envelope along with the price bid at the time of submission of bids at the
specified date & time.

Sl. No. Range of Difference between the estimated cost [ Additional Performance Security to be deposited by
put to tender and Bid amount the successful bidder
I Below 5%
No additional Performance Security
1l From 5% and above and below 10% 50% of (Difference between estimated cost put to
tender and Bld Amount)
Il From 10% and above 150% of (Difference between estimated cost put to

tender and Bid Amount)

The bid will be opened for evaluation of the price bid. in case of thq bidder_ quating less b_nd price/rate than the
estimated cost put to tender and have not furnished the exact amount of differential cost (lle estimated cost put to
tender minus the quoted amount) as Additional Performance Security in shape of Demand Draft / Term Deposit
receipt, his price bid will not be taken into consideration for evaluation even if he has qualified in the technical bid
evaluation.

10. The SC/ST bidder who is willing to take the benefit of 10% grace, shall has to furnish the APS accordingly to avail the
10";0 gra((::{: ove:‘ higli)id price/quo%ed rates. Otherwise he will not be eligible to claim the benefit of 10% grace.

11. An affidavit towards authenticity of documents must be attached with the bid documents.

12. Labor cess in accordance with Building & Other Construction Workers' Welfare act @ 1% will be deducted from the
Contractor's bill.
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/{}he following machineries must be used by the bidder at the time of execution of work, as directed by Engineer-In-
/charge/Authority.

read Concreting lSillx;i'lfacc/l’[atc vibrator, Mixer Machine ]
Road improvement .

guard wall Needle Vibrator, Mixer Machine

Brain Needle Vibrator, Mixer Machine

Buildings Needle Vibrator, surface Vibrator,Mixer Machine

14. The work should be completed in scheduled period.

15. If any intending bidders wish to withdraw from participation in the bld. He/she can freely withdraw from the
participation before schedule date and time of closure. in case the 1" lowest bidder or even the next lower bidder
withdraw in series one by one in later stage thereby facilitating a particular bidder for award then that shall be
penalized with adequate disincentives with forfeiting of EMD/Bid security unless adequate justification for such back
out is furnished, Appropriate action for blacklisting the bidder shall also be taken apart from dis-incentivizing the
bidder.

16. If any bidder desires to avail any facility as per certain circular / order of Government has to apply for the same In
writing along with the bid document. Claim at the time of opening of tender or later stage will not be entertained.

17. The pavering of roads shall be done on wall to wall basis, without leaving any soil on either side by fixing of 80mm
thick cement concrete interlocking paver block of M 40 grades of approved make, design and size made by block
making machine with proper compaction conforming to IRC-63:2018.

18.  The work must cover concurrent one year of defect liability period and maintenance period of the work. In addition
to that 5 % Security deposit (2 % towards initial security deposit at the time of signing of the agreement + 3% Security
deposit to be deducted from running or final bill amount to cover the maintenance period of the work, which shall be
released to the Executing Agency after one year and the Audit on this work complete. In case, the Executing Agency fails
to maintain the work during the above mentioned period, the ULB shall incur expenditure and maintain the road at the
cost and risk of the Executing Agency and the entire expenditure so incurred by the ULB shall be recovered from the 5%
security deposit available with the ULB, apart from blacklisting of the contractor.

19. The work should be executed following standard PWD Specification and IS Code.
20. Other details can be seen in the bidding document.
21. The authority reserves the right to cancel any or all bids without assigning any reason thereof.

22. Any corrigendum/Addendum will be displayed in the website www.tendersodisha.gov.in. only.

E> ¢ @k r
- N.A.C.,Juttagarh
o))
Memo No.//>) /NAC (J) Dated: R 7/ / 7 \
Copy submitted to the Superintending Engineer, P.H Circle, Bhawanipatna cumy Inspector of Local works,
Kalahandi for favor of kind information and necessary action.

1&CS " / Rl
Memo No.} /NAC (J) Dated: & ] e/
Copy submitted to the Collector & District Magistrate Kalahandi / P.D.DUDA Bhawapipatna / Sub-

Collector,Dharamgarh for favour of kind information.
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dl INAC(J) Dated: 2P/ °// 21

Copy to the Executive Engineer, R&B Division, Kalahandi, Bhawanipatna / Executive Engineer, Irrigation
kalahandi,Bhawanipatna/ExecutiveEngineer,RuralWorksDivision,Bhawanipatna, Kalahandi/SpecialPlanningAuthority,Bhawanipatna/g|

ock Development Officer ,Junagarh/Tahasildar,Junagarh/Asst. ExecutiveEngineer, (R&B)Junagarh/Secretary,R M.C.,Junagarh for favour
of information.They are requested to display the same in their respective Notice Board for wide publication.

4 NMTG‘EEE

MemoNo.  /NAC(J) Dated: /
Copy to Office Notxce Board

Memo No.

90'”’

]unagarh NAC for information of all concerned.

o5
¢
N.A.c.ﬂﬁﬂgi:é

)

CHECKLIST TO BE ENSURED BY THE BIDDER

SI.No. Particulars Reference to Clause No. Whether Reference to
furnished Page No.
Yes No

01 | Cost of Tender Paper (Online) Reference to NIT Clause No-08

02 E.M.D. (Online) Reference to NIT Clause No-08

03 | Copy valid Contractor Registration | Reference general

Certificater specification and condition of
contracts.

04 | Copy of valid GSTIN -do-

05 Copy of PAN Card -do-

06 | No Relation Certificate in Schedule- A -do-

07 | Information regarding current litigation
debarring or expelling of the tender or

abandonment of the work by the -do-
tenderer(Schedule-E)

08 Affidavit (Schedule-F) o

§09 Self Declaration of No dues ( Such as

property tax,Shop Rent¢trade Liscence, 1o-
Sanitation user fees,water User fees with
NAC Junagarh or PHD Junagarh.

10 e-mail ID

11 Contact No

12 | 8id Validity period 90 days

13 | Currency of Contract Indian Rupees

14 Language of Contract English

2
0
Exe ‘/ 49

NAC Junagarh
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Q_EN_EBALS_RL:’_C_IHQAIIQ
1. pidders are required to deposit 1% of the bid amount as earnest money (EMD) in sha
/" pankers Cheque of scheduled Bank, duly pledged / drawn in favour of Executive Officer, Juna
shall be acct?lvtcd m‘ﬂ‘.ess Ie(]\?u(‘d' amount of security money is deposited_ The Bidder whose tender is accepted
shall forthwith, on written intimation being given to him about acceptance of tender make requisite initi p-

, . . » M: quisite initial securi
deposit and sign the agreement within seven days of such intimation for due fulfillment of contract in th v
Executive Officer, Junagarh N.AC, failing which, it will be liable for forfeiture of the earnest mf)n?ytarosz:i:lf
mnccllat'l‘on of the lnd.‘ The bidders whose tender is selected for acceptance shall make a security depositgof 1%
(one percent) of the accepted tender amount, together with the earnest money deposited with the tender which

orms the initial security it (1S ithi ; e '
R S o w10 () o o e P e e nd s e e
deposited in shape of Cash Deposit Rccoiin of lum' arh NAC r/(;lslgte;t e dCPf?‘imng th? o0 The 15D shall be
Bank duly pledged / drawn in favour of Executive‘ g‘fﬁc h/ . dCPOS'lt./ Peposit Receipt of scheduled
bill amou}mt shall be deducted from each bill tow. ” lunag'ar N-A-C.- e ¥ SHOAED et
¢ . sha é ards the security deposit. The earnest money deposit, the initial
security deposit before and after acceptance of tender together with the subsequent deduction from the
c‘?ntractor's bill shall form part of the security deposit equivalent to 5% of the contract value for the due fulfillment
of the contract. The security deposit of the contractor shall be refunded after 12 (twelve) months from the date of
completion of the work provided that the final bill has been paid and defects if any thereof must have been rectified
and auditing has been completed for this financial year.
2. If however there is inevitable delay in payment of final bill, the earnest money deposit and initial security
deposit forming part of the security deposit may be refunded on orders of competent authority (i.e. Chairperson).
3. Additional Performance Security Additional Performance Security shall be obtained from the bidder when the
bid amount is less than the estimated cost put to tender. In such an event, the bidders who have quoted less bid
price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e
estimated cost put to tender less the quoted amount as Additional Performance Security in shape of Demand Draft
/ Term Deposit Receipt pledged in favour of Executive Officer, N.A.C. Junagarh in sealed envelope along with the
price bid at the time of submission of bids at the specified date & time. The SC/ST bidder who is willing to take the
benefit of 10% grace, shall has to furnish the APS accordingly to avail the 10% grace over his bid price/quoted
rates. Otherwise he will not be eligible to claim the benefit of 10% grace. The bid of the technically qualified bidder
will be opened for evaluation of the price bid. In case of the bidder quoting less bid price / rate than the estimated
cost put to tender and have not furnished the exact amount of differential cost (i.e estimated cost put to tender
minus the quoted amount) as Additional Performance Security in shape of Demand Draft / Term Deposit receipt,
his price bid will not be taken into consideration for evaluation even if he has qualified in the technical bid
evaluation vide as per the Government of Odisha, Works Department Letter No. 5288 dafed 04.0?.2016 on
amendment of Para No. 3.5.5.(V) Note-ll of OPWD Code Vol-1 by modification, duly pledged in favour of Executive
Officer, N.A.C. Junagarh. '
4. Conditional tenders containing terms and condition are liable for rejection. . .
5. The Bidders are required to furnish evidence of ownership of machineries such as concrete mixer, vibrator,

pe of Demand Draft/
garh N.A.C. No tender

i i ili i 3 'S Wi : taken in to consideration.
cantering materials failing which tenders will not be ta 0 -~ ‘
6. The Bidder shall furnish a declaration along with tender to the eftect that he is not related to any officer in the

rank of an Assistant Engineer & above. If the fact subsequently proved to be false, the contract is liable to be

rejected. . ‘ . ‘ ‘
7 'No escalation of cost in respect of labour, POL, materials & other item, If any, will be entertained during the

course of execution of work. . . .
8. (a) The Percentage excess or less over the cost put to tender for the work should be written both in figure and

words and in case of discrepancies between quoted percentages in figures and words, the same in words will

B B R e I e T £
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e quoted by the firm shall be firm till completion of the work. (b) In case of submission of Bids
the e-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made available
dder. The bidder shall down load that particular Excel sheet and fill in rates in figures at the appropriate
The line item total in words and the total amount in case of item rate tenders shall be calculated
and shall be visible to the bidder. (¢) In casc of percentage tender, the bidder will only fill in the
d activate “less” or “excess” 0 indicate whether his price offer is how much excess or less than
percentage excess or less up to two decimal point only. The bidder

/ vail. The rat
(4

rhrf’”gh
(o the bl
]ocaﬁon-
automatically

designated cell an
the estimate amount. The contractor will write

is not supposed to change or modify the format of the excel sheet in any form.
9. The Bidders are required to furnish attested copies of valid PAN Card, Labour License and renewed registration

of GST at the time of submission of tender document and originals of which are to be produced before the date of

opening.
10. The detail of wor

working days.
11. (a) Relevant ISI standard, PWD / PHD Specification of Government of Odisha is to be followed during course of

execution. (b) Complete copies of the drawing and specifications signed by the department Engineer and the same
or copies thereof are to be kept with the works in-charge of the contractor’s agent which is to be constantly kept on
the ground by the contractor and to whom instructions can be given by the department Engineer. (c) The
contractor is not to vary or deviate from the drawings or specifications or execute any extra work of any kind
whatsoever unless upon the authority of the department Engineer to be sufficiently shown by any order in writing,
by any plan or drawing expressly given and signed by him as an extra or variation or by any subsequent written
approval signed by him. In case of daily labour, all vouchers for the same are to be delivered to the Engineer or the
Officer-in-Charge at least during the week following that in which the work may have been done and no day work
shall be allowed unless authorised by the Engineer and no such authority shall be given if the work is capable of
being measured and being paid for at an agreed rate. (d) Any authority given by the Engineer for any alterations or
addition in or to the works is not to vitiate contract but all additions omissions or variations made in carrying out
the works are to be measured and valued and certified by the Engineer and added to or deducted from the amount
of the contract as the case may be at rates in accordance with the sanctioned schedule of rates, in force at the time
when the particular item of work was commenced. In those cases in which rates do not exist, the Inspector of local

Works will fix the rates to be paid and his decision shall be final.
12. Machine mix shall be used in concrete work for all structure, Vibrator of appropriate type shall be used for

k can be had in the office of the Executive Officer, Junagarh N.A.C. during office hours on any

compaction of concrete.
13. The contractor shall use Reinforcement ( SAIL / TATA / Vizag ) confirming to Fe-415 grade and LS.

specification and Cement shall not be less than 0.P.C.-43 grade of reputed manufactures confirming to relevant LS.
specification for execution of the work. All the work including supply of materials to be executed as per relevant IS
specification and direction of Engineer-in-charge.

14. The Lowest Bidder shall submit the quality test certificate report of materials used in work, as and when
required. The Engineer-in-charge or his authorized representative shall have the right to inspect and test the
materials collected by the contractor for use in the work. The materials not confirming to relevant specification
shall be rejected and the contractor shall have to replace the defective materials immediately. The Engineer-in
charge shall have the authority to reject or accept any or all the works and materials and to direct the contractor to
stop the work, if the work is not taken up to the specification. The Engineer-in-charge has the right to inspect the
work and can reject partly or fully each structure, if found defective in their opinion. Inspection by the Engineer-in-
charge of the Department shall not relieve the contractor of his liability for rectifying the defects which may
ed during execution of the work. The Engineer-in charge shall also have authority
above and no claim whatsoever on this account made by the contractor shall be
he decision of the Inspector of Local Works shall be final and binding. If in the

subsequently appear or be detect
to suspend a part or whole of the
entertained. In case of any dispute t
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inion of the Engineer-in-charge any of the works have been executed with improper materials or defective
wrkmanship, the contractor is then required by the Engineer-in charge forthwith to re-execute the same and to
s‘ubstitute proper materials and workmanship and in case of default of the contractor in so doing within a week,
the Engineer-in-charge is to have full power to employ other agency to re-execute the work and the cost thereof
shall be borne by the contractor.

15. Materials if any, issued by department will be supplied to the contractors from NAC store and will be carried by
contractor at his own cost and risk.

16. The Authority at NAC, Junagarh, reserves the right to test any material at any of the répufed laboratories if
necessity arises and the cost of such test(s) shall be borne by the contractor and rejected materials shall have to be
replaced by the contractor by approved material at his cost. Reinforced Concrete to be tested as per OPWD
standard norms in reputed laboratories and the expenses thereof are to be borne by the Contractor. The contractor
shall give cubes to the Department made of samples from fresh concrete taken as per 1.S. 1199 of latest edition,
cured for 7 days and 28 days for testing from the following components. Cost of testing of concrete cube will be
borne by the contractor. The sample shall be taken from the following components. i. Foundation. ii. Floors. iii.
Each lift of the wall. iv. Roof slab / dome: In the event of the deviation from the desired strength the contractors
shall have to dismantle the defective part of construction and make good the damages at his risk and cost.

17. Form work shall be of steel plates and frame, sound seasoned timber or any approved materials as decided by
Engineer-in-charge to be used for the centering and shuttering of the structures.

18. The contractor should arrange at his own cost, necessary T&P such as pump, vibrator, concrete mixer,
scaffolding materials etc. as would be required during execution of work.

19. On completion of construction, the contractor shall clear all the left over surplus earth, bricks, boulders, debris,
scrap, temporary structures etc. from the construction site, transported and dumped in areas as directed by the
Department’s Engineer and present the entire premises in a neat and tidy manner. All units, equipment, tanks,
reservoirs, pipelines etc. shall be cleaned thoroughly and disinfection shall be done, without any extra claim.

20. On no account, the contract work should be assigned or subject to sublet and in such event the contract may be
rescinded by Executive Officer, by giving a notice in writing, The contractor should be duly liable indemnity to the
NAC for any compensation payable by NAC to any quarter and in such case the same would be recovered from the
contractor. During execution of work, if it is found that the work / part of the work is sublet, the Executive Officer /
Engineer-in-Charge may there upon by notice in writing, rescind the contract and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of NAC. In addition, the contractors
shall not be entitled to recover or be paid for any work thereafter actually performed under the contract.

21. I the contractor shall desire an extension of time for completion of the work on the ground of his having been
come across with unavoidable hindrance in its execution or any other grounds he shall apply in writing to Engineer
within 30 days of the date of the hindrance on account of which he desires such extension as aforesaid and the
authority shall if in his opinipn (which shall be final) as reasonable ground be shown thereof authorized such
extension of time if any, as may in his opinion, be necessary or proper. The authority shall at the same time inform
the contractor whether the authority claims compensation for delay, in case there is any delay in execution due to
non-availability of stock materials or land or rise in cost of materials and labor or any reason whatsoever beyond
the control of authority, the contractor is bound to execute the work as per the terms and rates in the contract and

no monetary claim on such account will be acceptable to the authority but extension of time, proportionate to the
delay in execution may be granted by the authority considering the merit of the case. The competent authority
reserves the right to take any expert advice of any Committee / Secretary / Legal Advisor while considering the

application of the contractor far extension of time and can impose any condition which shall be binding on the
contractor.

22. The contractor should ahide by the fair wages clause notified by the Governme

ntin Labor Department and in
force during the period of execution and shall not pay less than the

fair wage fixed by Government to the laborers
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e,

ot employ for the purpose of this contract, any person who is

and shall pay to each laborer, for the work done by such laborer, fair wages. Fair

or piecework, prescribed by the State P.W.D. provided that where higher
mum wages Act, 1948, wages at such higher rates should constitute fair
he right to enquire into and to decide any complaint alleging that the
for the work done by such laborer is less than the wages paid for
The Enginecr-in-charge of the work shall have the right to decide whether any

laborer employed by the contractor is below the age of fourteen years and to refuse to allow any laborer whom he

decides to be below the age of fourteen years, to be employed by the contractor.
23. From the commencement of the works to the completion of the same, they are to be under the contractor’s
charge. The contractor is to be held responsible for and to make good all injuries, damages and repairs occasioned
or rendered necessary t0 the same by fire or other causes and they are to hold the Junagarh NAC harmless from
any claims for injuries to persons or for structural damage to property happening from any neglect, default, want
of proper care or misconduct on the part of the contractor or of any one of his employees during the execution of

the works.
24. 1f at any time after th

_ngaged by him for the work. The contractor shall n
below the age 0
wages means Wages w
rates have been prescri
wages. The Engineer-in-C
wages paid by the contractor to
similar work in the neighborhood.

f fourteen years,
hether for time

bed under the mini
harge shall have t
any laborer

C shall for any reason whatsoever not require the

d out, the Executive Officer / Engineer-in-charge shall give
to any payment or compensation whatsoever
of the work in full but which he

d out, neither shall he have any

e commencement of the work, the NA

whole thereof as specified in the tender to be carrie
notice in writing of the fact to the contractor who shall have no claim
profit or advantage, which he might have derived from execution
f the full amount of the work not having been carrie
of any alterations having been made in the original specification, drawings,
lve any curtailment or increase of the work as originally contemplated.

cak, deface, injure or destroy any part of a building or
e, enclosure or grass land cultivated ground

on account of any
did not derive in consequence 0
claim for compensation by reason
designs and instruction which shall invo
25. If the contractor or hisWor_'jk people or servants shall br

structure in which they may be working or any building, road, fenc
continue to the premises on which the work or any part of it is being executed or in any damage shall happen to the

work while in progress from any'cause whatsoever or any imperfection become apparent in it within six months
from the date of the final certificate of its completion shall have been given by the Engineer-in-charge, as aforesaid,
the contractor shall make the same good at his own expenses Or in default the Engineer-in-charge may cause the
same to be made good by ather workman and deduct the expenses of which the certificate of the Engineer-in-
charge shall be final from any sums that may be then or atany time thereafter may become due to the contractor or
from his security or the proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable to

pay of the expenses not so recovered by the Engineer-in-charge.

26. No claim for compensation for any damage caused by rain or an
of work will be entertained. '

27. All safety measures are 10 be taken by the contractor during the execution and till
the contractor at his own cost,
28. The agency has to submit,
part of the Agreement.

29. Under no circumstances

him for the work. ,
30. All tender received will remaln valid for

y other natural calamities during the execution

final completion of work by

Bar Chart / PERT analysis before execution of Agreement and the same shall form

interest is chargeable to the contractor for the due or additional dues if any payable to
a period of 90 days from the date of opening of tender.

31, Payment will be made subjcct to availability of funds. Other Requirements:
ts other criteria, his tender shall be summarily rejected if he is found to have misled

32. Even if the Contractor mee
or made false representation jn the form of any of the statements submitted in proof of the eligibility and

qualification requirements.
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&)
o be summarily rejected if he has a record of performance such as absconding from work

leted as per contract, inordinate delays in completion, financial failure.
even while executing the work, if it is found that he produced false / fake certificates in

3. The tender shall als
works not properly comp
34. In addition to the above,
his tender, he will be blacklisted.
35. Original documents / certific
other information furnished along wi

ates shall be produced as and when required to verify the copies of statements and
th tender. Failure to produce original documents in time will lead to

disqualification.
36. The Contractor shall bear all expenses associated with the preparation and submission of his tender. The
all in no case be responsible or liablefor reimbursement of such expenses.
t and shall satisfy himself with regard to the nature and extent of
facilities and shall collect any other information which may
data required during execution of the work / scheme shall

Executive Officer, Junagarh N.A.C. sh
37. The Bidder shall inspect the site at his own cos
the work involved, the actual site conditions, existing
be required before submitting the tender. Any further
be ascertained by the contractor at his own cost.

38. The offer shall be inclusive of all costs associated with the assignment including cost of all materials to be
utilized in the work, cost of T&P, consumables, infrastructure backup etc. The offer shall also be inclusive of all
duties, levies, taxes of the Central and State Govt. Further it shall also include all other expenses incidental thereto
" for successful accomplishment of the assignment in conformity with the DTCN.
39. If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed and the contractor is
unable and unwilling at once to carry out, the Engineer-incharge may by his own or through other agency carry it

out, as he may consider necessary. All expenses incurred on it shall be recoverable from the contractor or be

adjusted against any sum payable to him.
40. The work is to be completed within the stipulated period as mentioned in the NIT.

41. Compensation for Delay: (gj The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contr,at_;tpr and shall be reckoned from the date on which the written order to commence
the work is given to the contractor. The work shall throughout the stipulated period of the contract, be carried on
with all due diligence (time being deemed to be essence of the contract on the part of the contractor) and the
contractor shall pay, as compensation, an amount equal to 1 /2 percent of the amount of the estimated cost, if the
whole work as shown by the ‘t.ender for every day that the work remains un-commenced, or un-finished after the
proper dates (The work should pot be considered finished until such date as the Engineer-in-charge shall certify as
the date on which the work is finished after necessary rectification of Defects as pointed out by the Engineer-in-
charge or his authorized agents are fully complied with by the contractor to the Engineer’s satisfaction). And
further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in
which the time allowed for ahy work exceeds one month, to complete one-fourth of the whole of the work before
one fourth of the whole time allowed under the contract has elapsed, one half of the (b) work, before the half of
such time has elapsed, and thrge fourth of work before three fourths of such time has elapsed, in the event of the
contractor failing to comply' with the condition he shall be liable to pay as compensation an amount equal to one-
third percent on the said estimated cost of the whole work for every day that the due quantity of work remains
incomplete. Provided that the entire amount of compensation to be paid under the provision of this clause shall not

exceed 10% (Ten percent) of the estimated cost of the work as shown in the tender. (b) If there are possibilities of
in clause (a) 10% of the estimated cost, or in any case in which

exceeding this compensation amount as mentioned

under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay compensation

amounting to the whole of his security deposit in the hands of Government (whether paid in the sum or deducted
ineer behalf of the Governor of Odisha, shall have power to adopt any of the

by installments) the Engineer in-charge on
of the Government. i) To rescind the contract (of

following courses, as he may deem best suited to the interest
which recession notice in writing to the contractor under the hand of the Executive Officer shall be conclusive

evidence) 20% of the valﬁq of the left over work will be realized from the contractor as penalty. ii) To employ

(¥ Scanned with OKEN Scanner
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abour pa b ?312 ?:;Otﬁ_su%my mat'erla]s to carry O_Ut the work, or any part of the work, debiti

with the cost © and the price of the materials (of the amount of which th Lo mn-g Sue outyacier
the Engmeer.in—charge shall be final and conclusive against the contractor) and cred':‘ COSt' i, price certificate of
work done, in all respect in the same manner and at the same rates as if it had beenl;ng hl;n ith the value of the
under the terms of his contract; the certificate of the Engineer-in-charge as to the vall?er:;? thout by the contractor
final and conclusive against the contractor. iii) To measure up the work of the contractor ande :v:(;}l(( done shall be
the work of the contract, as shall be unexecuted out of his hands and to give it to another contractor tz ::_:Ch ?m Pf
which case any expenses which may be incurred in excess of the sum which would have been paid to thr:?) ?t?' ";
contractor if the whole work had been executed by him (of the amount of which excess the certificate in wri]t-:ﬁmaf
the Engineer-in-charge shall be final and conclusive) shall be borne and paid by the original contractor and ma;g l;)e
deducted from any money due to him by Government under the contract or otherwise or from his security deposit
or the proceeds of sale thereof or a sufficient part thereof. In the event of any of the above courses being adopted
by the Engineer-in- charge the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials, or entered into any engagements, or made any advance
on account of with a view to the execution of the work or the performance of the contract. And in case the contract
shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum
for any work there to for actually performed under this contract, unless and until the Engineer-in-charge shall have
certified in writing the performance of such work and the value payable in-respect thereof and he shall only be

entitled to be paid the value so Certified.
42. Circumstances for Rescission of Contract: If the contractor shall become bankrupt or compound with or make
formance of his part of the contract,

assignment for the benefit of his creditors or shall suspend or delay the per
give to the contractor or his assignee or trustee as the case may be, notice requiring
h and in case of default on the part of the contractor for a period of seven days, it

shall be lawful for the Engin};ef:in charge to rescind the contract, if necessary, and to enter upon and take
possession of the work and ta employ any other person to carry on and complete the same and to authorize him or
ontractor upon the works and the costs and the charge

them to use the plant, matgr_i_alb_s and property of the ¢

incurred in any way in carrying on and completing the said works are to be paid to the Engineer-in-charge by the
contractor or may be set off by the Engineer-in-charge against any money due or to become due to contractor. If
the assignee or trustee of the Contractor proceeds with the work, the conditions of this contract shall be binding
upon the said assignee or trustee, Subject to other provisions contained in this clause the Engineer-in-charge of the
Department may without prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and
whether the date of completion has or has not elapsed, recommend the accepting authority to rescind the contract
in any of the following cases: i) If the contractor having been given by the Engineer-in-charge, notice in writing to
rectify, reconstruct or replace gy defective formed in an inefficient or otherwise

work or that the work is being per

improper or un-workmen like manner shall omit to comply with the requirement of such notice for a period of
seven days thereafter. ii) If the contractor being a company shall pass a resolution on the court shall make an order
that the company shall be wound up or if a receiver ora manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or the creditor to appointa receiver or a manager or which entitle
to court to make a winding up order. iii) If the contractor has, without reason

able cause, suspended the progress of
the work with due diligence §Q that in the opinion of the Engineer-in-charge (which shall be final & binding) he will
be unable to secure completion of the work by the date of completion and con

tinues to do so after a notice in
writing of seven days from the Hngineer-in-cluu'ge. iv) If the contractor fails to complete the work within the
stipulated date or items of the work with individual date of completion, if

any stipulated, on or before such date(s)
of completion and does not camplete them within the period specified in a notice given in writing in that behalf by
the Engineer-in-charge. When the contractor has made himse

any
the Engineer-in-charge may
the works to be proceeded wit

If liable for action under any of the cases aforesaid,

=t
o
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) thority shall have the powers to rescind the contrac ; .
.he accepting 2" d of Executive Officer shall b i + (of which rescission notice in writing to th
der the han r shall be conclusive evidence), 20% of the value of the | SN
e

un
lellt;acmrl-zed e contractor as Penalty. ft over work
will be reall

43. In case of res¢
him by regions of
view to execute the W

from th
ission of contract, the contractor shall have no claim to compensation for any loss sustained b
mne y

having purchascd or procured any materials or entered any engagement on account of or with
ork / performance of the contractor =
44. Black Listing: A Contractor may be black. listed as per amendment made to Appendix XXXV to OPWD Code Vol.-
11 on rules for black listing of Contractors vnfle letter No.33§5 Dt.01.03.2007 of Works Department, Odisha. As per
said amendment, a Contractor may be blacklisted, on followmg Circumjstances:

2) Misbehavior / threatening of Departmental and supervisory officers during execution of work / tendering

process.
b) Involvement in any SOl
c¢) Constant non-achievemen

specifications despite being pointed out.
d) Persistent and intentional violation of important conditions of contract. €) Security consideration of the State

i.e., any action that jeopardizes the security of the State. f) Submission of false/ fabricated / forged documents for

1 of tender fixing.
t of milestones on insufficient and imaginary grounds and non-adherence to quality

consideration of a tender.
45. That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to have been

entered into within the State of Odisha and it is agreed that neither party to this agreement will be competent to
bring a suit in regard to the méttgrs covered by this contract at any place outside Odisha.
' DECLARATION BY THE BIDDER / AFFIDAVIT

1.1 have visited the site and have fully been acquainted myself with the local situation regarding materials, labour
and the factors pertaining to the work before submitting the tender.
2. 1 have carefully studied thg conditions of the contract, specification and other documents of this work and I
agree to execute the same accordingly.
3. ] solemnly pledge that | shall be sincere in discharging my duties as responsible contractor and complete the
work within the prescribed l;i'm_e limit. 1 shall submit detailed construction programme with target dates for
various items and stages of work keeping in view the time limit and shall accordingly arrange for necessary
labours, materials, and equipment etc, punctually. In case there are deviations from the construction programme, |
shall abide by the decision of the Engineer-in-charge for revision of the programme and shall arrange for labour,
materials, equipment etc.
4.1 shall follow all rules and regulations of the state in force with regard to engagement of labour for the work.
5. The documents furnished with the tender are correct to the best of my knowledge and belief and if any
information found to be incbx'l‘g:él in future, the authority at Junagarh N.A.C.has the liberty to take any action as
deemed fit.

All provisions of the scope of work and terms & condi
certify that | clearly understand them and agree to abide by them. Sign
Junagarh.

tions of the contract have been read by me and |
ature of the Bidder. Executive Officer N.A.C.,

/
0

} U )('9‘

Execufiv@ Rcﬂ

NAC, Junagarh
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OFFICE OF THE NAC, JUN AGA

E. Mail- nacjunagarh@gmail.com

No:- / NAC (JNH), Date:-
“E” PROCUREMENT NOTICE
BID IDENTIFICATION NO: - JUNAGARH / NAC/ 03 / 2024-25
Bid documents consisting of specification the schedule of
terms and conditions of contract and other necess
website i.e. www.tenderodisha.gov.in.
1. Nature of the work

quantities and the set of
ary documents can be seen in the Govt.

: Civil construction work as per DTCN.

2. No of works 1 04 nos.

3. Estimated Cost : Rs.8,47,458/- to Rs.16,94,915/-

4. Period of Completion : As per DTCN

5. Date & time of availability of bid : From 10.00 A.M 0f 30.01.2025 to
Documents in the portal. 05.00 P.M of 10.02.2025

6. Last Date/Time for receipt of bids :10.02.2025 upto 05.00 P.M.
in the portal,

7. Bids received online shall be opened :11.02.2025 at 11.00 AM on.

8. Name & address of the officer : Executive Officer, Junagarh NAC
Inviting Bid.

9. Any addendum/corrigendum/cancellation
Of tender also be seen only in the portal.

Further the details can be seen from www.tenderodisha.gov.in. the procurement portal.

/
B0

Ex icer
Junagarh NAC
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