BID IDENTIFICATION NO- BDO, DHARMAGARH 1 /2021-22

GOVERNMENT OF ODISHA
PANCHAYATI RA]J & DRINKING WATER DEPARTMENT

PANCHAYAT SAMITI, DHARMAGARH
(Civil Works)

DETAILED TENDER CALL NOTICE
Name of the work :

Construction of staff quarter ( 4 nos.) at Dharmagarh

I
Contractor Block Development Offcer %

Dharmagarh



PANCHAYAT SAMITI, DHARMAGARH

BID IDENTIFICATION No: 1 /2021-22

No- 5496 /Dtd.-11-12-2021

The BDO, Dharmagarh on behalf of Governor of Odisha invites Percentage Rate blds for the work as
detailed in the table below in Double Cover system through registered post/speed post/courler service
only from the registered Class of Contractors mentioned in column-5 registered with the State Governments
and Contractors of Equivalent Grade Class reglstered with Central Government / MES / Railways / BRO &
other Engineering organisation of Central Govt for executfon of Clvil works. The proof of reglstration from
the appropriate authority shall be enclosed along with the Bid. If successful, the bidder wha has not
registered under the state government has to register under the appropriate reglstering authority of state
Government of Odisha in appropriate class for eligibility before signing of the agreement.

The bidders may submit blds for the following works.

[ Last date &_!
Approximate Class time of
Name of Work. Value of Work | Period of of Cost of Bld av; llability of
(Rs. In lakh) completio Contra | Document bid documents
n ctor in the district
portal
2 3 4 5 6 7
Construction of staff 2976452.00 06 (Six) | ‘C'&'B' | Rs, 6000.00 Dt.21.12.2021
quarter ( 4 nos.) at Calendar
Dharmagarh Months L till 17.00 hours

Bid documents consisting of specifications, the schedule of quantities and the set of terms &
conditions of contract and other necessary Documents can be seen in the website

www . kalahandi.nic.in.

A bid is sald to be responsive if it is accompanied by cost of bld document, requisite
documents as stipulated in clause - 147 for qualifying criteria and required amount of bid
security/ Bid Security Deciaration.

As per the Office Memorandum No.8943 dtd.18.03.2021 of Finance Department, Govt of
Odisha, the bidders are not required to deposit the Bid Security/ EMD while submitting bids but
Bid Security Declaration is to be annexed by the Bidders with the Technical Bid. The bidder
having Experience in similar nature of work with documentary evidence is considered eligible.

Bids shall be received through registered post/speed post/courter service only.

The Bid documents can be had the Panchayat Samitl, Dharmagarh on payment of cash /Demand
Draft amounting to Rs. 6000/- ( Six Thousand ) only drawn in favour of Block Development Officer
Dharmagarh from any Nationalised Bank & payable at Dharmagarh from 14.12.2021 at 10.00 hours:
to 21.12.2021 tiil 17.00 hours except holidays.

The bidder can also submit bid documents downloading the bid documents from district portal
incorporating requisite documents required as per quallfying criteria along with tender paper cost
in shape of demand draft in favour of BDO, Dharmagarh amounting to Rs. 6000.00 { Rupees Six
Thousand) only from any Nationalised Bank & payable at Dharmagarh

The last date of receipt of bids is 22.12.2021 up to 17:00 Hours.
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The technical bids will be open on 24.12.2021 at 11.00 hours in the office chamber of BDO,

Dharmagarh. .
10.  The price bids of qualified bidders will be opened on 24.12.2021 at 17.00 hours in the office

# amber of BDO, Dharmagarh.
11 ?he bidders must submit the requisite documents as stipulated in the clause - 147 for

eligibility.
12.  The details can be seen in the bidding document.

13. This Notice is to be read with all clauses/ addendum.

14. Checklist to be duly filled in.
18. The intending Bidders are required to furnish thelr e-mall address and cell Phone No for future

communication regarding tender maters.

16.  The intending bidders can withdraw from particlpation if he/ she desires so before scheduled date
and time of closure. But, he / she shall not do so to facilitate awarding of work in favour of a
particular bidder. In such case penal action will be initiate against such bidders with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out is
furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
disincentivizing the bidder.

17.  The authority will not be held responsible for any technical problem/ failure of network or late
receipt of bids.

18.  Any corrigendum/ Addendum will be displayed in the website www kalahandi.nic.in_only.

19.  The authority reserves the right to cancel any or all bids without assigning any reason thereof.

20.  The 1st lowest bidder must produce the original documents within the stipulated time period
failing which action shall be taken for blacklisting.

21.  As per amendment to Para 3.5.5 (V) of Note-II of OPWD Code, Vol-I by modification vide Works
Department, Government of Odisha Office Memorandum No-4559/05.04.2021, Additional
Performance Security shall be obtained from the successful Bidders when the Bid amount is less
than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from
issue of letter of acceptance in shape of term deposit or Bank guarantee issued by any Nationalised
Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and
security shall be forfeited. Further, proceeding for black listing shall be initiated against the
defaulter bidder.

i. Quoted rate below 5% - No Additional performance security is required

ii. From 5% to below 10% - 50% of the differential cost between estimated cost put to tender & bid
amount shall be deposited.

iii. From 10% and above - 150% of the differential cost between estimated cost put to tender & bid
amount shall be deposited.

22. If the bidder abandon the work without completing it in all respect within the allotted period, the
amount so furnished as additional performance security will be forfeited & penal action will
initiated as per penal cJauses.

Block Development Officer,
Dharmagarh

MemoNo. 5497 // Dated 11-12-2021
Copy forwarded to the District Information & Public Relation Officer, Kalahandi i i
) i for informati
and necessary act!on. He s requested to take appropriate steps for publishing the notice in two Odia aDa?ln
& one English National News Paper and to upload to the notice In the district portal, www.kalahandi.nic iny

Block Development Officer,
Dharmagarh
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Memo No, 5498 // Dated 11-12-2021

Copy submitted to CCE, RW circle, Bhawanipatna / SE, R & B, Division, Kalahandi / Executive
Engine@RAW./M.l./P.H.E.DA/Irrigation/Lift Irrigation/ for kind information with request to exhibit on the
Notice Board for wide publicity.

Block Development Officer,
Dharmagarh
Memo No 5499 l/ Dated 11-12-2021

Copy submitted to DRDA, Kalahand! / Collector, Kalahandi for favour of kind information and
necessary action.

Block Development Officer,
Dharmagarh

Contractor !
Block Development Officer
Dharmagarh ’
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GOVERNMENT OF ODISHA
PANCHAYAT SAMITI, DHARMAGARH

NOTICE INVITING TENDER
Bid Identification Na. BDO, DHARMAGARH- 1 /2021-22
~_ No. 5496 dated 11-12-2021 o
B [ Class of Approx.
contractor Amount put to
tender
4 | (Rsinlakh)

1 | Name of the work & estmated | Construction of staff quarter { 4 ‘C''B 29.76
' SO nos.) at Dharmagarh
]7 Cost of tender paper 6000.00 ( Six thousand) |
!, 2 | Period of completion: 6 calendar months B

3 | Date and time of avallability of | From 14.12.2021 Dt 21.12.2021 till B N

bid document 17:00 hours
"4 | Last date/Time for receiptofbld | Dt 22.12.2021 till 17:00 hours
| 5 | Name and address of the Officer | BDO, Dharmagarh
( Invitdng Bid:
| 6 | Date of Opening Dt 24.12.2021
Further details can be seen from the e-procurement portal www.kalahandi.nic{n
Block Development Officer,
Dharmagarh
Memo No 5501 dated- 11-12-2021

Copy in duplicate submitted to the Director of Information and Public Relation Department Odisha, Bhubaneswar for
kind information and necessary action.

Block Development Officer,
Dharmagarh
MemoNo 5502 dated- 11-12-2021

Copy in duplicate along with bid documents In the soft copy submitted to the Deputy Director of Info i
and Public Relation Department (Advertisement) Odfsha, Bhubaneswar for information with a request to arraT:uf(:):
publication in the two leading news paper in two local Odia dallies and one Natonal English daily forgwide
publication. The complementary copy of the news paper containing the tender call note
office for reference and record, ey please be sent o i

Block Development Officer,
Dharmagarh
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CHECKLIST TO BE SUBMITTED BY THE BIDDER

“ﬁf Particulars Whether furnished
No Yes No
Cost of tender paper Rs.10000.00 (Scanned copy of financial
01. | {1strument shall be furnished)
02. | BID security declaration in the prescribed format
03. | Copy of valid Registration Certificate
04. | Copy of valid GST
05. | Copy of PAN Card
06. | No Relationship Certificate in Schedule - A
07. | Works Experience Certificate-
(A) | List of works ( similar nature ) executed in Schedule-D
(B) | Listof ongoing works in Schedule-B
08 Information regarding current litigation, debarring / expelling
Aj from the tender or abandonment of the work by the tenderer in
( Schedule-E
(B) | Affidavitin Schedule-F
09. | Tools & Plants and machineries as per the requirement in
(A) | Schedule-C.
10 Document of engagement of Technical personnel as per schedule
G
SL g
No Type of Equipments Requirement marks
Ll Concrete mixer 2 nos 30
2 | Concrete Vibrator : Plate type 1no 10
3 | Concrete Vibrator : Needle type 1no 10
4 | Water Tanker 1no 10
5 | Water pump I1no 5
6 | Truck/ Tipper/ Tractor 2 no 15
7 | Power Generator 1no 10
8. | Rigid Centering and Shuttering Plates (Steel/Iron) 2500 sqft 10
100
6
Contractor Block Development Officer,

Dharmagarh




CONTRACT DATA

A" GENERAL INFORMATIONS

s No Item Detalls
1 Bid ldentification No. 2 /2021-22
2 Construction of staff quarter ( 4 nos.) at
Name of the Work Dharmagarh
3 Officer Inviting Tender BDO, Dharmagarh
4 | Estimated cost 2976452.00
B. BID INFORMATION
l 6 Intended completion period/Time 6 calendar months
' period assigned for Completion
Sale of bid documents From 14.12.2021 to 21.12.2021 till 17.00 hours
7 Receipt of bid documents 22.12,2021 til1 17.00 hours
Opening of bid documents 24.12.2021 at 11.00 hours
'8 Cost of Bid Document
i [ Bankdraft amount separately
(Cost of tender paper) Rs.6000.00 (Rupees Six thousand only)
ii in favour of BDO, Dharmagarh
iii | payable at Dharmagarh
[9 Bid Security
l i Amount As per the office memorandum no 8943 dt.
/ m in favour of 18.03.2021 of Finance Dept. Govt of Odisha, the
i | payable at bidders are not required to dep[osit the Bid
security / EMD amount during participation but
bid security declaration is to be submitted by the
bidder with technical bid
ﬁjo 1B‘;d va;::: of il.lszmment As specified in the bid document
= perio 90 days
" Llesedent ot o agrement Notapplicable
12 Currency of payment for Contract Indlan Rupee
13 ___Eanguage of Contract English
7
Contractor Block Development Officer,

Dharmagarh




SECTION -1

INSTRCUTION TO BIDDER

1 ¥ TNameofwork In

b - = }
2 | Scope of work '

21

Construction of staff quarter ( 4 nos.) at Dharmagarh

' Construction of staff quarter ( 4 nos.) at Dharmagarh

The scope of work shall include following activities:

i) Detailed survey of the proposed area & route

i) Supply of buildings materials

ii1) Supply of machineries & equipments required for the
construction

iv) Testing of the materials & providing report to the owner
v) Receipt, storage & preservation of materials

vi) Providing design & drawings to the owner for approval
vii) Re-construction of defective work

3 " Ehgibility of bidder

3.1

The bidder must be a ‘B’ or 'C’ class contractor under State PWD or
other Department or equivalent class of contractor CPWD / MES /
BRO/ Railway or other state PWD or other Engineering
organization

He must have posses the following documents :

i) GST

ii) PAN

iii) Experience in executing similar nature of work

( Work experience certificate )

iv) Machineries & equipments as stipulate in the bid documents
hire or owned.

v) Affidavit as desired

vi) Bid security declaration

4 1 Definition

4.1

"Employer” on behalf of Governor of Odisha shall Block
Development Officer, Dharmagarh, or his re-presentative successor
& assigns

42

"Bidder” shall mean those who have participated in the bidding
process

43

& successful bidder

"Contract” shall mean the agreement entered into by the employer |

[

44

"Project or work" means the Construction of staff quarter ( 4

4.5

"BID" shall mean Techno-Commercial & Price proposal in
prescribed format submitted by the intending bidders

4.6

| "LOA / WO: i.e. " Letter of Award / work order” shall mean

official letter issued by the employer regarding acceptance of bid &
| issuance of work order after signing of agreement.

nos.) at Dharmagarh j
|
!
|

Contractor
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|
1
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|
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Bid Security Declaration

5.3

L
5.4
Additional Performance security 6.1

6.2

ey e

9

Bid validity & extension

71

"Engineer-ln—charge" shall mean JE or GPTA for the concern

Panchayat engaged for sup ervision of the work
"Specification” shall mean that technical speci
as per bureau of Indian standards

“Quoted price” mean the rate quoted by the bidders in

fication of the items

ercentage or in figure
"Month" shall mean the calendar months of the year

"Code” mean the Indian standards & OPWD code as is applicable
The bidders shall submit Bid security declaration with his bid in
the prescribed format as per Finance Dept. office memorandum
No. 8943 dt. 18.03.2021 & Works Dept. Office Memorandum No.
5984 dt. 27.04.2021
The successful bidder shall deposit 2% bid security of contract
value in shape of BG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly p \edged in favour of BDO, Dharmagarh
Contractor exempted from payment of EMD can also participate in
the tender process with documenta evidence for exemption .
Combined bid security for more than one work is notacce ptable
The successful bidders shall deposit additional performance
security as below as per Works Dept. office memorandum No.
4559 dt. 05.04.2021

i) Quoted price below 50 - No additional perfomance security
required

ii) From 5% to below 10% - 50% of the differential amount of
estimated cost put to tender & quoted amount

iii) From 10% and above - 150% of the differential amount of
estimated cost put to tender & guoted amount

The successful bidder shall deposit Additional performance
security in shape of BG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BDO, Dharmagz

The bid shall remain valid for 90 days from the last date of receipt
of bid documents. This can be extended further is both the parties
are agreed on

Bidding system 8.1

includes :
i) Technical bid
i) Price bid

I
Submission of bid

The bidding system shall be single stage double cover system. Thﬁ]

9.1

The technical bid & price bid shall be sealed in two separate covers
superscribing technical bid & price bid & shall be submitted

putting them in a large envelope superscribing bid for the said
specific work the bidder is participating. The bid shall be
submitted offline through registered post / speed post / courier
service only . The technical bid shall comprise d i

the official secret act, 1923 IS epamtion unes

The technical bid & price bid shall include :

i) Technical bid -

a) Registration certificate

b) PAN card

c) GST

d) Bid security declaration

¢) Work experience certificates

f) List of works in hand

g) Machineries equipment owned b i i
ownership certificate or certificate it:htagu‘: if?‘g:: ;:C(l:i:glpj
below the rank of Executive Engineer as regards fas LT
equipments DOSSERKION O
h) Machineries & equipments hired by the bidder including

ownership certificate of the lessor with lease deeds

Contractor

9
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10

() Affidavit regarding correctness of the information submitted,
not debarring or expelling from tender process in the last 5 years,
not involved in any litigation & not abandoned any work In the last
S years

§) Declaration for availing EMD exemption

k) Affidavit for price preference

1) Schedules for supplementary information

m) No relation certificate

n) Cost of bld documents In shape of money receipt or Demand
draft from any Natlonalized Bank pledged in favour of employer.
i1. Price Bid

a) Bl of quantities

9.2

Each bidder shall submit only one bid for one work. A bid is sald
to be responsive if It s accompanied by cost of bld documents &
bid security

' Late Bid

10.1

Late bid shall not be considered for opening. The authority will not
be responsible for late receipt due to postal delay or other reasons.

11 | Cost of tender paper

111

The bids shall be incorporated with the technical bid amounting to
Rs. 6000.00(Rupees Six Thousand) only in shape of money receipt
or Demand draft from any Nationalized Bank pledged in favour of
employer.

12 Receipt & opening of Bid

|

12.1

i) The bids received after last date & t#me of receipt shail not be
opened & shall be returned to the contractor.

H) The bid shall be opened on the schedule date & time by the bid
opening committee / tender committee in the presence of the
intending bidders or their authorizes representatives.

iii) The technical bids shall be opened in the due date & time
mentioned in the bid document & NIT. If the bids cannot be
opened on the scheduled date & tme due to certain reasons then
it shall be opened in the next working day.

iv) The price bid shall be opened on the schedule date & time of
responsive bidders qualified in the technical bid only

13 ] Evaluation of bids

13.1

During the detatled evaluation of the price bid the officer inviting
the bid will determine whether :

{) The bid security is confirmed

i) All the requisite documents are furnish duly self attested

ift) Meets eligibility criteria as per clause 147 & clause 3

13.2

The bid shall be declared to be responsive if it is found complete in
all respect & meets the qualifying criteria as stipulated in the bid
the bid documents ( DTCN) & on the basis of the terms &
conditions Incorparated in the bid documents.

133

The price bid of the successful or responsive bidders will be
opened only to select the L1 bidder

14 | Language of bids

14.1

English

(15 | Payment of bids

15.1

The payment shall be made in Indian currency after the bills are
passed for payment by the competent authority through e-
transfer.

16 | Disqualification

17 Forfeiture of Bids security

16.1

The bidders are subject to disqualification if they have

i) Made misleading or false representation in the forms,
statements & attachment submitted

{i) Record of paor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
lidgation history or financial fatlure etc

ifl) Participate in the previous bidding for the same work & had
quoted unreasonable prices & couldn't furnish justification to the
Engineer-In-charge

Iv) Indulged in unlawful & corrupt means in obtaining bids

v) Having been blackilsted in the past

171

The bld security shall be forfalted:
{) If the bidder withdraw after opening of bid within the validity
period

[) If the bidder seeks any revislon of rates or back out from r.he(/‘\

Contractor
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‘2

| 22

Mudiﬁca;i'bn & withdraw of bids
Award & signing of agreement

1 tendering process.
1ii) Bidder fails to submit original documents within S days from
date of opening
iv) In case the successful bidder fails to sign the agreement & to
furnish bid security & APS within time limit of 15 days.

v) If the L1 bidder fafls to sign the agreement he may be debarred
from participating in the tender process for three years & may be
black listed

18.1

The bid once submitted cann’t be modified.

10.1

The employer shall notify the acceptance of bid & call for signing
of agreement to L1 bidder within 1S days. In case the bidder fails
to sign the agreement he may be debarred from participation in
bidding process for 3 years, he may black listed & EMD will be
forfeited. The successful bidder shall deposit required amount of
bid security & APS in the proper instrument.

‘ Right to Accept or re_ject any or
all bids

20.1

The competent authority on behalf of the Governor doesn‘t bind
himself to accept the lowest or any other tender & reserve the
authority to reject any or all tenders received without assigning
any reasorn.

20.2

All bids in which any prescribed condition is not fulfilled or any
condition put forth by the bidder which doesn’t contain in the bid
document

| Notification of award & signing
of agreement

The bidder shall sign the agreement within 1S days from the issue
of letter of acceptance depositing required amount of bids security
& APS along with work programme failing which the employer
without prejudice to any right or remedies in law be at the liberty
to forfeit the bid security absolutely

| Corrupt & Fraudulent practices

221

The Employer will reject a proposal for award if he determine the

Contractor

bidder to be in corrupt & fraudulent practices. |
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SECTION-II
4 Procedure for Participating In Bidding

() The bid shall be submitted in two covers l.e. 1. Technlcal Bid 2.Pinanclal Bid superscribing Technical Bid and

Financial Bid and putting together in a large cover supoerscribing tonder for npecified work.

(1) The contract shall he drawn In PW.D. P-1 contract Form & signed by BDOs, Dharmagarh on hehalf of the

Governor of Odlsha,

(i) The item of works as per Schedule of quantitles of the Agreement shall be supervised measured and check

measured by the Additional Project Director(Tech), DRDA, KALAHANDI/AE/AEE Concerned.

(iv) The Financial Bids of the bidders qualified in the Technlical Bid shall be opened only.

No tenderer will be permitted to furnish thelr tender in their own manuscript papers, All Information should be

submitted in English. The applicants name should appear on each page of the application along with his signature

or the signature of his authorized representatjve at the bottom of each page.

The tender should be strictly in accordance with the provisions as mentioned (n the tender schedule. Any change In

the wordings will not be accepted.

The work is to be completed (n all respects within specified period inclusive of rainy season as mentioned tn the

column No.04 of the tender call notice. Tenderers whose tender s accepted must submit a programme of work

immediately afver issue of work order for approval of Englneer-in-Charge.

All tenders received will remain valld for a period of 90 days from the last date prescribed for receipt of tenders

and validity of tenders can also be extended if agreed by the tenderers and the Department.

(i) The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries /equipments in Schedule -C.

(i) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to arother site when work s to be executed. .

(iif) The contractor shall furnish ownership documents for those machineries which he is planning to be deployed
for the tendered work if these are not engaged or produce certificate from the Executive Engineer of
Schedule-C under whom these are deployed at the time of tandering as to the period by which these machines
are likely to be released from the present contract. Certificate from the Executive Engineer of Government of
under whose jurisdiction the work is going on, shall not be more than 90 days old on the Jast date of recelpt of
tender

(iv) In case the contractor proposes to engage machineries and equlpments as asked for (n the tender document,
owned or hired but deployed outside the State, he/she Is required to furntsh additional 1% EMD /Bid Security.
The entire bid security including the additional bld security shall stand forfeited In case the contractor fails to
mobilize the machineries within a perfod as to be able to execute an ltem of work as per original programme
which will be part of the agreement.

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership
from the company/person providing equipments/machineries on hire/lease along with contracts/
apreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on
long term basfs for a minimum perlod of 10 (Ten ) calendar months as Mmentoned {n contract data from
the last date of recelpt of Bid documents.

An applicant or any of Its constttuent partners of whose contract for any work has been rescinded or who has

abandoned any work in the last five years prior to the date of the bid shall be debarred from quallfication. The

12
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10.
11.
12.

13.

14.
15.

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect Is to be furnished in Schedule-F. Non-furnishing of the information in

Schedule - E and required affidavit in Schedule - F, The bid will be summarily rejected if the above affidavit are
“hot incorporated.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in
the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &
the total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

(i) Each tenderer is to submit along with tender his experience on construction of similar nature of Building/
Road/ Bridge/Canal Works.

i) The prospective bidder should furnish list of similar nature of works executed in Schedule-D satisfactorily
completed and list of works in progress in Schedule-B. The work experience certificate shall be furnished by the
employer obtaining the same not below the rank of an Executive Engineer.

1f an individual makes the application, the individual should sign his full name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor with full name & current address.
if the application is made by a firm in partnership, it shall be signed by all the partners of the firm with full name
and current address or by a partner holding power of attorney for the firm in which case a certified copy of the
power of attorney shall be accompanied with the application. A certified copy of the partnership deed and current
address of all partners of the firm shall also be accompanied with the application.

[f the application is made by a limited company or a corporation, it shall be signed by duly authorized person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

be accompanied with the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

Submission of more than one bid by a bidder for a particular work will liable for rejection,
Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)

In case of percentage rate tender:-

(i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well
as in words) in the prescribed format appended to the tender document.

(i)  DELETED

(iii)  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there will be no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct

b. If any discrepancy is found in the percentage quoted in excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct.

¢. The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d.

The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
excess.,

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tailied with the percentage then it will be treated as to which side the amount talljes.

The Contractor will write percentage excess/ less up to two decimal points only. If he writes the
percentage excess / less up to two or more decimal points, the first decimal point shall only be
considered without rounding off.

g. The tender shall be written legibly and free from erasures, over writings or correction

s of fi
Corrections, over writings & interpolations where unavoidable should be made by makixigu::ls.
initialing, dating and rewriting.
13
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16.

17.

18.

19.

20.

21

22.

23.

(W) (n the P1 contract time is the essence. The contractor Is required to maintain a certaln rate of
progress specify in the contract.

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject 1o a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority 1s mandatory before making any payment

(vi)  The perlod of completion is fixed and cannot be altered except In case of exceptional circumstances
with due approval of next higher authority.

{vii)  Bills for percentage rate tenders shall be prepared st the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a
future date that the tenderers have not seen plans and specifications cannot be entertained.

The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way
invalidate the contract and no extra monetary compensation will be entertained. The work shall however be
executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc, and that rates quoted by him in the tender
will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all
materials and al! other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not
pay any extra charges for any reason in case the cantractor claims later on to have misjudged as regard availahility
of materials, labour and other factors.

The tender should be accompanied with the Scanned copfes of the valid Registration certificate, GST and PAN
card which are mandatory and the original certificates are to be produced within five (5) days of opening of the
tender before BDO, Dharmagarh for verification, otherwise his/her bid shall be declared as non-responsive and
thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are lable for rejection and
quotations shall be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the
wording will not be accepted.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-
of what-so-ever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and
conditon of 0.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after
intimation Is sent to rejection of thelr tenders. The retention of B.M.D. with the Department will CRITY no interest.
(i) Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and avail tlity of
materials. In every case the materials must comply with the relevant specifications. Complaints at\fyn/ite that
the avaitability of materials at quarrles has been misjudged can’t be entertatned.

(i) Amendment to Para 3.4.16() of OPWD Code Vol-1 by substitution.
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For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensuring the quality of the materials supplied. The contractors would , however ,be responsible for

orocurement of materials from authorised sources and voluntarily disclose the source of procurement for the

"’purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement while

submitting the bids.

24. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather
road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.

25. It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

26. to 30 DELETED

31. DELETED

32. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.

33. The earnest money will be retained and dealt with as per the terms and conditions of the 0. P. W. D. code, The
bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter
and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge
will pay the contractor in consideration of the execution, completion and maintenance of the Works by the
contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) and additional performance security as per Clause 99 of DTCN in
form of Fixed deposit receipt of Schedule Bank, Demand Draft, Kissan Vikash Patra/Post Office Savings Bank
Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the BDO,
Dharmagarh and in no other form which including the amount already deposited as bid security (earnest money)
shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of
equipments/machineries from outside the State if any) and sign the agreement in the PWD Form P1 for the
fulfillment of the contract in the office of the BDO, Dharmagarh as directed. The security deposit together with the
earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security
for the due fulfillment of this contract and additional performance security in accordance with the provisions of the
agreement.

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following
documents shall form part of the agreement,

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any

correspondence leading thereto & required amount of performance security including additional
performance security.

/' b) Standard P.W.D. Form P1 with latest amendments,

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial
security deposit and additional performance security deposit are received by the Engineer-

in-Charge. The
performance security will be refunded after Six Months of completion of the work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.N0.202 W.F.D.

dtd.06.03.98 respectively the EIM.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

¢) Amendment to Para 3.5.18 Note - vill of OPWD Code Vol.-I
Before acceptance of tender, the successful bidder will be required to submit a work programme and mile

stone basing on the financial achievement so as to complete the work within the stipulated time and in case of
failure on the part of the agency to achieve the mile stone liquidated damage will be imposed.
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34,

35.

36.

37.

38.

39.

40.

41.

42.

43.

.44,

45,

46,

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been

entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring

a suitin regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen

compensation act. Vil of 1923 on account of the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter

No.V]I (R&B) 5225, dt.26-2-55 and No.Il[, M-56/61-28842 (5), dL27-9-61.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

mimmum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, be may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Govt The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

The contractor shalt bear cost of various incidentals, sundrnes and contingencies necessitated by work in full

within the fotlowing or similar category.

a. Rent, royalties and other charges of materials, octrol duty, all other taxes including labour welfare

cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building including

temporary building and temporary electric connection to work site as well as construction of service road

and diversion road and its maintenance till completion of work as required by the tenderer for Collection

of materials, storage, housing of staff or other purpose of the work No tenderer will however be liable to

pay Govt for temporary occupation of land owned by Govt. at the site of the work

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein
to the satisfaction of the local health authorities.

¢.  Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

d. Feesand duties levied by the municipal, canal or water supply authorities.

e. Suitable equipments and wearing apparatus for the Jabour engaged in risky operations.

f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

h. The contractor has ta arrange adequate lighting arrangement for the work where ever necessary at his own
cost

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of

contract and other necessary documents can be seen in all the offices issuing the documents and office of the under

signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of

tender papers. Interested bidders may obtain further information at the same address. But it must be clearly

understood that tenders must be received in order and according to instructions in complete shape. [ncomplete

tender is liable for rejection.

After the work is finalised, all surplus materials should he removed from the site of work. Preliminary work such as
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and
clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.

[t should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of
any item besides agreement quantity unless written order is obtained from the Engineer—in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken up.

Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest amendments shall supersede the
condition of DTCN.

Ifany advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.

All ytems of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Specification
I.R.C. & 1.5.). Codes & Bridge code section LILIILIV & VIl & latest design criteria for pre-stressed concrete bridges.
specially for Roads & Bridges issued by MoRT&H., Government of India, MORT&H Specification for Road & Bridge
waork (Latest Revision} shall be the guiding book for execution, quality assurance, specification and measurement
for all items of Bridge & Road works. Compacting shall have to be carried out with help of mechanical vibrators from
the range of 1.5.:2505, 1.5.:20086, 1.5.:2514. 1.5.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and
made leak proof and water tight. All joints in formwork shall be properly sealed preferably with P.v.C. joints seali
tapes & compounds.
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47. Form work including complete false work shall be designed by the Contractor without any extra cost to employer and
the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
Partly of fully such structures, if found defective in thelr opinion. Any eventually such as loss of lives or properly due to
faundre of centering and shuttering shall be the responsibllity of the Contractor regarding compensation of all claims
thereof.

48. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or
his representatve shall have the right to test the weight & quality from time to time,

49. The tenderers shatl make all arrangements for proper storage of materials like steel & cement but no cost for raising
shed for store and pay of security guard etc. will be borne by the Department. The department is not responsible for
any theft or Joss of materials at site. [t Is contractar’s risk. Under any such plea, if the tenderer stops the work he shall

have to pay the full penalty as per clauses of the contract No extension of time will be granted on the application of

the contractor due to delay in procurement of materials.

50. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor.
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to
consideration before tendering and no consideration for extra time or compensation thereof shall be considered.

S1. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and
the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

52. The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed
statement and may be changed from time to time subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-Charge.

53. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the
contractar under this ground under any circumstances

54. The tenders should furnish along with their tender a list of works executed during the last three years duly certified by
the concerned Engineer-in-charge indicating the satisfactory completion for Civil works as per the proforma enclosed
in a separate sheet of schedule-H.

55. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the
Engineer-in-charge.
b) Concrete test specimens 150mm = 150mm x 150mm in size (whether plain or reinforced concrete) for

the testing shall be taken for each structural member by a representative of the contractor in the presence
of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carmed out
in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried
out in accordance with the stipulation in Bridges code section-111,

) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was fautty and
that the result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research
Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonat laboratories. Cost of testing
of all specimens and samples will be borne by the Contractor.

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall
not be permitted.

56. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No clai
for carriage of water whatsoever will be entertained.
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57.

58.

59.

60.

61.

62.

63.

64.
65.

66.

67.

68.

69.

70.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at hs cost if the work
S shown In the tender exceeds Rs. 2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of
thefvork is completed. The fair wage to be pald to the apprentices should not be less than the emolument of personnel
of equlvalent qualification employed under Government The number of apprentices to be employed should be fixed by
the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the
work.

List of tool & plants In running condition in possession of contractor Is to be furnished In a separate sheet of
schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

For subnvission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties that
may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and other
duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the completion of the
work to the entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After acceptance
of the contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to
have misjudged the conditions as regards the availability of materlals, labour and other factors. The contractor will be
responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the
execution of work In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be
deducted from the bills or his other dues.

The prevailing percentage of [.T. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.

Taxes as admissible shall be deducted from the contractor’s bill, where Agreement Value is One Lakh and above. GST
shall be paid @ of 12% of Gross Bill.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if
any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materjals,

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes executiop
of work through labour shall produce valid license from licensing authorities of labour Department.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged wel) and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.
No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from
cutting shall be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as 1.5m x
1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of
volume or more depending upon the looseness of stacking which would be determined on actual observation and
deduction.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be
granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work (latest revision).
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1.

72.

73.

74.

75.

76.

77.

78.

79.
80.

81.

B2.

83.

84.

85.

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be Included in
the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well,
Tectification of tilt and shift if any, ete. shall also be included within the rate.

Tl’r%epd‘n of foundation indicated on the drawing are provisional but these may be altered if necessary in the lght of
the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any-
other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under
water concreting without any extra cost to the department.

No claim wil) be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the conerete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray
examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall have to
be carried out at the contractor's cost .The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening,

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the
State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders
belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ "under him one Graduate Engineer or two
Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under
the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such
uneroployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender recefving authority along with
the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor
shall be accompanjed by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be
furnished in the proforma contained vide table 1.4 of Qualification Information of Schedule-B.
An Engineering personnel of the executing agency should be present at work site at the time of visit of High level
Inspecting officers In the rank of Chief Engineer and above.
All reinforced cement work should confirm to Odisha Detalled specification and should be of proportion as per Contract
Agreement having desired compressive strength (In work test) ln 15 Cm cubes at 28 days, after mixing and test
conducted §n accordance with IS 456 and IS 516,

Bailins out of wader from the foundation, plpeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or
sub-soi] water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars
profiles and benching and leveling the ground wherever required. The rates quoted should be for finished items }
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86.

87.

88.

89.

90.

91.

92.

93.

94.

95.

96.

97.

98.

99,

Works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever would be

entertained.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of

wor? Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the BDO, DHARMAGARH monthly return of labour both skilled and unskilled
employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and
conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge of U& respective wing
before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings,
if found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand Z, list of T&P
and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.

structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.
The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item

should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples will
be tested at R&B Department; Control and Research Laboratory Bhubaneswar, Quality control division Cuttack
and Zonal Laboratories, KALAHANDI at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course
of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work
within 6 months from the date of final certificate of completion of work the contractor shall make good of all such
damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

The Fly ash bricks of good quality shall be used having required the crushing strength. The bricks should be approved
by the Engineer-in-charge before use in the work and should conform to the minimum strength as per National

Building Code.
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work

through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any
eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of EM.D is required to submit an affidavit to the effect
that he has not yet availed the facility / participated in the tender for more than two works (Excluding this work)
during the current financial year. The name of work for which participated and the authority to which the tender was
submitted must be mentioned in the affidavit, failing which the tender will be rejected.

Additional performance Security;
(1) Amendment to Para 3.5.5 (v) Note - Il of OPWD Code Vol.-1 by substitution

As per amendment to Para 3.5.5 (V) of Note-1l of OPWD Code, Vol-1 by modification vide Works
Department, Government of Odisha Office Memorandum No-4559/05.04.2021, Additional
Performance Security shall be obtained from the successful Bidders when the Bid amount is less
than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from
issue of letter of acceptance in shape of term deposit or Bank guarantee issued by any Nationalised
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Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and

security shall be forfeited. Further, proceeding for black listing shall be initiated against the
defaulter bidder.

4 Quoted rate below 5% - No Additional performance security is required

ii. From 5% to below 10% - 509% of the differential cost between estimated cost put to tender & bid
amount shall be deposited.

iii. From 10% and above - 150% of the differential cost between estimated cost put to tender & bid

amount shall be deposited.

(i) Amendment to Appendix - IX, Clause - 36 of OPWD Code Vol.-I by inclusion.

[f the rate quoted by the bidder is 15% or more shall be rejected and the tender shall be finalized basing on merits

of rest bids. if more than one bidder have quoted at 14.99% (Decimals up to two number will be taken for all

practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a

transparent lottery system, where alt bidders / their authorized representatives, the concerned Executive Engineer

and DAO will remain present.

100.That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to
bring a svitin Tegard to the matter by this contract at any place outside the State of Odisha.

101.SPECIAL CONDITIONS {PART OF THE CONTRACT)

(i} All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant LS. specifications of the materials and
the said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of
the items of works should be inclusive of cost of such tests.

(i) The tests have to be planned & carried out such that the progress of work is not hampered

(iil) The tests are mandatory as per the prescribed frequencies and LS. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.

102.In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract
from shall prevail over the D.T.CN. The clauses not covered under P-1 contract form shall be governed by the
clauses of the D.T.C.N.

103.1t must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

104.Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, dedurctions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,
will be entertained.

105.In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the Jocal Jabour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.
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106.The contractor should arrange the materials like Stesl, Cement, paint and bitumen etc. of approved quality and
Specification at his own cost for completion of the work with the time schedule. No extenston of tme will be
granted on the application of the contractor due to delay in procurement of materials.
107.Thehidder will be responsible for the loss or damage of any departmental materials during transit and In the execution
of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock
jssue rates or market rates whichever is higher.
108.For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary
for which agreement of such land by the side of C.D. works and the rental charges for such private land
shall be borne by the contractor including the proper maintenance with lighting arrangements during the night
time and signaling during day time and barricading etc. tll the C.D. works are opened to the traffic. No extra cost
will be paid to the contractor for the above rental charges etc. His rate in the tender shall include thts arrangement,
rental charges for the Jand and maintenance, lighting and removal of such temporary road crust from the private
land to bring the land to its original condition etc. complete.
109.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this
ground. The rate quoted by the contractor should be inclusive of all such charges.
110.Where it will be found necessary hy the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the P,W.D. Officer-in-Charge with their dated signatures and duly noted
by the contractor or his authorised agents with their dated signature. Orders  entered in this book and noted by
the contractor’s agent shall be considered to have been duly given to the contractor for following the instructions
of the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of
work without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-
charge every month.
111.The tenderer should conduct three bores at each pier and S.B.C. of s0i] at foundation level and abutments Jocation and
furnish the test results in conformity with L.R.C. code at his own cost before execution of the work and rate quoted by
the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.
112.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

113.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P-1 Contract.

114.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest revision
/ amendment are also binding on the part of the contractor.

115.No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be
made by power of Attoruey authorising others to recelve payment on the contractor’s behalf.

116.The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

117.Any damages caused by natural calamittes should be done by the contractor at his own cost. The Department will not
be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

118 If the contractor removes Government materials supplied to him from the site of work with a view to dispose of

the same dishonesty, he shall be In addition to any other labllity civil or criminal arising out of his contract be

liable to pay a penalty equivalent to five times of the price of the materials accarding to the stock issue rate or

market rate whichever Is higher. The penalty so Imposed shall be recovered at any time from any sum that ma
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119,

120.

121.

122.

123.

then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of
sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work Issued by the
Engineer- in-charge subject to the availability of the materials. The tenderer shall make all arrangement for
proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the
Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s
risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2
agreement.
The Department will have the right to supply at any time in the interest of work any departmental materials to be
used in the work and the contractor shall use such materials without any controversy or dispute on that account.
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is higher.
All the materials which are to be supplied from department will be as per availability of stock and the contractor
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or
TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be
under the custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of
steel more than one metre in length will be returned by the contractor at the issuing stores without conveyance
charges.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-
in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment),

124.0disha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation

or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Odisha
Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest  tender

amount (Where their tender is not the lowest) provided they express willingness to execute the work after
reduction of rates by negotiation.

125.The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of

their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue
of concerned department.

126.Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own
cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.

127.Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-
in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to b
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recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor I8 also required to maintain the road/
building for 36 (Thirty six) months from the date of successful completion of the work

128.Fro# the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repatrs occasfoned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for Injuries
to person or structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one In his employment during the executlon of the work Also no
daim shall be entertained for loss due to earthquake, flood, cyclone, epldemic, riat or any other calamity whether
natural or incidental damages so caused will have to be made good by the contractor at his own cost.

129.Gradation of Ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
pravision of relevant LS. Code / 1.R.C. code / MORT&H specifications.

130.Where it will be found necessary by the Department, the Officer-in-Charge of the work shal) issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the P.W.D. Officer-in-Charge with thelr dated signatures and duly noted
by the contractor or his authorised agents with their dated signature, Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of
the Department The order Book shall be the property of the P.W.D. and shall not be removed from the site of work
without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge

every month.

131.The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

132.In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.

133.The rates quoted by the contractor shal) cover the latest approved rates of labours, materials, P.0L and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

134.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall

mean the execution or operation of the items due to standing water as well as due to percolation of water, The
qgoted rates will be inclusive of this.

135 The contractor shall make requisition of claim book from the date of commencement of the work from the

Department and shall maintain in proper P.W.D. form with pages serjally numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be
furnished atong with the clatm to the effect that he has no other <laim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that effect should be furnished by the contractor in the daim book.
Each claim must be defined and should be glven as for as possible regarding the quantities as well as the tota)
amount claimed. The claim book must be submitted by the contractor regularly by 10% ang 14w days of each

month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or th lai
e claim

book not maintained from the commencement of the work Is l1able to be summararily rejected. The claj book
. im book is

Englneebin-charge after completion of
s earlier for recorg.

the property of the P.W.D. and shal| be surrendered by the contractor to the
the work or before recession of the contract by the Department whichever |
Number of tests s specified In LR.C. / MORT&H /18.1 specifcation require
/ bulldings or any other structural works will be conducted in
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laboratories/reputed material testing laboratary as to be decided by the Englneer-in-charge. Testing charges
Including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.
The collection of sampies and testing are to be conducted for both prior to execution and during execution as may
“be directed by the Engineer-tn-charge and on both the accounts the cost shall be borne by the contractor.

137.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future

complaint on this account shall be entertained.

138.Even qualified criterla are met; the bidders can be disqualiRed for the followlng reasons, if enquired by the

139.

140.

141.

Department

(2) Making a false statement or declaration.

{b) Past record of poor performance.

(¢) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the lslowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating
a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD
unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall
also be taken apart from disincentivising the tenderer.

The following documents which are not submitted with the Bid will be deemed to be part of the Bid:

Sl. No Particulars

Notice [nviting tender

Instruction to the bidder
Conditions of contract

Contract data

Specifications
Drawings

O\ U | W =

Condition for Issue of plant & machinery to contractor on hire: - Tools & plants will be Issued to the contractor
only if it Is desirable in the interest of Govt works and If these can be spared without inconvenience to the
Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall amrange his
programme of work according to the availability of the plant & machinery & no claim will be entertained for any
delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable
from the bills of the contractor regularly and the final payment for the work including refund of security deposit
will not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his
next subsequent bill. All trapsit and incidental charges in connection with the despatch of tools and plants and
machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be
recovered at the prescribed rates from and inctusive of the date, the plant and machinery is made over up to and
inclusive of the date of its return, even though the same day it may not have been utilized for any reason except for
a major break down which may take more than 72 hours for repairs. The contractor shal) immediately intimate in
writing to the Engineer-in-charge when any plant or machinery goes out of order requiring major repairs. The hire
charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
preparation the working hour will (nclude the time required to make up the boiler temperature and bring plant to
the operating conditions before the actual start of work The machine will work in shifts of g hours each. Extra
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charges towards overtime wages of any of the operating and malintenance staff will be leviable. These charges will
be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8
hours in any shift without prior written permission of the Engineer-in-charge.

Ahe contractor shall release the plant and machinery as and when required for perfodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete
mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and
the drums etc. washed at the close of work cach day. The plant and machinery once Issued to a contractor shall not
be returned by him on account of lack of arrangement of labour and materlal etc. on his part The same will be
returned only when they do not require or when In the option of Engineer-in-charge the work or a portion of work
for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost,
the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery
sign an agreement in indemnifying the Govt against loss or damage to the machine. The Contractor shall also be
responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any
cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site.
If the articles are not returned within the date originally specified or extended by the Engineer in charge, jn
addition to the normal hire charge, a surcharge equal to 10% of the hire charges wiil be levied for the perfod that
the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from the contractor’s

outstanding bills or any bills that may become due in respect of his other work under the state public works
Department The decision of the Chief Engineer shal be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of
daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department

will be attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the
entries and / or fails to sign the logbook, the decision of the Engineer-

in-charge shall be final and binding on him,
Hire charges will be calculated according to the entries in the loghook

and wilt be binding on the contractor.
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a)

¢)

d)

g)

GREEMEN

This agreement made the ... Two Thousand  ..cvvvenenan

e between (herein-after referred to as “the hirer” which expression shall unless excluded by or
repugnant to the contest include his heirs. executors, administrators and assigns) of the one part and the Govt. of
Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the
context include his successors in office as assigns) of the other part Whereas the hirer desirous of hiring the tools
and plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under
between here in after referred to as "the tools and plants™.
And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions
here in after mentioned.
Now it is here by and between the parties here to as follows:-
In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department or
any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed
from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at
KALAHANDI. The rate of higher charges will be as mentioned in the schedule attached.
The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge
On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department.
& Workshop / store at KALAHANDI in the same good condition in which they were received by him,
In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified
for the working period and an increase of ten percent.
The tools and plants shall be open for inspection at all times to the officers of the Government.
The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire

charges as well as over time charges for staff for such excess operation at the rate approved b

y the Engineer-in-
charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc
ansing due to any causes what-so-ever during the period of the machinery Is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of

the tools and plants for the
period of hire shall be defrayed by the hjrer.

The hirer shall make good any loss or damages arising out of causes other than
plants during the period of hire. The cost recaverable from
determined by the EBngineer-in-charge .In the event of any loss

fair wear and tear to the tools and
the hirer shall be the ful} replacement value as

or damage not being made 800d by the hirer to the

satisfaction of the sald Engineer-In-charge the office shall be at ltberty to make good himself such loss or dam g
age

and recover the cost thereof from the hirer. The hirer shatl pay to the Engtneer-in-

charge such an amount as shall
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142

143.

144.

145.

be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entiled to
#4emand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .In case of fallure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government, the decision of the Chlef Engineer shall be final.
This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

)- Sertal No. | Description and Name of the articles | No. | Amount of hire per hour Remarks

o

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set
their respective hand, the day and the year here in above written.

1. Signed by:
2. Signed sealed and delivered in the presence of

The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the
tender bas been invited) at his own cost during the period of execution.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the
Department

{a) Making a false statement or declaration.

(b) Past record of poor performance.

(¢} Past record of abandoning the work half way/ recession of contract
(d) Past record of in-ordinate delay in completion of the work,

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work

In case the 1= lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing

the tenderers shall also be taken apart from disincentivising the tenderer.

146.1. Bid Capacity {Applicable for work costing more than 03 (Three) Crores).

Applicants who meet the minimum qualification criteria will be qualified only if their available bid tapacity at the

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be
calculated as under.

Assessed Available Bid Capaclty= (A*N*2-B), where
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A= Maximum value of works executed in any one year during the last five years (updated to the current price
level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the
completed as well as works in progress,

#= Value at current price level of the existing commitments and ongoing works to be completed during the next
fifteen months (period of completion of works for which bids are invited); and

N= Number of years prescribed for completion of the works for which the bids are invited

(for work completion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of
his proposed participation in the execution of the works.

The statement showing the value of existing commitments and ongoing works as well as the stipulated period of

completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below
the rank of an Executive Engineer.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures to a
common base value for works completed in India.

Yearbefore ~ Multiplying factor

One 1.10
Two 1.21
Three 1.33
Four 146
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for
the above mentioned factors)
In case the financial figures and value of completed works are in fqreign currency the above enhanced multiplying
factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last
date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into
Indian rupees.

Total value of Civil Engineering construction work performed in the last five years are to be furnished for which
certificate from Chartered Accountant is to be furnished.

2008-2009 =-eermenmmememnenas

2009-2010 -----emmmmsemmenee

PZI3 (111} § ES——

2011-2012 --emmmemernomesen

2012-2013-=--emesmrmmmmemaens

Base year shall be taken as 2013-14.

147. ELIGIBILITY CRITERIA FOR QUALIFICATION :
Applicants shall furnish the followings:
a. Required Bid Security Declaration.
b. Money Receipt/Demand Draft.
Scanned or Xerox copy of valid Registration Certificate, GST, PAN card along with the tender documents and

furnish the Original Registration certificate, GST and Pan card, for verification within (S) five days of opening of the
tender before Executive Engineer, DRDA, KALAHANDI,
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Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant In schedule “E* and affidavit to that effect including authentication of tender documents.

{ypedence in Bullding works and detalls of warks in progress or contractually committed with Certificates from
the concerned Ofticer of the rank of Executive Englineer or Equivalent.

Evidence of ownership of major items of construction equipments, evidence of arrangement or possessing them on
hire/lease basis.

Details of the technical personnel proposed to be employed for the Contract having the qual(fications defined for
construction.

Submission of original bid security and tender paper cost.

Fach bidder should further demonstrate principal machinerfes and equipments possessed by him either owned or
hired to the Engineer-in-Charge basis If he desires. The bidder has to secure minimum 80 marks regarding
possession of machineries for qualification,

If a bidder of higher class participates in the bidding process than the class notified in the NIT, he shall furnish
order of Hon'ble court along with the tender documents failing which the technical bid of the same bldder wilt not

he considered.

LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA
{TOTAL 10 NOS) (FORM SEHEDULE A TO 1)

Bid Security Declaration.

Demand Draft/Money Receipt towards Cost of Tender Paper.

Valid Registration Certificate, GST and PAN Card.

Affidavit regarding Litigation, Debarring / Expelling, abandonment of work.
List of work executed with work experience certificate .

List of work under progress.

Lease deeds/certificate of possession of machineries/equipments from any
Executive Engineer with ownership document.

Certificate of engagement Technical Persons.

9. No Relation Certificate.

10.  Affidavit regarding Authenticity of tender documents.

NOUe W

@

148. ADDENDUM TO THE CONDITION OF P-1 CONTRACT

Clause-2(a) of P-1 Contract:-TIME CONTROL :- { Vide Works Department Office Memorandum
No.24716 dtd.24.12.2005)

2.1. Progress of work and Re-scheduling programme,

211,

2.1.2.

2.13.

The Executive Engineer / Engineer-in-Charge shall Issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shal) he treated as closure of the Bid process and commencement of the contract.
With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approval 3 Programme showlng the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast

To ensure good progress during the executlon of the work the contractors shall be bound in all cases in

which the time aflowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, !4 of the whole of the work before % of the whole time allowed under the contract has
elapsed, 3/4w of the whole of the work before 3/4w of the whole time allowed under the contract has elapsed.

If at any thme it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
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2.16.
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Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the
Works within the time for completion. If the contractor does not submit an updated Programme within this period,

the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate
/

and continue to withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

An update of the Programme shall be a programme showing the actual progress achleved on each actlvity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations, The Contractor

may revise the Programme and submit it to the Engineer-in-Charge again at any time, A revised Programme Is to
show the effect of Variations and Compensation Events,
Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 15x day or such time period as mentioned in letter of Award
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works, It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by

-agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the

contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the warks.

i) Force majeure, or
ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the
work, or.

v} Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

vi] In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, In Contract data js beyond the
Contractors control.
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Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor In
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension Is desired.

" any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given. The amount of compensation may be adjusted or set-off against
any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the

delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion ( Applicable for work costing more than 03 (Three) Crores for road and
bridge works).

Amendment to Para 3.5.5 (v) Note - iii of OPWD Code Vol.-1 by inclusion

For availing incentive clause in any project which is completed before the stipulated date of completion, subject to
other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of
completion of the project as soon as possible through FAX or e-mail so that the report is received within 7 days of
such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The
incentive for timely completion should be on a graduated scale of one percent to 10 percent of the contract value.
Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

» Before 30% of the contract period = 10% of contract value.
» Before 20% to 30% of the contract period = 7.5% of contract value.
» Before 10% to 20% of the contract period = 5 % of contract value,

32

Block Development Officer,
Dharmagarh

Contractor



2.5.
2.5.1.

2.5.2.

149.

150.

151

152.

» Before 5% to 10% of the contract period = 2.5% of contract value.
» Before 5% of the contract period = 1% of contract value.
The amount of bonus, if payable shall be pald along with final bill after completion of work.

‘lnnasement Meetings
Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and Is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided
by the Engineer either at the management meeting or after the management meeting and stated in writing to all
who attended the meeting,

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over
work will be realized from the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for
black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted
a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b) Involvementin any sort of tender fixing,

c¢) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender.

The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building,
Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-
The Contractor has ko mention percentage excess or less over the estimated cost (In figures as well as words) in
the prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be
considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the Big Identification No,, Name &
51 No. of the work (as per IFB) to which they refer, written on the envelo pe.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures and words, so that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct
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If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount guoted

by the Contractor, then percentage will be taken as correct.
The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding
!mount will be treated as excess.
The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does
not tally with either to percentage excess or less then it will be treated as percentage excess.
The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tallied with the percentage then it will be treated as to which stde the amount tallfes.
The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess /
tess up to two or more decimnal points, the first decimal point shall only be considered without rounding off.
The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.
In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
the contract
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost If it exceeds the limit stated above prior approval of cornpetent authority

is mandatory before making any payment.
The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due

approval of next higher authority.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtracted from the gross amount of the bilL
Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha Labour

and Employment Department vide letter No 3757/ Dt 25.04.2009.

(Total 148 Clauses)
Submitted for Approval Approved
Block Development Officer, Addl P.D. (Tech.)
Dharmagarh DRDA, Kalahandi
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) Section-111

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materjals of following specification are to be used in work. The Tenderer are expected to possess
and be well conversant with the following IS standard and code of practice.

1. Cement Wil be as per 1.5. 269/255 (However the grade of cement to be
selected by the Engineer-in-Charge of work and compressive cube test
before commencement of work in each batch).

2. | Steel 1.S. 432 (Plain) and 1786 (Tor) o

3. Vibrator 1.5. 7246

4. Aggregate 1.5.383,1.8.515

5.

Water for mixing and curing Shall be clean, free from injurious amount of oll, salt, actd, vegetable

materials and other substances and harmful to concrete in conformity
to 1.S. 456 and 1.8, 2025.

6 Sand / Fine Aggregate 1S, 2116, 383

7 Binding wire L.S. 280 (galvanised minimum 1 mm)
8. Rain water pipe 1.S. 2527

9 Construction joints 1S.3414

10. | Steel Window Frame 1.S.1038/83

11. | Steel Door Frame LS. 4351/75

12. | Fitting & Fixtures for  J0IN€ry | Conforming to 1.S. 7452 /82 strictly conform to 1.S. specification and as
works per direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by
L.R.C & M.0.5.T. shall be followed. In case of any doubt and absence of provision, regarding specification
1.S. shall be referred (Indian standard).

ITEM OF WORK
1, Concrete shall be with conformity to 1.5.456.

2. Foundation shall be with confonnity to 1.5.1080.

3. Stone masonry (R.R) shall be with conformity to 1.5.1597 (Part-1)

4. C.R. Masonry shall be with conformity to 1.5.1597. ‘
5. Brick masonry shall be with conformity to 1.5.2212.

6. Cement plastering shall be with conformity t 1.5.9103 & 6925.

7. Mortar shall be with conformity to 1.5.2250

8. White and colour washing shall be with conformity to 1.5.62 78.

9. CC in foundation shall be with conformity to 1.5.2571.

10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part -1 & Part - If
11. Patnting to all surfaces shal) be with conformlty to 1.5.2395 (Part - { & Part - i1)
12. DPC shall be with conformity to 1.5.3067

13. Tarfelting treatment shall be with conformity o 1.5.1346

14. Mosaic flooring with conformity to 1.8.2114

15, Steel painting shall be with conformity to 15.1477 (Part - | & Part - 1I) [.5.1661
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GENERAL CONDITIONS

1. Drawings & Specifications
The Contractor, after the award of the contract and on signing the agreement shall be furnished free of

cost two copies of each of the drawings specifications, descriptive schedules and other details necessary
for execution of the work. All further drawings and details as may be prepared by the department from
time to time for reasonable development of the work described In the contract documents and
reasonably necessary to explain and amplify the contract drawings and to enable the contractor to
execute and complete the work shall also be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be patd for by him. The contractor

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site
and the Engineer-in-charge or his authorised representative shall at all reasonable times have access to

the same.

2. Contractor's Responsibility.

a

b)

c)

d}

e)

The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and quantities
and specifications taken together, if the same is not particularly shown or described therein,
provided that the same can reasonably be inferred there from, if the Contractor finds any
discrepancy in the drawings or between the drawing and schedule of quantities and
specifications, he shall .immedijately In writing refer the same to the Engineer-in-charge whose
decision shall be final & binding,

Any work done at any time or even before receipt of such details shall be removed/replaced by
the contractor without any expense to the department If the work is not in order and if so
directed by the Engineer-in-charge error inconsistencies in drawings and local conditions
affecting the works shall be brougbt to the notice of the Engineer-in-charge immediately for his
decision All drawings, bill of quantities and specifications and copies therefore furnished by
the department, are their property. They shall not be used on any other work and shall be
returned to the Department on request on completion and before issue of final certificate or
termination of the contract.

All materials and workmanship shall be of the respect kinds described in the specification.
B.0.Q contract and in accordance with the instruction of the Engineer-in-charge. The
contractor must satisfy himself about the same while furnishing samples for approval of the
Engineer-in- charge before incorporation in the works,

The Engineer-in-charge may from time to time cause at his discretion such tests on samples of
materials or workmanship of all/any materials and work, as he may consider necessary at
places of manufacture, fabrication, on the site or at such other places. The expenditure incurred
for all such tests shall be borne by the contractor.

All approved samples are to be preserved by the contractor in a regular manner in the site
office for tnspection and verlfication of the Engineer-in-charge ar his representative from time

to time.
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f Alteration / Additlon & Omissions
The Engineer-in-charge shall make any varlation of the form, quality or quantity of the works

or any part thereof that may be In hls opinion be necessary and for that purpose or tf for any,

other reason it shall, in his opinlon be deslrable, he shall have power to order the Contractor to

do so and the Contractor shall do any or allot followlings : .

a)
b)
c)
d)

e)

[ncrease or decrease the quanttty of any work Included in the contract.
Omit any such work
Change the levels, lines, position and dimensions of any part of the works, and

Execution of additional works of any kind necessary for completion of the work shall
be done as required. No such variation In any way shall be made without prior
approval of the competent authority which does not invalidate the contract, but the
value of all such variations shall be taken into account and shall be added to or
deducted from the contract sum accordingly.

The Schedule of quantities/rates shall be deemed to have been prepared and included
in accordance with the method of measurement of work set out and as per the
relevant specifications or in its absence relevant [.S. code of practice Any error In the
specification or in quantity or omission of any iterm from the schedule of quantities/
rates shall not vitiate the contract, but he adjusted by adding to or deduction from the
contract sum provided that no rectification of errors, if any, shall be allowed in the
contract schedule of rates.

3. Valuation of variations

3)

b}

All extra or additionat work done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantities, and/or derived there-from, if in
artiving at the contract sum, the Contractor have added to or deducted from the total
of the items in the tender any sum elther as a percentage or proportion, then the same
percentage of proportion shall apply to all. items or works in the prices schedule as
also for valuation of variation.

If the contract does not contain any rate or price applicable to the extra or additional
work, or the rate or price in the priced schedule of quantities has become inapplicable
in the opinion of the Engineer-in-charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based on
standard schedule of rates of State PW.D. / P.HD or in case such is not available
therein, form any approved schedule with the various elements valued at loca) market
price plus 15 (fifteen) percent towards over-heads.

4, The Offers are also to include

2)

b)

c)
d)

Contractor

To supply all materials, labour, supervisior, services, supports, scaffoldings, approach
road, construction equipments, tools and plants etc, as required for proper execution
of ail the items of the work as per drawing and specification.

To provide all incldental ftems not shown or specified in particular, but reasonable or
necessary for successful completion of the work In accordance with the drawings,
specifications and schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masanry etc, met in the trenches
and excavations.

Providing shoring and shuttering to avoid sliding of the solls and removal of the same
or completion.

De-watering as required and directed.

Excavation at all depths (Unless otherwise mentioned In schedule), stacking
separately usable and disposal of surface earth and materials away from site as
directed.

Curing of ail concrete and cement works as per speclfication and direction,

Centering, shutterlng as required for all concrete work.

Bending, binding, tylng the grill & placing (n position, Ineluding supply of all materials
& labour etc.
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)] To provide water and power required for construction testing and commissioning,

- k) Testing of materials and works as per speclfication and dlrection.
Section - IV
Annexure- |
S1 Type of Equipments No. of machines Marks
No required

1 | Concrete mixer 30
2 Nos

2 | Concrete Vibrator ; Plate 10
ype 1No

3 | Concrete Vibrator : Needle type 1 No 10

4 | water Tanker 10
1 No

5 Wate 05
r pump 1 No

6 Truck/ Ti Tract 15
ruck/ Tipper/Tractor 1 No

7 | Power Generator 10
1 No

8. Rigid Centering and Shuttering Plates Minimum area 10

(Steel/Iron) 2500 Sft.
Total 100
SCHEDULE - A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that [/We* am/are* related / not related(*) to any officer of P.W.D of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works
Department, Govt of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our®
contract will be rescinded with forfeiture of EM.D and security deposit and |/We® shall be liable to make good
the loss or damage resulting from such cancellation.

1/ /We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which s not applicable
Signature of the Tenderer

Date:-
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....................................................
.......................................................

SCHEDULE - B
WORKING EXPERIENCE
LIST OF BUILDING WORKS IN PROGRESS

| Name of Name of Contract | Majoritemsof | Date of Stipulated date of | Revised target | Reasons for slow
| Employer | location and price in works starting the | completion of the date of progress, if any,

name of Indian work as per | work as per completon of | with the opdated
' work Rupees/ Agreement | Agreement theworl. if | biling amount

Agreement any
L no.
1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer.

Annexure - [II

TIFJCAT

Signature of the Tenderer

Date .o il -

SCHEUDLE - €

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

0]

1/We also note that, aon-submission of this certificate will render my /our tender liable for rejection

.......................................................................................
......

.........................

Contractor

Signature of the Tenderer

Date.

Block Development Officer,
Dharmagarh
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4
WORKING EXPERIENCSE
LIST OF BRUNLDING WORKS FXFECUTED
Nameol | Nameof | Uontract prire | Major temeof | Date of | Stipulated date of [ Actual date | " Reasons fol;_i
Emplover  Yocanon and in Indian worke starting the completion o the I of | delay in
name of Rupees \ work as pey work x¢ pey completion ftarting/
work Agreement no | Agreement Agresment | of the work completion.
4 | X U " y famy |
1 2 | 3 ' 5 | 6 7 | 8
! | R ! 2 ! ]
[
|
| |
‘ |
1 _ _ | 1 i —

Note: The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer.

Signature of the Tenderer
Date

SCHEDWLE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT Of WORK BY THE TENDERER

1. 2) Is the tenderer currently ipvolved Yes / No
in any liigation relating to the works.
b) If yes: give details.
2, a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
duning the last 5 years.

a) Has the tenderer or any of its Yes / No

(A%

constituent partners failed to
perforim on any contract work 1n
India during the last 5 years.
L) M yes, give details:
Note:
(f any information jn this schedule ts tound to be 1ncorrect or concedled, qualstication application will

summarily be rejected.

Signature of Tenderers
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SCHEDULE - F
AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true
and correct

The undersigned also hereby certifies that neither my / our firm / company / Individuals

nor any of its constituent partners have abandoned
any road/ bridge/irrigation /Buildings or other project work in Indla nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement
or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such [nformation at the request of the Department.

The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer
Name of Firm
Date
SCHEDULE - G
T E Y
ENGINEER / DIPLOMA HOLDERS

(For Super Class / Special Class / ‘A’ Class Contractors only)

[ / We hereby certify that at present, the following Engineering personael are working with me / in our

firm / company and their bio-data are furnished below.

If they are
superannuated /
EuNgla:lei:lilg retired / dismissed or
personnel Wheﬁ“;:" full "::wed personnel
SL | appointed for . Date of Monthly e m state Govt./
No. | supervising Qualification Appointment | emolument | SUEAgement | Central Govt. / Public
contractor's and Sector Undertaking /
work with continuous private Companies
address and s or any one
ineligible for
Government service
1 2 3 4 5 6 ;

[/ We also note that, non-submisslon of this certificate will render my / our tender liable for rejection.

Contractor
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Date:-
SCHEDULE - H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]
{Admissible in case of composite bids only)

Sanction of Sub-contractor (Name &

the works Value of Sub-contract Address) Experience In similar work

1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/sanitary
work/building electrification works [Reference Clause 3.2 h}

Signature of the Tenderers.
Date

SAMPLE FORMATS

UNDER TAKING

This is to certify that

1.

Note:

My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired from
Government service during last two years without prior permission of the Government of Odisha in
writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if
either | or any of my employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same may be
cited in a separate letter.
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SCHEDULE -]
RELATIONSHIP DECLARATION
To
The Tender Inviting Officer,
Subject: (Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank

of an Assistant Engineer/Under Secretary under the Department His (Their) details are as follows.

Relationship:
Name:
Designation
Office
Address

Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who are working under
my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the
Departiment.

Sino | Name of the my Presendy Details of his relatives working in the
employee and his working at Department
designation in the firm

Relationship o
Name:

Designation

Office

Address

Relationship -
Name:
Designation
Office

| | Address

I am atso duty bound to inform the relationship of any subsequent employment with any gazetted
officer in the rank of an Assistant Engineer/Under Secretary in the Department. I am aware that any
breach of this condition would render my firm liable for penal action for suppression of facts.

Signature of the Tenderer,
Date:
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Tender Inviting Authority:- Block Development Officer, Dharmagarh

Nameof the Work:- Construction of Staff quarter ( 4 nos.) at Dharmagarh

Clagcof Contractor: '8' & "C'

Bid Identification no:-1 of 2021-22

Estimated cost put to tender:- Rs. 2976452.00

Bill of Quantities

St
No

Description of works

1

T Unlt

Quantity

Estimated
Rate

Fmount

Earth work in excavation of foundatlon in al kinds of =oil
with all lead and liflx inchiding levelting, refilling, sprinkling
water & ramning the bed. dressing the size nnd depositing
cxcavated materinls away from working aren Including rough
dressing and breaking clods to maximum Sem to Tem and
removiag roofs, debris, shrubs and other foreign materials
including T&P ctc. complete as per specification and
directiion of the Enginecr-in-Charge elc complete.

Cum

93.21

188.79

17598.00

5

Supplying & filling in foundation trenches and plinth ditches
with sand including al} cost ¢tc complete

cum

97.96

338.12

33123.00

PCC (1:3:6) in foundation and plinth using Crusher
broken hard granitc coarse agrregates 40mm & down graded
size of approved quality from approved quarry including
hotsting, lowering & laying concrete in layers not exceeding
0.15mtr in depth including ramming, compacting, each layers
rroperly by means of vibrator or rammer including watering
and curring concrete for required period excluding form-work
but. including cost, conveyance, royality and taxes of all
materiats. labour charges, T & P etc complete. as per|
specification and direction of the Engineer [n-Charge but
excluding GST. (Measurement will be taken for finished

comnacted secfion ool

cum

29.05

5749.62

167047.00

RCC M/20 using 20mm and down graded ¢rusher broken hard
granite coarse aggregate as per IS 456 & IS 516 including
hoisting, lowering, laying concrete in layers not exceeding
0.15mir in depth and compacting each layer by using
vibrators, watering, curing for required period including|
finishing the exposed surface smooth providing grooves,
beads whether necessary including cost, conveyance, royalty
& taxes of all materials, labour charges, T&P excluding the
cost of MS rod, centering and shuttering ¢tc. complete in all
respect as per specification & direction of Engincer-in-charge
but excluding GST.

&) Ground Floor

Cum

60.09

6565.09

394522.00

b) i1 Floor

Cum

34.87

6648.87

231839.00

¢) 2nd Floor

Cum

5.53

6745.2]

cuning, bending, binding and tying the MS Rods and placing
in position including cost, conveyance, royalty & taxes of all
malcrials including cost of binding wire 18 to 20 guage,
tabour charges, T&P efc. complete as per specification &
direction of Engineer-in-Charg but excluding GST but
excluding GST.

37334.00

e

]

R

aj Ground Floor

~ Qntl

54.08

8161.20

44139500

b) Jst Floor

Qnel_

27.90

8184.85

228318.00

¢) 2nd Floor

Qntl

4.43

8209.67

36351.00

Rigid & smooth eentering & shutiering for RCC works and
dismetaling them afier casting including wll cost, conveyance,
royalty etc complete

|

)

a) Ground Floor

i) Mass concrete

Sgm

7142

101.63 |

7258.00

i) Column & beam

59.43

735.65

ii1) Lintel

Sqm

90.60

43722.00

271.33

iv) Slab & Chajja

Sgm

240,33

426.77

24582.00

b) 1st Floor

102566.00

i) Mass concerete

3.15

10163 |

33600

o




/i) Column & bearn Sqm 45.45 851,24 38686.00
i) Lintel Sgm 90.60 269.62 27146.00
iv) Slab & Chajja Sqm 209.41 485.69 101706.00
¢) 2nd Floor Sqm_ 18.83 549.78 21347.00
Fly ash Brick Masonry of 23cm X [1cm X 8cm size having
ushing strength not less than 75 Kg/em2 with dimenslonal
tolerance + & pereeni in cement mordar (1:6) including soaking
bricks in water for required period. laying bricks In layer afier
applying cement monar of rcquired thickness including
racking oul joint and curing for required period including cost,
conveyance. royalty and taxes of sll matenials, fabour charges,
T&P. scafolding cte. complete as per specification and
direction of the Engineer-in-Charge but excluding GST,
A) Sub Structure (F&P) cum 32.38 5076.38 164377.00
B) Super Structure l
i) Ground Floor Cum 63.21 5109.71 323005.00 |
i) First Floor Com 56.37 5374.60 302980.00
iii) 2nd Floor Cum 21.80 5679.23 123800.00
12mm thick cement plaster in cement mortar (1:6) in brick
works including racking out the joints, removing oily
substances, bromming and providing cement plaster including
watering, curing for required period including cost,
conveyance, royalty & taxes of all materials, tabour charges,
T&P ete. complete as per specification & direction of]
Engineer-in-charge but excluding GST.
a) Ground Floor Sqm 227.57 196.64 4474800 |
b) 1st Floor Sqm 170.60 199.93 34107.00
¢) 2nd Floor Sqm 140.54 203.32 28575.00
Total Rs 2976452.00
(Rupees Twenty ninc lakh Seventy six Thousand four Hunder Fifty two ) Only

% less / excess than estimated cost

My quoted rate is at current schedule of Rate

Approved for 7 ( Seven ) items only amounting to Rs. 2976452.00 (Rupees Twenty nine lakh Seventy six Thousand four

Hunder Fifty two ) Only
Signature of issuing Authority

Assl. Executive Engineer,
Dharmagarh Dharmagarh

SN
Block Development Q )

Addl. P.D. (Tech.)
DRDA, Kalahandi
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