
BID IDENTTFTCATTON NO- BDO, GOTAMUND ANZO2L-22

GOVERNMENT OF ODISHA

PANCHAYATI RAI & DRINKING WATER DEPARTMENT

PANCHAYAT SAMITI, GOLAMUNDA

fCivil Works)

DETAILED TENDER CAIL NOTICE

Name of the work :

Construction of Govt. Up-graded High school, Makundapur, Golamunda
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PANCHAYAT SAMITI, GOLAMUNDA

BID IDENTIFICATION No: 2 /2OZt'22
uo - 721\ / Dtd.- lA'12' zt

The BDO, Golamunda on behalf of Governor of Odisha invites Percentage Rate hids for the work as

detailed in the table below in Double Cover system through registered post/speed post/courier service

only from the registered Class of Contractors mentioned in column-S registered with the State Governments

and Contractors of Equivalent Grade Class registered with Central Government / MES I Railways / BRO &

other Engineering organisation of Central GoW. for execution of Civil works, The proof of registration from

the appripriate authority shall be enclosed along with the Bid. If successful, the bidder who has not

regstlied'under the statl government has to register under the appropriate registering authority of state

GJvernment of 3disha in appropriate class for eligibility before signing of the agreement.

The bidders may submit bids for the following works'

Bid documents consisting of specifications, the schedule of quantities and the set of terms &

conditions of contract and other necessary Documents can be seen in the website

www.kalahandi.nic.in.

A bid is said to be responsive if it is accompanied by cost of bid document, requisite
documents as stipulated in clause - 147 for qualiffing criteria and required amount of bid
security/ Bid Security Declaration.
As per it,e Offic" Memorandum No.B943 dtd.18.03.2021 of Finance Department, Govt of

Odisha, the bidders are not required to deposit the Bid Security/ EMD while submitting bids but

Bid Security Declaration is to be annexed by the Bidders with the Technical Bid. The bidder

having Experience in similar nature of work with documentary evidence is considered eligible.

Bids shall be received through registered post/speed post/courier service only.

The Bid documents can be had the Panchayat Samiti, Golamunda on payment of cash /Demand
Draft amounting to Rs. 6000/- ( Six Thousand ) only drawn in favour of Block Development Officer,

Golamunda from any Nationalised Bank &payable at Golamunda from 1,3.L2.2021. at 10.00 hours

to 20.12.2021 till 17.00 hours except holidays.

The bidder can also submit bid documents downloading the bid documents from district portal

incorporating requisite documents required as per qualifying criteria along with tender paper cost

in shape of demand draft in favour of BDO, Golamunda amounting to Rs' 6000.00 ( Rupees Six

Thousand) only from any Nationalised Bank & payable at Golamunda

B. The last date of receipt of bids is 22.12'2021 up to 17:00 Hours'

flh1
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4.
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SI

No
Name of Work.

Approximate
Value of Work
(Rs.In lakh)

Period of
completio
n

Class
of
Contra
ctor

Cost of Bid
Document

Last date &
time of
availability of
bid documents
in the district
portal

1. 2 3 4 5 6

t Construction of Govt. UP-
graded High school,
Makundapur, Golamunda

6356066.7 4 06 (Six)
Calendar
Months

.B,&,A' Rs.10000.00 Dt.20.12.2021

till 17.00 hours

Contractor 0ffiwFtr,



10.

L1,,

1.2.

13.
1.4"

15.

1,6.

9. The technical bids will be open on 24.12.2021 a:11.00 hours in the office chamber of
Golamunda.

BDO,

The price bids of qualified bidders will be opened on 24.12.2021 at 17.00 hours in the office
chamber of BD0, Golamunda.
The bidders must submit the requisite documents as stipulated in the clause - L47 for
eligibility,
The details can be seen in the bidding document.
This Notice is to be rea.d with all clauses/ addendum.
Checklist to be duly filled in.
The intending Bidders are required to furnrsh their e-mail address and cell Phone No for future
communication regarding tender maters.
The intending bidders can withdraw from participation if he/ she desires so before scheduled date
and time of closure. But, he / she shall not do so to facilitate awarding of work in favour of a
particular bidder. In such case penal action will be rnrtiate against such bidders with adequate
disincentives with forfeiture ol EMD/Bid Security unless adequate justification for such back out is
furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
disincentivizing the bidder.
The authority will not be held responsible for any technical problem/ failure of network or late
receipt of bids.
Any corrigendum/ Addendum will be displayed in the website www.kalahandi.nic.in_only.
The authority reserves the right to cancel any or all bids without assigning any reason thereof..

The 1st lowest bidder must produce the original documents within the stipulated time period
failing which action shall be taken for blacklisting.

As per amendment to Para 3.5.5 ry) of Note-ll oi OPWD Code, Vol-l by modification vide Works
Department, Government of Odisha Office Memorandum No-4559/05.04.2027, Additional
Performance Security shall be obtained from the successf,ul Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from
issue ofletter ofacceptance in shape ofterm deposit or Bank guarantee issued by any Nationalised
Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and
security shall be forfeited. Further, proceeding for black listing shall be initiated against the
defaulter bidder.

i. Quoted rate below 5% - No Additional performance security is required

ii. From 5% to below L00/o - 50o/o of the differential cost between estimated cost put to tender & bid
amount shall be deposited.

iii. From l-0% and above - 150ok of the diff'erentialcost between estimated cost put to tender & bid
amount shall be deposited.

If the bidder abandon the work without completing it in all respect within the allotted period, the
amount so furnished as additional performance security will be forfeited & penal

17.

18.
19.

20.

21..

initiated as per penal clauses.

rlopment Officer,
Golamunda

MemoNo. :r,:f lA // Dated \ )-'(l'.4 \

Copy forwarded to the District Information & Public Relation Officer, Kalahandi for information
and necessary action. He is requested to take appropriate steps for publishing the notice in two Odia Daily
& one English National News Paper and to upload to the notice in the district portal, www.kala

Ir\\,1^1
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MemoNo. \'Xl> // Dated ll).ll-)-1
Copy submitted to CCE, RW circle, Bhawanipatna / SE, R & B, Division, Kalahandi /

Engineer nf,V./U.f./p.H.E.D./lrrigation/Lift lrrigation/ for kind information with request to e2b

Notice Board for wide PublicitY"

Block
Golamunda

Dated \L"12- 14

Executive

\ lr',

Memo No ') 2-l + / /

Copy submitted to DRDA, Kaiahandi / Collector, Kalahandi

necessary action.

ffi,t*i#e
Golamunda

Development Officer,
Golamunda

Contractor

Officer,

and



NOTICE INVITING TENDER

Bid Identification No.

Memo No ?A15-

E-mail,
FAX No.

GOVERNMENT OF ODISHA
PANCHAYAT SAMITI, GOLAMUNDA

BDO, GOLAMUNDA- 2 /2021-22
No. dated

pment Officer,
Golamunda

dated- 1>'tz,lS
Copy in duplicate submitted to the Director of Information and Public Relation Department Odrsha, Bhuba
kind information and necessary action.

pment Officer,

Memo No 1X\ ( dated- lL' 1l ''t I

Copy in duplicate along with bid documents in the soft copy submitted to the Deputy Director of Information
and Publlc Relation Department fAdvertisementJ Odisha, Bhubaneswar for information with a request to arrange for
publication in the two leading news paper in two locai Odia dailies and one National English daily
publication. The complementary copy of the news paper containing the tender call notice may please
office for reference and record.

pment Officer,
Golamunda

BI

Class of
contractor

Approx.
Amount put to
tender
I Rs. in lakhl

L Name of the work & estimated

CoSt:

Construction of Govt. Up-graded
High school, Makundapur,
Golamunda

.B'&'A' 63.5 6

2 Cost of tender paper 10000.00 ( Ten thousand)

2 Period of completion: 6 calendar months

3 Date and tirne of availabilitv of

bid document

From 13.12.2021. Dt. 20.12.2021 till
17:00 hours

4 Last date/Time for receipt of bid Dt. 22.12.2021 till 1 7 :00 hours

5 Name and address of the Officer

Inviting Bid:

BD0, Golamunda

6 Date of 0penir.rg Dt.24.12.2021

Further details can be seen from the e-procurement portal www,kalahandi.nic.in
\1\'-
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CHECKLIST TO BE SUBMITTED BY THE BIDDER

sl.
No

Particulars Whether furnished

Yes No

01.
Cost oftender paper Rs.10000'00 (scanned copy offinancial

instrument shall be furnished)

02. BID security declaration in the prescribed format

03. Copy of valid Registration Certificate

04, Copy ofvalid GST

05. Copy of PAN Card

06. No Relationship Certificate in Schedule - A

07. Works Experience Certificate-

tAl List of works I similar nature J executed in Schedule-D

tB) List of ongoing works in Schedule-B

08.
(A)

tnfo.*ution regarding current litigation, debarring / expelling

from the tender or abandonment of the work by the tenderer in

Schedule-E

(B) Affidavit in Schedule-F

09.

tA)

Tools & Plants and machineries as per the requirement in

Schedule-C.

10
O*r*"rt of engagement of Technical personnel as per schedule

G

sl.
No

Type of Equipments Requirement marks

1 Concrete mixer 2 nos 30

2 Concrete Vibrator: Plate tYPe Lno 10

)
J Concrete Vibrator: Needle tYPe 1no 10

4 Water Tanker 1no 10

5 Water pump Lno 5

6 Truck/ Tipper/ Tractor 2no 15

7 Power Generator l- no 10

o. Rigid Centering and Shuttering Plrt"xet""14.o:) 2500 sqft 10

100

Golamunda
Contractor



A. GENERALINFORMATIONS

CONTRACT DATA

Sl No Item Details

7 Bid Identification No. 2 /202r-22
2

Name of the Work Construction of GoW. Up-graded High school,
Makundapur, Golamunda

3 0fficer Inviting Tender BDO, Golamunda

4 Estimated cost 6356066.74

B. BID INFORMATION
6 Intended completion period/Time

period assigned for Completion
6 calendar months

7

Sale of bid documents From 13.12.2A21 b 20.L2.20?L till 1 7.00 hours

Receipt of bid documents 22.12.2021 till 17.00 hours

Opening of bid documents 24.L2.2021 at 11.00 hours
o Cost of Bid Document

i Bank draft amount separately

(Cost oftender paper ) Rs.10000.00 (Rupees Ten thousand only)

ii in favour of BDO, Golamunda
lll payable at Golamunda

9 Bid Security

I Amount As per the office memorandum no 8943 dt.

18.03.2021 of Finance Dept. Govt. of Odisha, the

bidders are not required to depIosit the Bid

security / EMD amount during participation but

bid security declaration is to be submitted by the

bidder with technical bid

ii in favour of

lll payable at

IV Type of instrument As specified in the bid document

L0 Bid validity period 90 days

11 Minimum period of contract / agreement /
lease deed of equipment and machineries

Not applicable

L2 Currency ofpayment for Contract Indian Rupee

13 Language of Contract English

\1\{Y
velopn'rent Officer,

Golamunda
Contractor Block

7



SECTION .

INSTRCUTION TO
I
BIDDER

1 Name of work 7,L Construction of Govt. Up-graded High school, Makundapur,

Golamunda
2 Scope ofwork 2,L Construction of Govt. Up-graded High school, Makundapur,

Golamunda

The scope of work shall include following activities:
iJ Detailed survey ofthe proposed area & route
iiJ Supply of buildings materials
iii) Supply of machineries & equipments required for the

construction
iv) Testing of the materials & providing report to the owner
v) Receipt, storage & preservation of materials
vi) Providing design & drawings to the owner for approval
viiJ Re-construction of defective work

J Eligibility of bidder 3.1 The bidder must be a 'B' or 'A' class contractor under State PWD or

other Department or equivalent class of contractor CPWD / MES /
BR0/ Railway or other state PWD or other Engineering
organization

He must have posses the following documents :

il GST

ii) PAN
iii] Experience in executing similar nature of work
I Work experience certificate )
iv) Machineries & equipments as stipulate in the bid documents

hire or owned.
v) Affidavit as desired
vil Bid security declaration

4 Definition 4.1 "Employer" on behalf of Governor of 0disha shall mean Block

Development Officer, Golamunda, or his re-presentative successor

& assigns

+.2 "Bidder" shall mean those who have participated in the bidding
pro cess

4.3 "Contract" shall mean the agreement entered into by the employer
& successful bidder

+.4 "Project or work" means the Construction of Govt. Up-graded

High school, Makundapur, Golamunda
4.5 "BID" shall mean Techno-Commercial & Price proposal in

prescribed format submitted by the intending bidders

+.6 "LOA / WOr i.e. " Letter of Award / work order" shall mean

official letter issued by the employer regarding acceptance ofbid &

issuance of work order after signing of agreement

Contractor
Golamunda

,velopment Officer,



"Engineer-in-charge" shall mean JE or GPTA for the concern
Panchayat engaged for supervision ofthe work

4,8 "Specification" shall mean that techr.rical specification of the items
as per bureau of Indian standards

4.9 "Quoted price" mean the rate quoted by the bidders in
percentage or in figure

4.10 "Month" shall mean the calendar months of the year
4.tt "Code" mean the Indian standards & OPWD code as is applicable

5 Bid Security Declaration 5.1 The bidders shall submit Bid security declaration with his bid in
the prescribed format as per Finance Dept. office memorandum
No" 8943 dt. 18.03.2021 & Works Dept. Office Memorandum No.
5984 dt. 27.04.2021

<) The successful bidder shall deposit 2o/obtd security of contract
value in shape ofBG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BD0, Golamunda

5.3 Contractor exempted from payment of EMD can also participate in
the tender process with documentary evidence for exemption .

5.4 Combined bll security for more than one work is not acceptable
6 Additional Performance security 6.1 TIie successful bidders shall deposit additional performance

security as below as per Works Dept. office memorandurn No.
4559 dt. 05.04.2A21
i) Quoted price below 50lo - No additional perfomance security
required
iiJ From 5% to below 1,00/o - 500k of the differential amoi-rnt of
estimated cost put to tender & quoted amount
iiiJ From 10% and above - 150% of the differential amount of
estimated cost put to tender & quoted amount

6.t The successful bidder shall deposit Additional performance
security in shape of BG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BD0, Golamunda

7 Bid validity & extension 7.1 The bid shall remain valid for 90 days from the last date of receipr
of bid documents. This can be extended further is both the parties
are agreed on

B Bidding system 8.1 lhe bidding system shall be single stage double cover system. This
ncludes :

j Technical bid
i) Price bid

9 Submission of bid 9.1 The technical bid & price bid shall be sealed in two separate covers
superscribing technical bid & price bid & shall be submitted
putting them in a large envelope superscribing bid for the said
specific work the bidder is participating. The bid shall be
submitted offline througl.r registered post / speed post / courier
service only . The technical bid shall comprise declaration r-rnder
the official secret act, 1923

The technical bid & price bid shall include :

i) Technical bid -

a) Registration certificate
bJ PAN card
cJ GST

d) Bid security declaration
e] Work experience certificates
fl List of works in hand
g) Machineries equipment owned by the bidder including
ownership certificate or certificate obtain from an official not
below the rank of Executive Engineer as regards possession of
equipments
h) Machineries & equipments hired by the bidder including
ownership certificate of the lessor will"lcasdddeds

Contractor
\1\^\^;)

looment Officer-
9
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i] Affidavit regarding correctness of the information submitted,
not debarring or expelling from tender process in the last 5 years,

not involved in any litigation & not abandoned any work in the last

5 years
j) Declaration for availing EMD exemption
k) Affidavit for price preference
l) Schedules for supplementary information
mJ No relation certificate
n) Cost of bid documents in shape of money receipt or Demand
draft from any Nationalized Bank pledged in favour of employer.
ii. Price Bid
al Bill of quantities

9.2 Each bidder shall submit only one bid for one work. A bid is said
to be responsive if it is accompanied by cost of bid documents &

bid security
10 Late Bid 10.1 Late bid shall not be considered for opening. The authority will not

be responsible for late receipt due to postal delay or other reA!ons.

LL Cost oftender paper 1L.t The bids shall be incorporated with the technical bid amounting to
Rs. 6000.00[Rupees Six ThousandJ only in shape ol money receipt
or Demand draft from any Nationalized Bank pledged in favour of
emplover.

12 Receipt & opening of Bid 12.7 i) The bids received after last date & time of receipt shall not be

opened & shall be returned to the contractor.
iil ffre bid shall be opened on the schedule date & time by the bid
opening committee / tender committee in the presence of the
intending bidders or their authorizes representatives.
iii) The technical bids shall be opened in the due date & time
mentioned in the bid document & NIT. If the bids cannot be

opened on the scheduled date & time due to certain reasons then
it shall be opened in the next working day.
ivJ The price bid shall be opened on the schedule date & time of
responsive bidders qualified in the technical bid only

121.) Evaluation ofbids 13.1 During the detailed evaluation of the price bid the officer inviting
the bid will determine whether r

iJ The bid security is confirmed
iiJ All the requisite documents are furnish duly self attested
iiiJ Meets elieibility criteria as per clause 147 & clause 3

73.2 The bid shall be declared to be responsive if it is found complete in

all respect & meets the qualifying criteria as stipulated in the bid
the bid documents I DTCN) & on the basis of the terms &
conditions incorporated in the bid documents.

13.3 The price bid of the successful or responsive bidders will be

opened only to select the L1 bidder

1_4 Language of bids L+.7 Enelish

15 Payment of bids 15.1 The payment shall be made in Indian currency after the bills are
passed for payment by the competent authority through e-

transfer.

16 Disqualification 1.6.1 The bidders are subiect to disqualification ifthey have

iJ Made misleading or false representation in the forms,
statements & attachment submitted
ii) Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history or financial failure etc
iiil Participate in the previous bidding for the same work & had

quoted unreasonable prices & couldn't furnisl.r iustification to the

Engineer-in-charge
iv) Indulged in unlawful & corrupt means in obtaining bids
vl Having been blacklisted in the past

17 Forfeiture of Bids securitY 77.L The bid security shall be forfeited:
i) lf the bidder withdraw after opening of bid within the validity
period
iil Ifthe bidder seeks any revision ofrqtesorbqgk out from the

10
,l^11.,1,,
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tendering process"
iil) Bidder fails to submit original documents within 5 days from
date of opening
ivJ In case the successful bidder fails to sign the agreement & to
furnish bid security & APS within time limit of 15 days.
v) If the L1 bidder fails to sign the agreement he may be debarred
from participating in the tender process for three years & may be
black listed

10 Modification & withdraw of bids 18.1 The bid once submitted cann't be modified.
19 Award & signing of agreement 19.1 The employer shall notify the acceptance of bid & call for sign:ing

of agreement to L1 bidder within 15 days. ln case the hidder fails
to sign the agreement he may be debarred from participation in
bidding process for 3 years, he may black listed & EMD will be
forfeited. The successful bidder shall deposit required amount of
bid security & APS in the proper instrument.

20 Right to Accept or reject any or
all bids

20.1 The competent authority on behalfofthe Governor doesn't bind
himselfto accept the lowest or any other tender & reserve the
authority to reject any or all tenders received without assignir.rg
any reason.

20.2 All bids in which any prescribed condition is not fulfilled or any
condition put forth by the bidder which doesn't contain in the bid
document

2t Notification of award & signing
of agreement

21,.7 The bidder shall sign the agreement wrthin 15 days from the issue
ofletter ofacceptance depositing required amount ofbids security
& APS along witl.r work programme failing which the employer
without prejudice to any right or remedies in law be at the liberty
to forfeit the bid security absolutely

22 Corrupt & Fraudulent practices 22.1 The Employer will reject a proposal for award if he determine the
bidder to be in corrupt & fraudulent practices.

11
\'\11^',)

velopment Officer,Contractor
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1.

SECTION-II
Procedure for Participating in Bidding

[iJ The bid shall be submitted in two covers i.e. 1. Technical Bid 2.Financial Bid superscribing Technical Bid and

Financial Bid and putting together in a large cover superscribing tender for specified worl<.

[ii.) The contract sha]l be drawn in P.W.D. P-1 contract Form & signed by BDOs, Golamunda on behalf of the

Governor of 0disha.

(iii] The item of works as per Schedule of quantities of the Agreement shall be supervised measured and check

measured by the Additional Project Director(Tech), DRDA, KALAHANDI/AE/AEE Concerned.

(iv] The Financial Bids of the bidders quaiified in the Technical Bid shall be opened only.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be

submitted in English. The applicants name should appear on each page of the application along with his signature

or the signature ofhis authorized representative at the bottom of each page.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in

the wordings will not be accepted.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the

column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work

immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders

and validity of tenders can also be extended if agreed by the tenderers and the Department.

(iJ The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments in Schedule -C'

[ii] In case the contractor executing several works he is required to furnish a time schedule for movement of

equipment/machinery from one site to another site when worl< is to be executed.

[iiiJ The contractor shall furnish ownership documents for those machineries which he is planning to be deployed

for the tendered work if these are not engaged or produce certificate from the Executive Engineer of

Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines

are Iikely to be releasecl from the present contract. Certificate from the Executive Engir.reer of Governnlent of

under whose jurisdiction the work is going on, shall nol be more than 90 days old on the last date of receipt of

tend er

(ivJ In case the contractor proposes to engage machineries and equipments as asked for in the tender document,

owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security.

The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to

mobilize the machineries within a period as to be able to execute an item of work as per original programme

which will be part of the agreement.

(vJ The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership

from the company/person providing equipments/machineries on hire/lease along with contracts/

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on

long term basis for a minimum period of 10 (Ten ) calendar months as mentioned in contract data from

the last date ol receipt of Bid documents'

7. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has

abandoned any work in the last five years prior to the date of the bid shall be

t2
Block

J.

4.

5.

Golamunda
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B.

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tencler

documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in

Schedule - E and required affidavit in Schedule - F. The bid will be summarily rejected if the above alfidavit are

not incorporated.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in

the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works

Department. Ifthe fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &

the total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for

such canceilations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

[i] Each tenderer is to submit along with tender his experience on construction of similar nature of Building/

Road/ Bridge/Canal Works.

ii) The prospective bidder should furnish list of similar nature of works executed in Schedule-D satisfactorily

completed and list of works in progress in Schedule-B. The work experience certificate shall be furnished by the

employer obtaining the same not below the rank of an Executive Engineer.

If an individual makes the application, the individual should sign his full name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor with full name & current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the finrr with full name

and current address or hy a partner holding power of attorney for the firm in which case a certified copy of the

power of attorney shall be accompanied with the application. A certified copy of the partnership deed and current

address of all partners of the firm shall also be accompanied with the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorized person

holding power of attorney lor signing the application in which case a certified copy of the power of attorney shali

be accompanied with the application. Such limited company or corporation will be required to furnish satisfactory

evidence of its existence along with the technical bid.

Submission of more than one bid by a bidder for a particular work will liable for rejection.

Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)

In case of percentage rate tender:-
[i] The Contractor has to mention percentage excess or less over the estimated cost (ln figures as well

as in wordsJ in the prescribed format appended to the tender document.

(ii) DELETED

L.

f.

0nly percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there will be no discrepancy.
If any discrepancy is found in the percentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct
If any discrepancy is found in the percentage quoted in excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct.
The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.
The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or Iess then it will be treated as percentage
CXCCSS.

The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies.
The Contractor will write percentage excess/ less up to two decimal points only. If he writes the
percerltage excess / less up to two or more decimal points, the first decimal point shall only be
considered without rounding off.

c. The tender shall be written legibly and free from erasures, over writings or corrections of ligures.
Corrections, over writings & interpolations where unavoidable
initialing, dating and rewriting.

\^\\"r1
lopment Officer,

9.

10.

11.
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13.

14.

15.

(iii)

b.

d.
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[iv) In the P1 contract time is the essence. The contractor is required to maintain a certain rate of

Progress sPecifY in the contract'
(v] The quantity mentioned can be increased or reduced to the extent of 700/o for individual items subiect to a

maximum of 5%o over the estimated cost. If it exceeds the limit stated above prior approval of competent

authority is mandatory before making any payment'

[ri) The perioci of completion is fixed and iannot be altered except in case of exceptional circumstances

with due approval of next higher authority'
(vii) Bills for percentage rate tenders shall be piepared at the estimated rates for individual items only and the

percentage excess"or less shall be added or subtracted from the gross amount ofthe bill

i6. The tenders shall carefuity study the tentative drawings and specifications applicable to the contract and all the

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed

specifications fbr odisha, and other relevant specifications and drawings, which are available Complaint at a

future .late that the tenderers have not seen plans and specifications cannot be entertained'

17. The drawing if any furnished with the tender are tentative and subiect to revision or modification as tendered

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the

tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way

invalidate the contract and no extra monetary compensation will be entertained. The worl< shall however be

executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required'

18. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of

the site and locality of the work, about the quality and availability of the required quantity of material including the

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender

will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates

ir.rcluding labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all

materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-

in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not

pay any extra charges for any reason in case the contractor claims later on to have misiudged as regard availability

ofmaterials, labour and other factors'

19. The tender should be accompanied with the Scanned copies of the valid Registration certificate, GST and PAN

card which are mandatory and the original certificates are to be produced within five (5) days of opening of the

tender before BDo, Golamunda for verification, otherwise his/her bid shall be declared as non-responsive and

thus liable for rejection.

20. The tender containing extraneous conditions not covered by the tender notice are liable lor reiection and

quotations shall be strictly in accordance with the items mentioned in the Tender call Notices Any change in the

wording will not be accePted.

21. Theauthorityreservestherighttorejectanyorallthetendersreceivedwithoutassigninganyreasonsthere-

of what-so-ever.

ZZ. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and

condition of o.p.w.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after

intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest'

23. [i) Every tenderer is expected before quoting his rates to inspect the site ol the proposed work He should also

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of

materials. In every case the materials must comply with the relevant specifications. Complaints at future date that

the availability of materials at quarries has been misjudged can't be entertained'

[iiJ Amendment to Para 3.4.16[a) of 0PWD Code Vol-l by substitution'
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For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be

responsible for ensuring the quality of the materials supplied. The contractors would, however,be responsible for
procurement of materials from authorised sources and voluntarily disclose the source of procurement for the
purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement while
submitting the bids.

The offer oftender shall be inclusive ofcost ofconstruction and maintenance ofisland, ferry service, fair-weather
road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the worl<.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

25. to 30 DELETED

31, DELETED

32. Incaseofanydiscrepancyinprintingoromissionsofstatutoryspecificationsoranyotherpartorportionofthe
approved document during download of the bid document, the decision of the oificer inviting the bid will be
binding on the bidder.

33 The earnest money will be retained and dealt with as per the terms and conditions of the 0. p. w. D. code. The
bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registeied lettei. this letter [herlinafter
and in the conditions ofContract called the "Letter ofAcceptance"J will state the sum that the Engineer-in-charge
will pay the contractor in consideration oF the execution, completion and maintenance of the Works by tiie
contractor as prescribed by the contract [Hereinafter and in the contract called the "Contract price,,J.

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (lnitial Security Deposit) and additional performance security a, p.i Clurr. 99 of DTCN in
form of Fixed deposit receipt of Schedule Banl<, Demand Draft, Kissan Vikash patra/post Office Savings Bank
Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of th; BDO,
Golamunda and in no other form which including the amount already deposited as bid security (earnest money;
shall be 2% of the value of the tendered amount (excluding i.o/o deposited towards htring t}
equipments/machirreries from outside the State if anyJ and sign the agreement in the pWD Form p1 for the
fulfillment of the contract in the office of the BDO, Golamunda as directed. The security deposit together with the
earnest money and the amount withheld according to the provision of P1 agreement sLall te retained as security
for the due fulfillment of this contract and additional performance security in accordance with the provisions of thl
agreement.

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 1,5 days following the notification of award al-ong with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge, Following
documents shall form part of the agreement.
a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together witilany
correspondence leading thereto & required amount of performanCe security including additional
performance security.

bl Standard P.W.D. Form p1 with latest amendments.
Failure to enter in to the required agreement and to make the securily deposit as above shall entail forfeiture ofthe
Bid Security (earnest money) .No contract (tender) shall be finally accepted until the requirecl amount of initial
security deposit and additional performance security deposit are received by the Engineer-in-Charge. The
performance security will be refunded after Six Months of completion of the woik and palrment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.o.R. No B4g dtd.21.05.g7 J.0.R.No.202 w.F.D.
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

c) Amendment to Para 3.5.18 Note - viii of OpWD Code Vol.-l

Before acceptance of tender, the successful bidder will be required to submit a work programme
stone basing on the financial achievement so as to complete the work within the stipulated tiire and

and mile
in case of

failure on the part of the agency to achieve the mile stone liquidated damage will be im
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34.

)t
JJ.

36.

37.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been

entered in to within the State of Orissa and it is agreed ihat neither party to the contract will be competent to bring

a suit in regarri to the matter by this contract at any place outside the State of Orissa.

The contractor should be liabie to fully indemnify tire Department for payment of compensation under workmen

compensation act. Vlll of 1,923 on account of ihe workmen employed by the conractor and full amount of

compensation paid will be recovered from the contractor'

Tenderers are required to liable by fair wages clause as introduced by Govt' of Odisha, Works Department letter

No.V II (R&Bl 5225, dt.26-2-5 5 and N o.ll, M-5 6 / 61,'28842 {5), dt'27 -9' 61''

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

minimum Wiges Act, the Executive Engineer will have the right to investigate and if the contractor is found t0 be in

default, he may recover such amount due from the conractor and pay such amount to the labour directly under

intimation to ihe tocal labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is finai and binding on the contractor'

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full

within the following or similar category.

a" Rent, royalties and otheicharges of materials, octroi duty, all other taxes including labour welfare

cess , sales tax, ferry, tolls conveyance charge and other cost on account of Iand and building including

ffio.u.y building and temporaiy electric connection to work site as well as construction of service road

and diveriion road and its maintenance till completion of work as required by the tenderer for Collection

of materials, storage, housing of staff or other purpose of the work. No tenderer will however be liable to

pay Govt. for temporary occupation of land owned by Govt' at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein

to the satisfaction ofthe local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

work.
d. Fees and duties levied by the municipal, canal or water supply authorities

e. Suitable equipments and wearing apparatus for the Iabour engaged in risky operations'

f. Suitable fencing barriers, signals-including paraffin and electric signal where necessary at works and

approaches in order to protect the public and employees from accidents.

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any maior

preciution also become payable due to operation of the workmen compensation act'

h. Th. .ont.r.tor has to ui.ungu adequate lighting arrangement for the work where ever necessary at his own

cost.

Bid documents consisting ofplans, specifications, the schedule ofquantities and the set ofterms and conditions of

contract and other necesfary'documents can be seen in all the offices issuing the documents and office ofthe under

signed during office hours Lvery day expect on Sundays and Public Holidays till last date of sale and receipt of

teider papers. Interested bidders *uy bbtrin further information at the same address. But it must be clearly

undersiood that tenders must be received in order and according to instructions in complete shape. Incomplete

tender is liable for reiection.

After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as

vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and

clean, this should be inclusive ofthe rate
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required

the percentage rate to be quoted should be inclusive ofcarriage ofall materials and incidental item ofworl<s'

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of

any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled

beiore the extra items of work or extra quantity of any items of work is taken up.

Tenderers are required to go through each cjause of P.W.D. Form P1 carefully in addition to the clause mentioned

herein before tendering. tn Jase of ambiguity, the clauses of PWD Form P1 with latest amendments shall supersede the

condition of DTCN.

lf any advance / Secured advance is granted by the Department the same will bear interest at the rate of LB0/a P.A.

AII items of work as per schedule of quantities of this tender should confirm to odisha Detailed Standard Specification

LR.C. & I.S.l. Codes & Bridge code section I,ll,lll,lv & vll & latest design criteria for pre-stressed concrete bridges

specially for Roads & Bridg:es issued by MoRT&H., Government of India, MORT&H Specification for Road & Bridge

work [iatest RevisionJ stritt f e the guiding book for execution, quality assurance, specification and measurement

for all items of Bridge & Road works. Compacting shall have to be carried out with help of mechanical vibrators lrom

the range of I.S.:2505, I.S':2006, I.S':2514 1.S.:4656'

38.

39.

40.

41.

42.

43.

44.

45.

Shuttering & centering shall be with suitable steel shutters in

made leak proof and water tight. All joints in formwork shall

tapes & comPounds.

side of which shall be lined with suitable sheeting and

be properly sealed preferably with P.V.C. ioints sealing
+6.
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47' Form work including complete false work shall be designed by the cor.rtractor without any extra cost to employer and
the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly of fully such structures, if founcl defective in their opinion. Any eventually such as loss of lives or properly due to
failure of centering and shuttering shalJ be the responsibility of the contractor regarding compensation of all claims
thereof.

48 Cementshail beusedbybagsandweightofonebagofcementshouldbe50[fiftrKg.net&theBngineer-in-chargeor
his representative shall have the right to test the we-ight & quality f.om tim" to time.

49' The tenderers shall make ail arrangements for proper storage of materials like steel & cement but no cost for raising
shed for store and pay of security guard etc. will be borne by the Department. The clepartment is not responsible for
any theft or loss of materials at site. It is contractor's risl<. under any such plea, if the tenderer stops the worl< he shall
have to pay the full penalty as per clauses of the contract. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

50 Approach road to site of work for transport of materials to site of work is sole responsibility of the contractor.Statutory traffic restriction in the town area for Transport of construction material to siie of work is to be taken rn toconsideration before tendering and no consideration for extra time or compensation thereofshall be consiclered.

5l Thecontractorshouldathisowncostarrangenecessarytoolsandplantsrequiredforefficientexecutionofu,orkand
the rates quoted should be inclusive oftransportation, hire and running charges ofsuch plant ana cost ofconsurrables,

52 The machineries if available, with the department may be supplied on hire as per charges noted in the enclosedstatement and may be changed from time to time subject to the condition that the contractoiwill execute in advance anagreement with the Engineer-in-Charge.

53 No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to thecontractor under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified bythe concen.red Engineer-in-charge indicating the satisfactory completion for civil works as per the proforma enc]osedin a separate sheet ofschedule-H.

It should be clearly understood that:

aJ The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by theEngir.reer-in-charge.
b) concrete test specimens 150mm x 15Omm x 150mm in size [whether plain or reinforced concreteJ for

the testing shall be taken for each structural member by a representative ofthe contractor ir-r the presence
of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out
in the Departmental control and Research Laboratory ofcuttacl< or Bhubaneswar. Test should be carried
out in accordance with the stipulation in Bridges code section-rr.

c] Test specimens shall be formed carefully in accordance with the standard methocl of taking test specimen
and no plea shall be entertained later on the grounds that the casting ofthe test specimen was faulty and
that the result ofthe specimen did notgive a correct indication ofthe actual quality ofconcrete.

dl Plain concrete and reinforced concrete specimens will be tested in euality control and Research
Laboratory at Bhubaneswar, Quality control Division, cuttock and zonal laboratories. cost of testing
of all specimens and samples will be borne by the Contractor.

el The construction ofwell staining by iniecting cement or grout in coarse aggregate placed in position shallnot be permitted.

The rates quoted should be inclusive of carriage ofwater required

for carriage of water whatsoever will be entertained.

54.

55
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57. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work

as shown in the tender exceeds Rs. z, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of

employment will commence within one month after the date of work order and would last till the date, when 90% of

the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel

of equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by

the chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the

work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of

schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation' Department

may render necessary possibtre help for procuring license'

For submission of a tender for the worh the tenderer will be deemed to have satisfied himself by actual inspection of

the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid,

labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work

according to the specifications attached thereto and that he had taken in to account all conditions and difliculties that

may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and other

duties lead, lifts, loading and unloading freight for materials and all other charges necessary lor the completion of the

work to the entire satisfaction ofthe Engineer-in-charge ofthe work and his authorized subordinates. After acceptance

of the contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to

have misjudged the conditions as regarcls the availability of materials, labour and other factors The contractor will be

respo'rsible for any misuse, Ioss or damages due to any reasons whatsoever of any departmental material during the

execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be

deducted from the bills or his other dues.

61. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from

the contractor's bill.

62. Taxes as admissible shali be deducted from the contractor's bill, where Agreement value is one Lakh and above' GST

shall be Paid @ of 12% of Gross Bill.

63. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if

any payable for the work executed and final bill pending disposal due to any reason whatsoever'

64. No extra payment will be made for removing spreading and consolidating salvaged metals and materials'

65. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution

ofwork through labour shall produce valid license from licensing authorities oflabour Department'

66. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test'

67. No extra payment will be made for the jungle clearance for taking earth from the borrow areas Earth work from

cutting shall be economically utilised in filling'

68. The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0'5M which will be taken as 1'5m x

1.SM x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 716 of

volume or more depending upon the looseness of stacking which would be determined on actual observation and

deduction.

69. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be

granted to the contractor under any circumstances'

70. Sinking of wells shall be measured as per MoRT&H, Specification for Road & Bridge work [latest revision]'

58,

59.
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71. All methodofsinkingincludingpneumaticsinkingbyemploymentofdiversandotherequipmentshall beincludedin

the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well,

rectification oftilt and shift if any, etc. shall also be included within the rate.

72. The depth of foundation indicated on the drawing are provisional but these may be altered il necessary in the light of

the nature of strata indicateri by boring which must be taken in advance of actual execution of the loundation.

73, When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender.

74. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate.

75. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any

other approved method as well be directed by the Engineer-in charge with L0% extra cement to be used for under

water concreting without any extra cost to the department.

76. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

77. Nopartofthebearingforthesuperstructureshall beallowedtorestonthenosesofthepiers.

78. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments

immediately in contact with the bearing to ensure proper distributions of heavy load.

79. Lugs and grooves shall be provided in the bearings to prevent them from sl<ewing and getting out ofalignment.

80. Inspection by the Director General ofSupplies and Disposals ofthe bearing during manufacture and X-Ray or Gama Ray

examinationofcastingsthicknessmorethanBinchesandloadtestingofbearingifconsiderednecessaryshall haveto

be carried out at the contractor's cost.The same procedure for testing may have to be followed for ribbed bearing

manufactured by widening.

81. Sampleofallmaterial-Thecontractorshallsupplysampleofallmaterialsfullybeforeprocurementfortheworkfor

testing and acceptance as may be requiring by the concerned Executive Engineer.

82. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the

State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diplon.ra Holders

belonging to the state of 0disha. Likewise 'A' class contractor shall employ under him one Graduate Engineer or two

Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly

emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under

the State Govt. of 0disha. The Engineer-in Chief [CivilJ, 0disha may however assist the contractor with names of such

unemployed Graduate engineers and Diploma Holders if such help is sought forbythe contractor. The names of sucir

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with

the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or'A'Class Contractor

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate

Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been

supervised by him. (Vide Works Department No. Codes M-22/91-75384 dated g.7.gl). The required certificate is to be

furnished in the proforma contained vide table 1,4 of Qualification Information of Schedule-B.

83. An Engineering personnel of the execlrting agency should be present at work site at the time of visit of High level

Inspecting officers in the rank of Chief Engineer and above.

84. All reinforced cement work should confirm to Odisha Detailed specification and should be of proportion as per Contract

Agreement having desired compressive strength [in work test) in 15 Cm cubes at 28 days, after mixing and test

conducted in accordance with IS 456 and IS 516.

85. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or
sr-rb-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars,
profiles and benching and leveling the ground wherever required. The rates quoted
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works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever would be

entertained.
86. The tenclerer shall have to abide by the c.p.w.D. safety code rules introduced by the Government of India, Ministry of

workHousingandSupplyintheirstandingorderNo.44l50dtd.25.ll'57.

87. The contractor will have to submit to the BDo, GoLAMUNDA monthly return of labour both skilled and unskilled

employed bY him on the work.

Bg. All fittings for doors and windows p.H. & Electrical works as supplied by the contractor should be of best quality and

conform to relevant LS. specification and should be got approved by the Engineer-in-charge of the respective wing

before theY are used on the work

89. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings'

if fbund necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate'

90. The Tenderer should furnish along with their tender l.a list of works, which are at present in their hand 2 list of T&P

and 3.list of work executed in the prescribed proforma(s] enclosed herewith in appropriate place of bid document'

g 1. Ali reinforcecl cement concrete works should be finished smooth Extra charges for plastering if required to any R C'C

structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc' shall not be paid'

92. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item

should not be unworkable low and for others too high'

93. The contractor has to arrange the samples of materials required lor execution to be got tested and approved by the

Department before taking up the work and during course of execution required from time to time. All such samples will

be tested at R&B Department; Control and Research Laboratory Bhubaneswar, Quatity control division Cuttack

and Zonal Laboratories, KALAHANDI at the cost of the Contractor with no extra cost to the Department'

g4. lf there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course

of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work

within 6 months from the date of final certificate of completion of work the contractor shall make good of all such

damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be

entertained.

95. The Fly ash bricks of good quality sha1l be used having required the crushing strength. The bricks should be approved

by the Engineer-in-charge before use in the work and should conform to the minimum strength as per National

Building Code.

96. under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work

through labour should produce valid license from the licensing authority of labour Department'

97. Standard co-efficient lor linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eventualityofdilferenceforco-elflcientforlinearmeasurements.

98. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect

that he has not yet availed tl.re facility / participated in the tender for more than two worl<s (Excluding this worl<)

during the current financial year. The name of work for which participated and the authority to which the tender was

submitted must be mentioned in the affidavit, failing which the tender will be rejected.

99. Additional performance Security:

(i) Amendment to Para 3.5.5 (v) Note - ii of OPWD Code vol'-I by substitution

As per amendment to para 3.5.5 (V) of Note-ll of OPWD Code, Vol-l by modification vide Works

Department, Government of 0disha office Memorandum No-4559/05.04.2021-, Additional

performance Security shall be obtained from the successful Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from

issue of letter of acceptance in shape of term deposit or Bank guaranteeJssuedry,any Nationalised
_,-":_.
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Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and

security shall be forfeited. Further, proceeding for black listing shall be initiated against the

defaulter bidder.

i. Quoted rate below 5% - No Additional performance security is required

il. From 5% to below L0o/a - 500/o of the differential cost between estimated cost put to tender & bld
amount shall be deposited"

iii. From 10% and above - 150% of the differential cost between estimated cost put to tender & bid

amount shall be deposited.

[ii] Amendment to Appendix - IX, Clause - 36 of OPWD Code Vol.-II by inclusion.

If the rate quoted by the bidder is 1570 or more shall be rejected and the tender shall be flnalized basing on merits

of rest bids. if more than one bidder have quoted al L4.990/o (Decimals up to two number will be taken for all

practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a

transparent lottery system, where all bidders / their authorized representatives, the concerned Executive Engineer

and DAO will remain present.

100.That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been

entered in to within the State ol odisha and it is agreed that neither party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

101.SpECrAL CONDTTTONS IPART OF THE CONTRACTJ

[iJ All materials before they are being used in the items of works as per this Schedule of quantities and also the

finished items of workwhere tests are applicable shall have to be tested through the Engineer-in-charge of the

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and

the said items ofworks and the cost ofall such tests shall have to be borne by the Contractor and the rates of

the iten'ls of works should be inclusive of cost of such tests.

(ii) The tests have to be planned & carried out such that the progress ofwork is not hampered

[iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be

considered from time to time.

102.1n case olambiguitybetween clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract

from shall prevail over the D,T.C.N. The clauses not covered under P-1 contract form shall be governed by the

clauses of the D.T.C.N"

103.1t must be clefinitely understood that the Government does not accept any responsibility fbr the correctness and

completeness ofthe trial borings shown in the Cross Section.

104.Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions ofthe contract and such omissions,

deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,

will be entertained.

105.[n case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the Iabour directly under

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.
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106.The contractor should arrange the materials like Steel, Cement, paint and bitumen etc' of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be

granted on the application of the contractor due to delay in procurement of materials'

107.The bidder will be responsible for the loss or damage ol any departmental materials during transit and in the execution

of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock

issue rates or market rates whichever is higher'

L0B.For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary

for which agreement of such land by the side of c.D. works and the rental charges for such private land

shall be borne by the conractor including the proper maintenance with lighting arrangements during the night

time anci signaling during day time and barricading etc. till the c.D. works are opened to the traffic No extra cost

will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangement'

rental charges for the land and maintenance, lighting and removal of such temporary road crust from the private

land to bring the land to its originat condition etc' complete'

j.09.The contractor has to arrange the land required for borrowing earth ifnecessary for the road work at his cost' No extra

payment by the Department will be made on this account and no claim what-so-ever will be entertained on this

ground. The rate quoted by the contractor should be inclusive of all such charges'

j.10.Where it will be found necessary by the Department, the officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages serially numbered' orders regarding the work whenever

necessary are to be entered in this book by the P.W.D. officer-in-Charge with their dated signatures and duly noted

by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by

the contractor,s agent shall be considered to have been duly given to the contractor for following the instructions

of the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of

work without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-

charge everY month.

111.The tenderer should conduct three bores at each pier and S.B.c. ofsoil at foundation level and abutments location and

furnish the test results in conformity with I.R.c. code at his own cost before execution of the work and rate quoted by

the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department

112.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test

results thus obtained.

l-13.The contractor shall have no claim what so ever for the extra quantity ofwork to be executed in view of above possible

changes and payments is to be made as per clause 11 of the P-1 Contract'

114.Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in

.rissa Detailecl Standard Specification, Orissa P.w.D. Code, Bridge code and MoRT&H specifications with Iatest revision

1 amendment are also binding on the part of the contractor'

1j.5.No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be

made by power of Attorney authorising others to receive payment on the contractor's behalf'

ll6.Thecontractorshouldattachthecertificateintokenofpaymentdepositwiththeregistrationauthorityasper 
recent

circular oIthe Government relating to his registration'

tl,T .Any damages caused by natural calamities should be done by the contractor at his own cost The D epartment will not

be any way responsible for the same and will not pay any cost towards the repair done by the contractor'

118. lf the contractor removes Government materials supplied to him from the site of work with a view to dispose of

the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be

liable to pay a penatty equivalent to five times of the price of the materials according to the stock issue rate or

'qilr"44
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then or at any time thereafter become due to the contractor or from his security deposit or front the proceeds of

saie thereof.

Lt9. The seiected contractor may take delivery of departmental supply according to his need for the worl< issued by the

Engineer- in-charge subject to the availability of the materials. The tenderer shall make all arrangement for

proper storages ofmaterials but no cost for raising shed for storage, pay ofsecurity guard etc. will be borne by the

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor's

risk, Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2

agreement.

120. The Department will have the right to supply at any time in the interest of work any departmental materials to be

qsed in the work and the contractor shall use such materials without any controversy or dispute on that account.

' The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the

Departrnent or current marl(et rate whichever is higher.

1,21. AII the materials which are to be supplied from department will be as per availability of stock and the contractor

will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M,S. Rods or

T0R Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be

under the custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of

steel more than one metre in length will be returned by the contractor at the issuing stores without conveyance

charges.

1,22. Though Departmental issue of cement and steel has indicated, it may not be taken as binding, The contractor

must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No

extension of time or escalation of price on such account shall be entertained in future.

723. T0R rods, plates and structural members will be supplied in quantity, length and size available in the stock. For

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and

specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight

calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-

in-Charge [Wastage of bars and unnecessary lapping will not be considered for measurement and payment).

124.Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 30lo over the lowest quotation

or tender as laid down in Worl<s and Transport Department Resolution No-285 date-1.7.04.1974. The Odisha

Construction Corporation will be allowed a price preference to the extent of up to 3%o over the lowest tender

amount [Where their tender is not the lowestJ provided they express willingness to execute the work after

reduction of rates by negotiation.

125.The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of

their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of

different materials as utilized by thern in the work will be recovered from their bills and deposited in the revenue

of concerned department.

126.Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own

cost to ascertain the S.B.C. and credibility of the strata at founding Ievel while quoting his rates for tender the

contractor shall take in to account of the above aspects.

l27.Any defects, shrinkage or other faults which may be noticecl within 12 fTwelve) months from the completion of the

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-

in-Charge to be amended and made good by the contractor at his own cost unl
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recorded in writing shali be decided that they ought to be paid for and in case of default Department may recover

fiom the contractor the cost of making good the works. The contractor is also required to maintain the road/

building for 36 [Thirtv six) months from the date of successful completion of the work.

12B.From the commencement of the works to the completion of the same, they are to be under the contractors charge' The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered

necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries

to person or structural damage to property happening from any neglect, default, want of proper care or

mrsconduct on the part of the contractor or any one in his employnient during the execution of the work Also no

claim shall be entertainecl for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether

natural or ilcidental damages so caused wil] have to be made good by the contractor at his own cost'

129.Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant I.S. Code 1 I.R.C. code / MoRT&H specifications.

130.Where it will be found necessary by the Department, the Officer-in-Charge of the worl< shall issue an order book to the

contractor to be kept at the site of the work with pages serially numbered. 0rders regarding the work whenever

necessary are to be entered in this book by the p.w.D. officer-in-charge with their dated signatures and duly noted

by the contractor or his adthorised agents with their dated signature. orders entered in this book and noted by the

conyactor,s agent shall be considered to have been duly given to the contractor for following the instructions of

the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work

without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge

everY month.

131.The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration'

132.1n case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the

approved document during download of the bid document, the decision of the officer inviting the bid will be

binding on the bidder.

133.The rates qLroted by the contractor shall cover the latest approved rates of labours, materials, P.0.L. and Royalties'

Arrangement ofborrow areas;land, approach road to the building site etc. are the responsibility ofthe aontractor'

134.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall

mean the execution or operation of the items due to standing water as well as due to percolation of water' The

quoted rates will be inclusive of this

135. The conractor shall make requisition of claim book from the date of commencement of the work from the

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of

works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under

the dated signature of the contractor or his duly authorizecl agents at the end of each month" A certificate should be

furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month

there are no claims to record, a certificate to that effect should be furnished by the contractor in the clainl book'

Each claim must be defined and should be given as for as possible regarding the quantities as well as the total

amount claimed. The claim book must be submitted by the contractor regularly by 10'h and 16'h days of each

month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the clainl

book not maintained from the commencement of the work is liable to be summararily rejected. The claim book is

the property of the p.W.D. and shall be surrenclered bythe contractor to the Engineer-in-charge after completion of

the work or before recession of the contract by the Department whichever is earlier for record.

1,36. Number of tests as specified in I.R.c. / M0RT&H / I.S.l specification required for the construction of roads / bridges

/ buildings or any other sructural works will be conducted in any Gop
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1.39.

740.

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.

The collection ofsamples and testing are to be conductecl for both prior to execution and during execution as may

be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

137.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future

complaint on this account shall be entertained.

138.Even qualified criterta are met; the bidders can be disqualified for the following reasons, if enquired by the

Department

[aJ Making a false statement or declaration.

[bJ Past record of poor performance.

(c) Past record of abandoning the worl< half wayl recession of contract.

(dJ Past record of in-ordinate delay in completion of the work.

(e] Past history of litigation.

ln case the l.rlowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating

a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD

unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall

also be taken apart from disincentivising the tenderer.

The following documents which are not submitted with the Bid will be deemed to be part of the Bid:

Sl. No Particulars

1, Notice Inviting tender

2 Instruction to the bidder
a.) Conditions of contract

4 Contract data

5 Specifications

6 Drawings

L4L. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the

Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his

programme of work according to the availability oFthe plant & machinery & no claim will be entertained for any

delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable

from the bills of the contractor regularly and the final payment for the worl< including refund of security deposit

will notbe made until the total amount due to the Government on account of hire of machinery etc. is recoverable

in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his

next subsequent bill. All transit and incidental charges in connection with the despatch of tools and plants and

machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be

recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and

inclusive olthe date ofits return, even though the same day it may not have been utilized for any reason except for

a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in

writing to the Engineer-it.t-charge when any plant or machinery goes out of order requiring major repairs. The hire

charges are for clock hours. In case of tar boilers. hot mix plant and any other machinery requiring similar

preparation the working hour will include the time required to make up the boiler temperature and bring plant to

the operating conditions before the actual start of work. 'fhe machine will wor

\1 1^1 ",
Contractor

25
Block

Golamunda
Officer,

's each. Extra



Chargestowardsovertimewagesofanyoftheoperatingandmaintenancestaffwiilbeleviable.TheseChargeswill

be fixed by the Engineer-in-charge from time of time' In no case' the tools and plants shall be operated beyond B

hoursinanyshiftwithoutpriorwrittenpermissionoftheEngineer.in.charge'

The contractor shall release the plant and machinery as and when required for periodical servicing and

maintenance.Heshat]alsoprovideforanylabourandwaterSourceforwashingtheplants'lnthecaseofConcrete

mixtures, pavers and similar such type of equipments' the contractor shall arrange to get the hopper cleaned and

thedrumsetc.washedatthecloseofworkeachday.Theplantandmachineryonceissuedtoacontractorshallnot

be returned by him on account of lack of arrangement of labour and material etc' on his part' The same wi]l be

returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work

for which rssued is comPleted'

The tor:is and plants shal] while in transit and in the custody of contractor be at his sole risk and responsibility ior

damagesand/orlossexceptfairwearandtear.ThedamageorlossasassessedbyEngineer.in.chargeshallbe

madegoodbythecontractor.IntheeventofadisagreementastotheextentofdamageortheValueofarticlelost,

the decision of chief Engineer shall be finar. The contractor shar on or before the supply of prant and machinery

sign an agreement in indemnifying the Govt against loss or damage to the machine' The contractor shall also be

responsible for any claim for compensation for loss of life, iniury or damages to property etc arising from any

causewhat-so-ever.Thecontractorshallprovideful]timechoukidarforguardingtheplantandmachineryatSite.

If the articles are not returned within the date originally specified or extended by the Engineer in charge' in

addition to the normal hire charge, a surcharge equar to 10% ofthe hire charges will be levied for the period that

themachineryisnotreturned'suchperiodwillbetreatedasworkingtime.Intheeventofthenon-returnofthe

machinery,thefullvalueofthearticlesatthecurrentmarketpricewillberecoveredfromthecontractor's

outstanding bills or any bills that may become due in respect of his other work under the state public works

Department.ThedecisionoftheChiefEngineershallbefinalincaseofdispute.

FoRMoFAGREEMENT-Thecontractorshall,beforetakingthepossessionofthemachinery,enterintoan

agreementwiththeEngineer-in.chargeorhisnomineesintheformattached'LogBooksforrecordingthehoursof

dailyworksforeachoftheplantandmachinerysuppliedtotheContractorwillbemaintainedbytheDepartment

willbeattestedbythecontractororhisauthorizedagentdaily.IncaseofContractorConteststhecorrectnessofthe

entriesand/orfailstosignthelogbook,thedecisionoftheEngineer.in-chargeshallbefinalandbindingonhim'

Hirechargeswillbecalcuiatedaccordingtotheentriesinthelogbookandwillbebindingonthecontractor'
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This agreement made the Two Thousand

...".between fherein-after referred to as "the hirer" which expression shall unless excluded by or
repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of
0disha fhere in after referred to as the Governor which expression shall unless excluded by or repugnant to the
context include his successors in office as assignsJ of the other part. whereas the hirer desirous of hiring the tools
and plants of the P.w. Department of the Odisha Govt. ancl more particularly specifiecl in the schedule here under
between here in after referred to as "the tools and plants,,.

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conclitions
here in after mentioned.

Now it is here by and between the parties here to as follows:_

In consideration of agreement that hire charges be recovered from their bill for work executecl on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department or
any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed
from the date of delivery of the tools and plant to the hirer at the p.w. Department workshop / store at
KALAHANDI. The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any r'vay part with the tools ancl plants or any part there-of
without the previous written approval of the Engineer-in-charge

0n tl.re expiry of the period of the hire, the hirer shall return the tools and plants to the public worl<s Department.
& Workshop / store at KALAHANDI in the same goocl condition in which they were received by him.
In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate ofhire specified
for the working period and an increase often percent.

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / fwo shifts of B hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government adclitional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to t.ime,

In case ofbreakdown, repairable at the site within a period ofthree days hire charges as specified in the schedule
will be levied except in case of major repairs,

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.

arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period ofhire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out 0f causes other than falr wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as

determined by the Engineer-in-charge .ln the event of any loss or clamage not being made good by the hirer to the
satisfaction olthe said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage

and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-i

ent Officer,

c)

d)

e)

0
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be necessary to make goocl the loss or damage failing which the same will be recovered from his dues as in case of

hire charges.

0n the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall he entitled to

demand the return oftools and plants and the hirer shall return the tools and plants within 72 hours lrom the date

of receipt of such order in writing .ln case of failure on the part of the hirer to comply with such order he shall be

liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are

detained provided that the maximum penaltyshall not exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final.

This agreement shall be operated by the Engineer-in-charge on behalf ofthe Government and the term Engineer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set

their respective hand, the day and the year here in above written.

1,. Signed by:
2. Signed sealed and delivered in the presence of

142. The agency will be responsible for traffic management and maintenance of the stretch of the road [for which the

tender has been invitedJ at his own cost during the period of execution.

1,43. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Department

(a) Making a false statement or declaration.

(bJ Past record of poor performance.

[cJ Past record of abandoning the work half way/ recession of contract.

(dj Past record of in-ordinate delay in completion of the work.

[e) Past history of litigation.

144. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully

complete the envisaged work.

145. In case the 1't lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for blacl< listing

the tenderers shall also be taken apart from disincentivising the tenderer.

t 4{r.1. Bid capacity (Applicable for work costing more than 03 (Three) crores).
Applicants who meet the minimum qualilication criteria will be qualified only if their available bid capacity at the

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be

calculated as under.

Assessed Available Bid Capacity= (A*Nx2-BJ, where

nl

oJ

6velopment Officer,
Golamunda

Contractor

28

Block



A= Maximum value of works executed in any one year during the last five years (updated to the current price
ievelJrate of inflation may be taken as 10 per cent per year(escalation factor] which will take into account the
completed as well as works in progress,

B= Vaiue at current price level of the existing commitments and ongoing works to be completed during the next
fifteen months (period of completion of worl<s for which bids are invitedJ; and

N= Number of years prescribed for completion of the works for which the bids are invited
(for work completion period less than one year the vatue may be taken as one year)
Note: In case of a Joint venture the available bid capacity will be applied for each partner to the extent of
his proposed participation in the execution of the works.

The statement showing the value of existing commitments ancl ongoing works as well as the stipulated period of
completion remaining for each of the works listed shoulcl be countersigned by the Engineer-in-Charge not below
the rank ofan Executive Engineer.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures to acommon base value for works completed in India.
Year before Multiplying factor

One

Two

Three

Four

1.10

L.ZL

1.33

1.46

Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for
the above mentioned factors]

hl case the financial figures and value of completed works are in foreign currency the above enhancecl multiplying
factors will not be applied. Instead current marl<et exchange rate (State Bank of India B.C. selling rate as on the last
date of submission of the bidJ will be applied for the purpose of conversion of amount in foreign currency into
Indian rupees.

Total value of civil Engineering construction work performed in the last five years are to be furnished for which
certificate from Chartered Accountant is to be furnished.

2ooB-2009

2009-2010

2010-201t

2011,-201.2

20 12-20 I 3-------------------_-_

Base year shall be taken asZOL3-74.

147. ELIGIBILITY CRITERIA FOR QUALIFICATION:
Applicants shall furnish the followings:

Required Bid Security Declaration.

Money Receipt/Demand Draft.

scanned or Xerox copy of valid Registration certificate, GST, PAN card along with the tender docuntents and
furnish the Original Registration certificate, GSTand Pan card, forverification within (5) five clays of opening of the
tender before Executive Engineer, DRDA, KALAHANDI.

lopment Officer,
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d. lnformation regarding current litigation, debarring / expelling of the applicant or abandonment of work by the

applicant in schedule "E" and affidavit to that effect including authentication of tender documents.

Experience in Building works and details of works in progress or contractually committed with Certificates from

the concerned 0fficer ofthe rank of Executive Engineer or Equivalent.

Evidence of ownership of major items of construction equipments, evidence of arrangement or possessing them on

hire/lease basis.

Details of the technical personnel proposed to be employed for the Contract having the qualifications defined for

construction.

Submission of original bid security and tender paper cost.

Each bidder should further demonstrate principal machineries and equipments possessed by him either owned or

hirecl to the Engineer-in-Charge basis if he desires. The bidder has to secure minimum B0 marks regarding

possession of machineries for qualification.

If a bidder of higher class participates in the bidding process than the class notified in the NIT. he shall furnish

order of Hon,ble court along with the tender documents failing which the technical bid of tl're same bidder will not

be considered.

LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA
(TOTAL 10 NOS) (FORM SEHEDULE A TO I)

1.

2.

3.

4.

5.

6.

7.

B.

9.

10,

Bid Security Declaration.
Demand Draft/Money Receipt towards Cost of Tender Paper'

Valid Registration Certificate, GST and PAN Card'

Affidavit regarding Litigation, Debarring / Expelling, abandonment of work.

List of work executed with work experience certificate '

List of work under Progress.
Lease deeds/certificate of possession of machineries/equipments from any

Executive Engineer with ownership document.
Certificate of engagement Technical Persons.

No Relation Certificate.
Affidavit regarding Authenticity of tender documents.

748, ADDENDUM TO THE CONDITION OF P.7 CONTMCT

Clause-2(a) of p-1 Contractr-TlME CONTROL r- ( Vide Works Department Office Memorandum

N o.2 47 16 dtd,.Z 4.L2,2 O O 5)

2.1. Progress of work and Re-scheduling programme'

Z.l.l. The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The

issue olthe letter ofacceptance shall be treated as closure ofthe Bid process and commencement ofthe contract.

Z.l.Z. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for

approval a programme showing the general methods, arrangements, and timing for all the activities in the Works

along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution ofthe work the contractors shall be bound in all cases in

which the time allowed for any work exceeds one month to complete, 1l 4th of the whole time allowed under the

contract has elapsed, 1/z of the whole of the work before 7/z of the whole time allowed under the contract has

elapsed, 3/4rr, of the whole of the work before 3/4tr, of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to

the programme to which consent has been given the Contractor shall produce, at the<lgrques\t of the Engineer-in-

b'

h.

i.
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Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the

worl<s within the time for completion. If the contractor does not submit an updated Programme rvithin this period,

the Engineer-in-Charge may withhold the amount of 1% of the conrract value from the next payment certificate

and continue to withhold this amount until the next payment after the date on which the overdue programme has

been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the

effect ol the progress achieved on the timing of the remaining work including any changes to the sequence of the

activiti es.

2.7.6" The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to

show the effect ofVariations and Compensalion Events.

2.2. Extension of the Completion Date.

2.2.L. The time allowed for execution olthe works as specified in the Contract data shall be the essence of the Contract.

The execution of the works shall commence from the 15rr. day or such time period as mentioned in letter of Award

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty

to forfeit the earnest money & performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall subrnit the Time & Progress Chart for

each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of

commencement and completion of various trades of sections of the work and may be amended as necessary by

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the

contract documents, and further to ensure good progress during the execution of the work, the contractor shail in

all cases in which the time allowed for anywork, exceeds one month [save for special jobs for which a separate

programme has been agreed uponJ complete the work as per milestone given in contract clata.

2.2,3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediatelygive notice

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the worl(s.

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by lire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the tracles employed on the

worl<, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing worl< not

forming part of the Contract.

viJ In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would

cause the Contractor to incur additional cost, or

viiJ Any other cause, which, in the absolute discretion of the authority mentioned, in

Contractors control.

velopment Officer,
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2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

writing within fourteen clays of the happening ol the event causing delay. The Contractor may also, if practicable'

indicateinsucharequesttheperiodforwhichextensionisdesired'

z.Z.s. lnanysuchcaseafairandreasonableextensionoftimeforcompletionofworkmaybegiven 
Suchextensionshall

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of

such request. Non-application by the contractor for extension of time shall not be a bar for grving a iair and

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor'

2.3, ComPensation for DelaY.

2.3.1. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 contract or to complete the

work and clear the site on or before the contract or extended date ofcompletion, he shall, without preiudice to any

other right or remedy available under the law to the Government on account of such breach, pay as agreed

compensation the amount calculated at the rates stipulated below as the chief Engineer (whose decision in writing

shall be final and bindingl may decide on the amount of tendered value of the work for every completed day /

month (as appticableJ that the progress remains below that specified in Clause-2 of P-1 Contract or that the work

remains incomplete. This will also apply to items or group of items for which a separate period of completion has

been specified. compensation @ 1.5o/o per month of for delay of work, delay to be completed on per Day basis'

provided always that the total amount of compensation for delay to be paid under this condition shall not exceed

100/o ofthe Tendered Value of work or to the Tendered Value of the item or group of items of work for which a

separate period of completion is originally given. The amount of compensation maybe adiusted or set-off against

any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor

does not achieve a particular milestone mentioned in contract data, or the rescheduled milestonefs) in terms of

Clause-Z.5, the amount shown against that milestone shail be withheld, to be adjusted against the compensation

levied at the final grant oFextension of time. Withholding of this amount on failure to achieve a milestone shall be

automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on

the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the

delay in subsequent milestone[sJ, amount mentioned against each milestone missed subsequently also shall be

withheld. However no interest whatsoever shall be payable on such withheld amount'

Bonus for early completion ( Applicable for work costing more than 03 (Three) crores for road and

bridge worl<s)'

Amendment to Para 3.5.5 (v) Note - iii of OPWD Code Vol'-l by inclusion

For availing incentive clause in any proiect which is completed before the stipulated date of completion' subject to

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of

completion of the proiect as soon as possible through FAX or e-mail so that the report is received within 7 days of

such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department' The

incentive for timely completion should be on a graduated scale of one percent to 10 percent of the conffact value'

Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale'

F Before 30% of the contract period = 1070 of contract value'

> Before Z0o/oto 30% ofthe contract period = 7 5% ofcontract value'

}Before10%to20olooftheContractperiod=50/oofcontractvalue

L.+
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) Before 5o/o to 10o/o of the contract period = 2.5o/o of contract value.

! Before 5% of the contract period = 1%o of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.

2.5. Management Meetings

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

management nreetings shall be to review the plans for remaining worl< and to deal with matters raised in

accordance with the early warning procedure.

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided

by the Engineer either at the management meeting or after the management meeting and stated in writing to all

who atlended the meel.ing.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.

7,7 .O5.2OOS of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the

contractor under the hand of the Executive Engineer shall be conclusive evidence), 200/o of the value of left over

work will be realized from the contractor as penalty.

1,49. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses

mentioned here in before tendering.

150. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for

black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b) Involvement in any sort of tender fixing.

cJ Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality

specifications despite being pointed out.

d] Persistent and intentional violation of important conditions of contract.

eJ Security consideration ofthe State i.e. any action that jeopardizes the security ofthe State.

f) Submission offalse/ fabricated / forged documents for consideration ofa tender.

151. The safety certificate ofthe E.l. work will be furnished by the agencies after getting necessary verification from the

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

1.52. Percentage rate contract fvide Works Department letter no.B310 dt.17.05.2006) In case of percentage rate tender:-

i. The Contractor has to mention percentage excess or less over the estimated cost fln figures as well as wordsJ in

the prescribed format appended to the tender document.

ii. Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be

considered after opening ofall packages called in the same Tender Notice. The Contractors who wish to tender for

two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &

Sl. No. of the work [as per IFB] t0 which they refer, written on the envelope.

iii. Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in

figures and words, so that there is no discrepancy.

a. If any discrepancy is found in the percentage quoted

Contractor in words shall be taken as correcl
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b.

d.

Ifany discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted

by the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

The percentage quoted in the tender without mentioning excess ,/ less supported with corresponding amount does

not tally with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess ,/ less supported with corresponding amount if
tallied with the percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess /
less up to two or more decimal points, the first decimal point shall only be considered without rounding off.

The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over

writings & interpolations where unavoidabie should be made by making out, initialing dating and rewriting.

In the contract PL time is the essence. The contractor is required to maintain a certain rate of progress speciFy in

the contract.

The quantity mentioned can be increased or reduced to the extent of 70o/o for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority

is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due

approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtracted from the gross amount ofthe bill.

Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha Labour

and Employment Department vide letter No 3757 / Dt25.04.2009.

(Total 748 Clauses)

Submitted for Approval Approved

?l

IV

VI.

vii,

VIII.

Block Development Officer,
Golamunda

Addl. P. D. (Tech.)
DRDA, Kalahandi
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Section-III

TECHNICAL SPECIFICATION OF CIVI PORTION OFWORK
Materials of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following IS standard and code of practice.

Note: For road work (Approach RoadJ specification as per road and bridges (latest edition) published by

LR.C & M.0.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification

I.S. shall be referred flndian standard).

ITEM OF WORK
1. Concrete shall be with conformity to I.S.456.

2. Foundation shall be with conformity to I.S.1080.

3. Stone masonry [R.R.J shall be with conformiry to I.S.1597 (Part-l)

4. C.R. Masonry shall be with conformity to 1S.1597.

5. Brick masonry shall be with conformi ty to 1.5.22L2.

6. Cement plastering shall be with conformity to I.S.9103 & 6925.

7. Mortar shall be with conformity to I.S.2250

B. White and colour washing shall be with conformity to I.S.6278.

9. CC in foundation shall be with conformity to I.S.2571.

10. Anti-Termite Treatment shall be with conformity to 1S.6813. (Part - t & Part - IIJ

L L. Painting to all surfaces shall be with conformity to I.S.2395 [Part - I & Part - II)
12.DPC shall be with conformity to 1S.3067

13. Tarfelting treatment shall be with conformity to 1S.1346

14. Mosaic flooring with conformity to I.S.2114

15. Steel painting shall be with conformity to L5.1,477 (Part - I

1. Cement Will be as per I.S. 269 /255 [However the grade of cemenr to be
selected by the Engineer-in-Charge ofwork and contpressive cube test
before commencement of work in each batchJ.

2. Steel l.S. 432 (PIainJ and 1786 (Tor)

3 Vibrator t.s.7246

4. Aggregate I.S.383, r.S.515

5. Water for mixing and curing Shall be clean, free from injurious amount of oiI, salt, acid, vegetable
materials and other substances and harmful to concrete ln conformitv
to I.S. 456 and I.S. 2025.

6. Sand / Fine Aggregate LS.2116,383

7. Binding wire I.S. 280 (galvanised minimum 1 mm)

o Rain water pipe t.s,2527

9. Construction joints I.S. 3414

10. Steel Window Frame r.s.1038/83

L1,. Steel Door Frame r.s.4351/7s

t2. Fitting & Fixtures for ioinerY
worl<s

Conforming to 1.5.7 452 /82 strictly conform to I.S. specification and as
per direction of Engineer-in-Charge.

lopmentContractor
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GENERAL CONDITIONS

1, Drawings & Specifications

The Conractor, aiter the award of the contract and on signing the agreement shall be furnished free of

costtwo copies ofeach ofthe drawings specifications, descriptive schedules and other details necessary

for execution of the work. Ali further drawings and details as may be prepared by the department from

time to time for reasonable development of the work described in the contract documents and

reasonably necessary to explain and amplify the contract drawings and to enable the contractor to

execute and complere the work shall also be supplied in duplicate to contractor free of cost.

Any further copies ofsuch drawings, required by the contractor shall be paid for by him. The contractor

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site

and the Engineer-in-charge or his authorised representative shall at all reasonable times have access to

the same.

2. Contractor's ResPonsibilitY.

a The contractor shall provide at his cost everything necessary for the proper execution of the

works according to the intend and meaning of the drawings, schedule of items and quantities

and specifications taken together, if the same is not particularly shown or described therein,

provided that the same can reasonably be inferred there from, if the Contractor finds any

discrepancy in the drawings or between the drawing and schedule of quantities and

specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose

decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced by

the contractor without any expense to the department If the work is not in order and if so

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for his

decision All drawings, bill of quantities and specifications and copies therefore furnished by

the department, are their property. They shall not be used on any other work and shall be

returned to the Department on request on completion and before issue of final certificate or

termination of the contract.

cJ All materials and workmanship shall be of the respect kinds described in the specification.

B.O.Q, conract and in accordance with the insruction of the Engineer-in-charge. The

contractor must satisfy himself about the same while furnishing samples for approval of the

Engineer-in- charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of

materials or worl<manship of all/any materials and work, as he may consider necessary at

places ofmanufacture, fabrication, on the site or at such other places. The expenditure incurred

for all such tests shall be borne by the contractor.

All approved samples are to be preserved by the contractor in

office for inspection and verification of the Engineer-in-charge or

to time.

a regular manner in the site

his representative from time

t"11\1
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Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the worl<s

or any part thereof that may be in his opinion be necessary and for that purpose or if for any,

other reason it shall, in his opinion be desirable, he shall have power to order the Contractor to

do so and the Contractor shall do any or allot followings : .

aJ

bl

cJ

dl

Increase or decrease the quantity of any work included in the contract.

0rnit any such work.

Change the levels, lines, position and dimensions of any part of the works, and

Execution of additional works of any l<ind necessary for completion of the worl< shall
be done as required. No such variation in any way shall be made without prior
approval of the competent authority which does not invalidate the contract, but the
value of all such variations shall be taken into account and shall be added to or
deducted from the contract sum accordingly.
The Schedule ofquantities/rates shall be deemed to have been prepared and included
in accordance with the method of measurement of work set out and as per tlle
relevant specifications or in its absence relevant I.S. code of practice Any error in the
specification or in quantity or omission of any item from the schedule of quantities/
rates shall not vitiate the contract, but he adjusted by adding to or deduction from the
contract sum provided that no rectification of errors, if any, shall be allowed in the
contract schedule of rates.

met in the trenches

removal of the same

el

3. Valuation of variations

a) All extra or additional work done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantities, and/or derived there-from, if in
arriving at the contract sum, the Conractor have added to or deducted from the total
ofthe items in the tender any sum either as a percentage or proportion, then the same
percentage of proportion shall apply to all. items or works in the prices schedule as
also for valuation ofvariation.

bl If the contract does not contain any rate or price applicable to the extra or additional
work, or the rate or price in the priced schedule of quantities has become inapplicable
in the opinion of the Engineer-in-charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based on
standard schedule of rates of State P.W.D. / P.H.D or in case such rs not available
therein, form any approved schedule with the various elements valued at local market
price plus 15 (fifteen) percent towards over-heads.

The Offers are also to include

To supply all materials, labour, supervision, services, supports, scaffoldings, approach
road, construction equipments, tools and plants etc., as required for proper execution
of all the items of the work as per drawing and specification.
To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.
Cleaning, Uprooting the stumps, vegetation and old masonry etc.,
and excavations.
Providing shoring and shuttering to avoid sliding of the soils and
or completion.
De-watering as required and directed.
Excavation at all depths IUnless otherwise mentioned in schedule), stacking
separately usable and disposal of surface earth and materials away from site as
directed.
Curing of ail concrete and cernent works as per specification and direction,
Centering, shuttering as required for all concrete work.
Bending, binding, tying the grill & placing in position, including
& labour etc.

lopment Officer,
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To provide water and power required for construction testing and commissioning,

Testing of materials and works as per specification and direction'

Section - IV

Annexure- I

SCHEDULE - A

CERTIFICATE OF NO RETATIONSHIP

I/We hereby certify that lfWe* amf are* related / not related[xJ to any officer of P.W.D of the rank of

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the works

Department, Govt. of Odisha lfWe+ amf arex aware thal if the facts subsequently proved to be false, my/our*

contract will be rescinded with forfeiture of E.M.D and security deposit and l/We* shall be liable to make good

the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for reiection.

(*) - Strike out which is not applicable

I]
kl

sl.
No

Type of Equipments No. of machines
required

Marks

1 Concrete mixer 2 Nos
30

2 Concrete Vibrator : Plate tYPe
1No

10

J Concrete Vibrator : Needle tYPe
l- No

10

4 Water Tanker 1No
10

5 Water pump 1No
05

6 Truck/ Tipper/Tractor 1No
15

7 Power Generator
LNo

10

B, Rigid Centering and Shuttering Plates

ISteel/lron)
Minimum area

2500 sfr.
L0

Total 100

Signature of the Tenderer

lopment Officer,
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SCHEDULE - B

WORKING EXPERIENCE

LIST OF BUILDING WORKS IN PROGRESS

Note: The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer.

Annexure - III

Signature of the Tenderer
Date................... ....

SCHEUDLE - C

CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

(il

Iii)

[iii)

li vl

(v)
I/We also note that, non-submission of this certificate will render my/our tender Iiable for rejection.

Signature of rhe Tenderer
Date.

Name of
Employer

Name of
location and

name of
work

Contract
pnce in
Indian

Rupees/
Agreement

no,

Major ltems of
works

Date of
starting the
work as per
Agreement

Stipulated date of
completion of the
work as per
Agreement

Revised target
date of

completion ol
the work, if

any

Reasons for slow
progress, if any,
with the updated
billing amount

L 2 3 + 5 6 7 B
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SCHEUDLE - D

WORKING EXPERIENCE

LIST OF BUILDING WORKS EXECUTED

Note: The above information is to be certified by the Engineer in Charge / Employer not

below the rank of Executive Engineer.

Signature of the Tenderer
Date

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved

in any litigation relating to the works.

b) ltyes: give details:

a) Has the tenderer or anY of its

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

a) Has the tenderer or anY of its

constituent Partners failed to

perform on any contract work in

lndia during the last 5 years.

bl Ifyes, give details:

Yes / No

Yes / No

Yes / No

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will

summarily be rejected.

J.

Name of
Employer

Name of
location anci

name of
work

Contract price
in Indian
Rupeesl

Agreement no,

Major Items of
works

Date of
starting the
work as per
Agreement

Stipulated date of
completion of the
work as per
Agreement

Actua I date
of

completion
of the work

Reasons for
delay ln
starting/

completion,
if any

1" 2 3 4 5 6 7 B

t\rt 1
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2.

The undersigned do hereby certify that
and correct.
The undersigned also hereby certifies r

SCHEDULE _ F
AFFIDAVIT

. all the statements made in the required attachments are true

thai neither my / our firm / company / individuals___-
nor any of its constituent partners have abandoned

any roadf bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date ofthis bid.
The undersigned hereby authorize[s] and requestfsJ any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement
or regarding my [ourJ competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.
The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

ISignature of Tenderer]

Title of Officer

Name of Firm

Date

SCHEDULE - G

CERTIFICATB OF,EMPLOYMENT OF UNEMPLOYED GMDUATE
ENGINEER / PIPLOMA HOLDERS

(For Super Class / Special Class I'A' Class Contractors only)

I / We hereby certify that at present, the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

3.

4.

5.

sl.
No.

Name of
Engineering
personnel

appointed for
supervising
contractor's
workwith

address

Qualification
Date of

Appointment
Monthly
emolument

Whether full
time

engagement
and

continuous

Ifthey are
superannuated /

retired / dismissed or
removed personnel
from state Govt./

Central Govt. / Public
Sector Undertaking /
private Companies

and s or any one
ineligible for

Government service
7 2 3 4 5 6 7

I / We also note that, non-subtnission of this certificate wili render my / our tender liable for rejection.

Contractor
41

Golamunda

\'11^1J
Officer,

Signature ofthe Tende



fAdmissible in case of composite bids only)

Sanction of
the works

Value of Sub-contract
Sub-contractor (Name &

Address)
Experience in similar work

1 2 3 4

Date:-

SCHEDULE - H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]

Attach copies of certificates on possessron of valid license for executing water supply/sanitary

work/building electrification works fReference Clause 3.2 h]

Signature of the Tenderers.
Date

SCHEDULE - I

SAMPLE FORMATS

UNDER TAKING

This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity

that has prepared the design, specifications, and other documents for the Proiect nor has any person

associated with been proposed as Proiect Manager for the Contract'

Z. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to

provide consulting services for the preparation or supervision ofthis work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative

duties i1 an Engineering Department of the Government ol 0disha or other gazetted officer retired from

Government service during last two years without prior permission of the Government of Odisha in

writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if

either I or any of my employees is found any time to be such a person who had not obtained the

permission of the Governrnent of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from

cited in a separate letter.

nt Officer,

Note:

Contractor
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Block



SCHEDULE _ 
J

To

RELATIONSHIP DECLARATION

The Tender Inviting Officer,
Subiect; (Name of the Work)
Reference: [Bid reference number)

Sir,

Pursuant to clatrse 2.2 of the ITB, it is to inform that I have relative(sJ employed as an officer in the ranl<
of an Assistant Engineer/under secretary under the Department. His [Their) details are as fbllows.

Relationship:

Name:

Designation

0ffice

Address

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working undermy firnl having near relatives to any gazetted officer in the rank ofan Assistant Engineer/under Secretary in theDepartment.

I am also duty bound to inform the relationship of any subsequent employment with any gazetted
officer in the rank of an Assistant Engineer/Under Secretary in the __ Department. I am aware that any
breach of this condition would render my firm liable for penal action for suppression of facts.

Signature of the Tenderer.
Date:

Name of the my
employee and his
designation in the firm

Details of his relatives worl<ing in the
Department

Relationship
Name:
Designation
0ffice
Address
Relationship
Name:
Designation
O fli ce

Address

lopment Officer,Contractor
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Evelopment Officer,Contractor
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Tender Inviting Authority:- Block Development Officer, Golamunda

Nameof the Work:- Construction of Govt. Up-graded High school, Makundapur, Golamunda
Class of Contractor: 'B' & "A'

- Bid Identification nol-4 of 2021-22 Estimated cost put to tender:- Rs. 6356066.74

Bili o ntities
SI

No

Description of works Unit Quantity F.stimated

Rate

Anrount

1 Earth rvolk in excavation offoundation in all kinds ofsoil with all lead and

lifts including levelling. refilling. sprinkling water & ramming the bed,
dressing the size and depositing excavated materials arvay from rvorking area

including rough dressing and breaking clods to maximum 5cm to 7cm and

removing roots. debris. shrubs and other fbreign materials including T&P etc.

complete as per specilication and directiion ofthe E,ngineer-in-Charge etc

Cum 320.87 188.79 605 77.05

2 Supplying & filling in foundation trenches and plinth ditches rvith sand
including all oost etc complete cum 223.75 3 82. s6 85 597.80

3 PCC (l:3:6) in fbundation and plinth using Crusher broken hard granite
coarse agrregates 40mm & dorvn graded size of approved quality fiom
approvecl quarrl, including hoisting. lor.vering & laving concrete in layers not
exceeding 0.l5mtr in depth including ramming, compacting, each layers
properll, by, means of vibrator or rammer including rvatering and curring
concreLe lbr required period excludins lbrm-$,ork br-rt. including cost.
conve),ance. royality and taxes of all materials. labour cl-rarges. T & P etc

corrplete. as per specification and direction of the Engineer In-Charge but
excluding GS1'. (Measurement rvill be taken for tlnished compacted section
on I_,").

CLIM 91.21 4419.01 103 05 7.90

4 RCC IVl/20 using 20mm and dor.vn graded crusher broken hard granite coarse

aggregate as per IS 456 & lS 516 including hoisting, lowering, laying
concrete in lavers not exceeding 0.15mtr in depth and compacting each layer
b1, using vibratols. watering, curing 1bl required period including finishing
the exposed surt-ace smooth providing grooves, beads rvhether necessar)/

including cost, conveyance, royalty & taxes of all materials, labour charges.
T&P excluding the cost of MS rod, centering and shuttering etc. complete in
all respect as per specilication & direction of Engineer-in-charge but
excluding GST.

) Ground Floor Cum 161.02 4534.5 5 730 I 53.24
lst Floor Cum 58.24 161 8.33 2689'.71 .54

) 2nd Floor Cum 6.tJ 41t4.61 3tB30.27
) cutting. bending. binding and t1,ing the MS Rods and placing in position

including cost. convevancc. roy,alty & taxes ofall materials including cost of
binding rvire l8 to 20 guage. labour charges,'l'&P etc. complete as per

specification & direction of Eneineer-in-Charg but exclr.rding CST but
cxcluding GST.

a) Crouncl Floor Qntl 144.92 81 14.71) 1262947.37
b) I st Floor Ontl 46.59 d /i6.+-l 101123.15
c) 2nd Floor Qntl 6.50 87 63.26 5696r.r9

6 Rigid & smooth centering & shuttering fbr RCC rvorks and disrnetaling them
after casting inclLrding all cost. conveyance" rol,alty etc complete

a) Cround Floor
i) Mass concrete Sqm 126.t 1 r01.63 I 28 I 6.56
ii) Column & bean.r Sqm 377.99 735.65 278068.34
iii) Lintel Sqm 60.92 I t1..15 16529.42
iv) Slab & Chaila Sqm 488.59 431.74 2 10943.85
b) lsl Floor
i) N4ass concrete Sqm 4.28 I0r.63 434.98
ii) ColLrmn & beam Sqm 216.85 851.24 18.1591 .39

iii) Lintel Sqm 47.25 299.62 l4 I 57.05
iv) Slab & Chajia Sqm 292.28 485.69 1u951.47ffi



) 2nd FIoor Sqm 64.10 549.78 35240.90
7 Fly ash Brick Masonry of 23cm X llcm X 8cm size having crushing

strerrgtl.r not less than 75 Kglcm2 rvith dimensional tolerance + 8 percent in
cernent mortar (l:6) including soaking bricks in water fbr required period,
lal,ing bricks in layer alter applying cement mortar of required thickness
including racking out.joint and curing fbr requirecl period including cost.
conveyance. royalty and taxes of all materials. labour charges. T&l,.
scalblding etc. complete as per specilication and direction o1-the Engineer-in-
Chargc but crcludine GS [.
A) Sub Structure ( F&P) culll 42.48 4498.46 191094.58
B) Super Structure

Ground Floor Cum 93.64 453 t .19 424356.82
First Floor Cum 78.57 4796.68 376875.1 5

iii) 2nd F'loor Cum 14.10 5101 .30 11928.33
8 l2mm thick cement plaster in cement mortar (1:6) in brick works including

racking out the .joints, removing oily substances, bromming and providing
ccment plaster including watering, curing for required period including cost.
conveyance. royalty & taxes of all materials, labour charges, T&P etc.

complete as per specification & direction of Engineer-in-charge but
excluding GST.

a) Ground Floor Sqm 453.94 139.56 63351.87
b) I st Floor Sqm 402.00 l42.ti5 57 425.'7 0

c) 2nd Floor Sqrr r65.39 116.25 24188.29
9 16mm thick cement plaster in cement mortar (l:6) in brick r,vorks including

racking out the joints. removing oily substances, bromming and providing
cement plaster including r.vatering, curing fbr required period including cost.
con\1e)'ance. ro1'alty & taxes of all rnaterials. labour charges. T&P etc.

complete as per specification & direction of Engineer-in-charge but
excludins GST.

a) Ground Floor Sqrn 7 54.28 r98.86 t49996.t2
10 PCC (l:2:4) using Crusher broken hard granite coarse agrregates l2 n.rn.r

size of approved quality liom approved quarry including hoisting. lorvering
& laying concrete including rarnming. cornpacting. each layers properly by
means of vibrator or rammer including rvatering and curring concrete for
required period excluding form-rvork but. including cost, conveyance,
ro1,alit1,and taxes ofall materials. labour charges, T & P etc complete. as per

specification and direction of the Engineer In-Charge but excluding GST.
(Measurement rvill be taken fbr finished compacted section only).

a) Cround Floor cum 0.64 583 0.01 373 t.21
b) lst Floor cum 0.64 6130.45 3923.49

lt White rvashing two coats with shrill lime on plastered rvall including all cost
etc complete

a) Glound [rloor Sqm t486.t4 12.23 r 8 I 75.19
t2 Providin-e. fitting and fixing of 600mm x 600mn.r size vertified tiles (avg.

6nim thick) in floors. treads of steps and landing over 25mm thick bed of

cement mortar (l:l).jointed rvith neat cement slur1, mixed with pigments to

match the shade of the tiles. lilling the joints rvith r.vhite cerrent including

rubbing and polishing including cost, conveyance. royalty & taxes of all

materials, labour charges, T&P as per specification & direction of Engineer-

in-charge but excluding GST.

a) Ground Floor Sqm 405. I 4 l 350.52 54i 149.67
l3 Providing fitting and lixing of M/S grill, doors, windorvs made with l2mrn

square bar including cost, carrage and taxes etc complete

a) Ground Floor Ks 2270.45 72.20 163926.49

14 Painting two coats rvith any approved paint over a coat ofprimer on new /
old wood / iron r.vork includins alI cost of material etc

a) Ground Floor Sqm 160.36 196.66 3 r536J0
--"t __-/'- q\^{

a*lA,



l5 Provicling fitting & fixing of stainless steel of Grade 304 in Hand rail using

50nrm dia 2mm thick circular pipes with balustered of 32 32 2mm in three

rorls eLc inclLrding cost carrage and taxes etc complete

a) Cround Floor Sqm 5.70 3499.54 19941.38

Total 6356066.74

(Rupees Sixty three lakh fifty six thousand sixty six & seventy four paisa

N41' quoted rate is at current schedule ofRate 7o less / excess than estimated cost

Approved fbr l5 ( Fifteen ) iten.rs only amounting to Rs. 6356066.74 (Rupees Sixty three lakh fifty six thousand sixty six &
sevent)'lbur paisa )

Signature of issuing Authority

OrrrU-""rM
Colamunda

?'l_----4
Addl. P.D. 1l'ech f

DRDA. KalahandiGolamunda


