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BID IDENTIFICATION  NO- (T)3 /2020-21 

 

 

 

 

 

GOVERNMENT OF ODISHA 

 

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT 

 

PANCHAYAT SAMITI, GOLAMUNDA 

(Civil Works) 

 

 

 

DETAILED TENDER CALL NOTICE  

 

 Name of the work : 1. Construction of New PHC building  
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     at Mahaling in Golamunda Block 
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PANCHAYAT SAMITI, GOLAMUNDA 

  

BID IDENTIFICATION No: (T)3/2021-22 

No -3419            / Dtd.-29.12.2021   

 The Block Development Officer, Golamunda on behalf of Governor of Odisha invites Percentage Rate 

bids for the  work as  detailed in the table below in Double Cover system through registered 

post/speed post/courier service only from the registered Class of Contractors mentioned in column-6 

registered with the State Governments and Contractors of Equivalent Grade / Class registered with 

Central Government / MES / Railways for execution of Civil works. The proof of registration from the 

appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not 

registered under the state government has to register under the appropriate registering authority of state 

Government of Odisha in appropriate class for eligibility before signing of the agreement. 

 

2. The bidders may submit bids for the following works. 

 

3. Bid documents consisting of specifications, the schedule of quantities and the set of terms & 

 conditions of contract and other necessary Documents can be seen in the website 

 www.kalahandi.nic.in. 

      

   

 
Name of Work. 

Approxim

ate 

Value of 

Work 

(Excludin

g GST)        

(Rs. In 

lakhs) 

EMD to 

be 

deposite

d 

 

Period of 

completi

on 

Class 

of 

Contra

ctor 

Cost of Bid 

Document 

 Date & time 

of 

availability 

of bid 

documents 

in the 

portal/DRD

A/Blocks 

1 2 3 4 5 6 8 9 

1 Construction of New 

PHC Building at 

Mahaling in 

Golamunda Block 

during the year 2021-

22. 

55.32 As per 

Clause 5.1 & 

5.2 of 

section -1 

06(Six) 

Calendar 

Months 

‘A&’B’ Rs.10000/

-   

05.01.2021 

up to 17.00 

Hrs 
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4. A bid is said to be responsive if accompanied by cost of bid document, appropriate 

bidding documents  and appropriate bid security paid through Demand Draft, KVP, NSC, 

TDR etc.  

 

5. The Bid documents will be available in the BDO, Golamunda on payment of cash /Demand Draft  

and can be down loaded from district portal i.e. www.kalahandi.nic.in from     10.00             hours of                                                                                                                                            

                         31.12.2021         to      05.01.2022   up to   17.00 Hrs 

 

6. The last date of receipt is    05.01.2022                               up to    17.00           Hours. The bids 

will be open on   06.01.202                                  at 11.00                hours in the office of BDO, 

Golamunda  

7. The bidder is to pay EMD at 1% of estimated cost as Bids security. 

 

8. The items covered in Clause No-147 of DTCN for Road work and Building work are 

 required as ESSENTIAL CRITERIA for eligibility for qualification. 

 

9 Other details can be seen in the bidding document. 

 

10 This Notice is to be read with all clauses/ addendum.  

 

11 Checklist to be duly filled in.  

 

14 The intending Bidders are required to furnish their e-mail address and cell Phone No so as to 

inform them any things relating to the tender. 

 

15 If any intending bidders wish to withdraw from participation in the bid, he/ she can freely 

withdraw from the participation before scheduled date and time of closure. In case the 1st 

lowest Bidder or even the next lowest Bidder withdraw in series one by one in the later stage 

thereby facilitating a particular Bidder for awarding then they shall be penalised with adequate 

disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out 

is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from 

disincentivizing the bidder. 

 

16 The authority will not be held responsible for any technical problem/ failure of network and 

 server  during the schedule dates. 

 

http://www.kalahandi.nic.in/
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17 Any corrigendum/ Addendum will be displayed in the website www.kalahandi.nic.in only. 
   

18 The authority reserves the right to cancel any or all bids without assigning any reason thereof.. 

 

19  The 1st lowest bidder must produce the original documents within the stipulated time period failing 

which action shall be taken to blacklisting Agency. 

20. As per amendment to Para 3.5.5 (V) of Note-II of OPWD Code, Vol-I by modification vide Works 

Department, Government of Odisha Office Memorandum No-4559/05.04.2021, Additional 

Performance Security shall be obtained from the successful Bidders when the Bid amount is less 

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from 

issue of letter of acceptance in shape of term deposit or Bank guarantee issued by any Nationalised 

Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and 

security shall be forfeited. Further, proceeding for black listing shall be initiated against the 

defaulter bidder. 

 i. Quoted rate below 5% - No Additional performance security  is required 

 ii. From 5% to below 10% - 50% of the differential cost between estimated cost put to tender & bid 

amount shall be deposited. 

  iii. From 10% and above - 150% of the differential cost between estimated cost put to tender & bid 

amount shall be deposited. 

21. If the Contractor fails to complete the work, the amount so furnished as additional performance security 

will be forfeited in addition to the other penal clauses, if any, to be imposed.  

 

         Block Development Officer, 

          Golamunda                                                                                                                                 

                                                                                        

Memo No.       3420                                   //                      Dated  29.12.2022  
 Copy forwarded to the District Information & Public Relation Offficer,Kalahandi for information 
and necessary action. He is requested to take appropriate steps for publishing the notice in two Odia Daily 
& one English National News Paper and to upload to the notice in the district portal.  
                                                                                                     

 
         Block Development Officer, 

          Golamunda 

 Memo No.   3421                                             //        Dated -29.12.2021    

 Copy forwarded to the BDOs/E.E.,R&B,/R.W./M.I./P.H.E.D./Irrigation/Lift Irrigation/ for  kind 
information with request to exhibit on the Notice Board for wide publicity. 
  

         Block Development Officer, 

          Golamunda 
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Memo No      3422                                               //                                                                         Dated -29.12.2021 

 
 Copy submitted to the Commissioner-Cum-Secretary,P.R.&D.W.Deptt/S.E.,P.R.&R.W for favour of 
kind information and necessary action. 

 
         Block Development Officer, 

          Golamunda 
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GOVERNMENT OF ODISHA 

PANCHAYAT SAMITI, GOLAMUNDA 

 NOTICE INVITING TENDER 

Bid Identification No. BDO Golamunda-    03  /2021-22 

     No.     3419                      dated -29.12.2021   
1 Name of the work: Construction of New PHC Building at Mahaling in 

Golamunda Block during the year 2021-22. 

2 Estimated cost:  Rs. 55.32 lakh  

3. Period of completion: 06 (Six) calendar Months. 

4. Date and time of availability of bid document  10.00 Hrs of 31.12.2021 to 17.00 Hrs of 05.01.2022 

5 Last date/Time for receipt of bid  05.12.2022 upto 17.00 Hrs 

6 Name and address of the Officer Inviting Bid: Block Development Officer, Golamunda 

7 Date of Opening  06.01.2022 

 

         Further details can be seen from the e-procurement portal www.kalahandi.nic.in  

 

 

Block Development Officer 

Golamunda 

 

                                                                                                                                                          

Memo No-3423                                                                                                             dated- 29.12.2021     

 

             Copy in duplicate along with details of works list and the CD containing the Tender Call Notice forwarded 
to the Deputy Director of Information and Public Relation Department (Advertisement) Odisha, Bhubaneswar for 
information with a request to arrange for publication in the two consecutive issues of leading news paper in two 
local Odia dailies and one National English daily for wide publication. The complementary copy of the news paper 
containing the tender call notice may please be sent to this office for reference and record.  

http://www.kalahandi.nic.in/
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Block Development Officer 

Golamunda 

 

Memo No   3424                                                                                                                dated- 29.12.2021    

  

 Copy in duplicate forwarded to the Director of Information and Public Relation Department Odisha, Bhubaneswar 

for kind information and necessary action. 

                                                                                                                                              

 

 

Block Development Officer 

Golamunda 
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CHECKLIST TO BE SUBMITTED BY THE BIDDER 

 

  

Sl. 
No 

Particulars Whether furnished 

Yes No 

01. 
Cost of tender paper Rs.10000.00 (Scanned copy of financial 

instrument shall be furnished)     

02. 
E.M.D for _________ /- Copy of financial 

instrument shall be furnished) 

  

03. Copy of valid Registration Certificate   

04. Copy of valid GST   

05. Copy of PAN Card   

06. No Relationship Certificate in Schedule – A   

07. Works Experience Certificate-   

(A) 
List of works ( similar nature ) executed 

(Schedule-D) 

  

(B) List of ongoing works in hand (Schedule-B)   

08. 

(A) 

Information regarding current litigation, debarring / expelling 

from the tender or abandonment of the work by the tenderer 

(Schedule-E) 

  

(B) Affidavit (Schedule-F)   

09. 

(A) 

Tools & Plants and machineries as per the requirement in 

Schedule-C. 

  

10 
Document of engagement of Technical personnel as per 

requirement. 

  

 

Sl. 

No 
Type of Equipments 

No. of machines 

Owned 

Owned/

Hired 

1 
Concrete mixer  

 

2 
Concrete Vibrator : Plate type  

 

3 
Concrete Vibrator : Needle type  

 

4 
Water Tanker  

 

5 
Water pump  
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6 
Truck/ Tipper  

 

7 
Tractor  

 

8. Rigid Centering and Shuttering Plates (Steel/Iron)   

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONTRACT DATA 

 

A.  GENERAL INFORMATIONS 
 

Sl No Item Details 

1 Bid Identification No. (T)3/2021-22 

2 

 

Name of the Work 1. Construction of New PHC building at 

Mahaling in Golamunda Block                                
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3 Officer Inviting Tender BDO, Golamunda  

4 Executive Engineer authorized as 

Engineer-in-charge of work. 

Addl. Project Director(Tech), DRDA, 

KALAHANDI 

5 
Estimated Cost : 

Civil Works 
Rs 55.32 Lakh 

 

B.  BID INFORMATION 

6 Intended completion period/Time 

period assigned for Completion 

06 (Six) Calendar Month 

7 

Sale of bid documents  
10.00 Hrs of 31.12.0221 to 17.00 Hrs of 

05.01.2022 

Receipt of bid documents 05.01.2022 

Opening of bid documents 06.01.2022 

8 Cost of Bid Document  

i Bank draft amount separately 

(Cost of tender paper )  Rs10000.00 

ii in favour of BDO, Golamunda  

iii payable at Golamunda 

9 Bid Security  

i Amount 1% of Estimated Cost put to tender 

ii in favour of BDO, Golamunda  

iii payable at Golamunda 

iv Type of instrument As specified in the bid document 

10 Bid validity period 90 Days(Three months) from the last date 



 

 

12 

Contractor         BDO, Golamunda 

of receipt of tender 

11 Minimum period of contract / 

agreement / lease deed of equipment 

and machineries  

6 Calendar  Months  

12 Currency of payment for Contract Indian Rupee 

13 Language of Contract English 
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SECTION - I 

INSTRCUTION TO BIDDER 

1 Name of work 1.1 Construction of New PHC building at Mahaling in Golamunda 

Block                                

2 Scope of work 2.1 Construction of New PHC building at Mahaling in Golamunda 

Block                               The scope of work shall include 

following activities: 

i) Detailed survey of the proposed area & route  

ii) Supply of buildings materials  

iii) Supply of machineries & equipments required for the 

construction  

iv) Testing of the materials & providing report to the owner 

v) Receipt, storage & preservation of materials  

vi) Providing design & drawings to the owner for approval  

vii) Re-construction of defective work  

 

3 Eligibility of bidder 3.1 The bidder must be a 'B' or 'A' class contractor under State 

PWD or other Department or equivalent class of contractor 

CPWD / MES / BRO/ Railway or other state PWD or other 

Engineering organization 

 

He must have posses the following documents : 

i) GST 

ii) PAN 

iii) Experience in executing similar nature of work 

 ( Work experience certificate )  

iv) Machineries & equipments as stipulate in the bid 

documents hire or owned. 

v) Affidavit as desired  

vi) Bid security declaration 
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4 Definition 4.1 "Employer" on behalf of Governor of Odisha shall mean 

Block Development Officer, Golamunda, or his re-

presentative successor & assigns  

  4.2 "Bidder" shall mean those who have participated in the 

bidding process  

  4.3 "Contract" shall mean the agreement entered into by the 

employer & successful bidder 

  4.4 "Project or work" means the   Construction of New PHC 

building at Mahaling in Golamunda Block                                

  4.5 "BID"  shall mean Techno-Commercial & Price proposal in 

prescribed format submitted by the intending bidders 

  4.6 "LOA / WO: i.e. " Letter of Award / work order" shall mean 

official letter issued by the employer regarding acceptance of 

bid & issuance of work order after signing of agreement. 
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  4.7 "Engineer-in-charge" shall mean JE or GPTA for the concern 

Panchayat engaged for supervision of the work  

  4.8 "Specification" shall mean that technical specification of the items 

as per bureau of Indian standards  

  4.9 "Quoted price" mean the rate quoted by the bidders in 

percentage or in figure  

  4.10 "Month" shall mean the calendar months of the year 

  4.11 "Code" mean the Indian standards & OPWD code as is applicable 

5 Bid Security Declaration 5.1 The bidders shall submit Bid security declaration with his bid in 

the prescribed format as per Finance Dept. office memorandum 

No. 8943 dt. 18.03.2021 & Works Dept. Office Memorandum No. 

5984 dt. 27.04.2021 

  5.2 The successful bidder shall deposit 2% bid security of contract 

value in shape of BG / NSC / POTD/KVP/TDR issued by any 

Nationalised Bank duly pledged in favour of BDO, Karlamunda 

  5.3 Contractor exempted from payment of EMD can also participate in 

the tender process with documentary evidence for exemption . 

  5.4 Combined bid security for more than one work is not acceptable  

6 Additional Performance security 6.1 The successful bidders shall deposit additional performance 

security as below as per Works Dept. office memorandum No. 

4559 dt. 05.04.2021 

i) Quoted price below 5% - No additional perfomance security 

required  

ii) From 5% to below 10% - 50% of the differential amount of 

estimated cost put to tender & quoted amount 

iii) From 10% and above - 150% of the differential amount   of 

estimated cost put to tender & quoted amount 

  6.2 The successful bidder shall deposit Additional performance 

security in shape of BG / NSC / POTD/KVP/TDR issued by any 

Nationalised Bank duly pledged in favour of BDO, Karlamunda  

7 Bid validity & extension 7.1 The bid shall remain valid for 90 days from the last date of receipt 

of bid documents. This can be extended further is both the parties 

are agreed on  

8 Bidding system 8.1 The bidding system shall be single stage double cover system. This 

includes :  

i) Technical bid 

ii) Price bid 



 

 

16 

Contractor         BDO, Golamunda 

9 Submission of bid 9.1 The technical bid & price bid shall be sealed in two separate covers 

superscribing technical bid & price bid & shall be submitted 

putting them in a large envelope   superscribing bid for the said 

specific work the bidder is participating. The bid shall be 

submitted offline through registered post / speed post / courier 

service only . The technical bid shall comprise declaration under 

the official secret act, 1923 

 

The technical bid & price bid shall include : 

i) Technical bid -  

a) Registration certificate 

b) PAN card  

 c) GST  

d) Bid security declaration  

e) Work experience certificates 

f) List of works in hand  

g) Machineries equipment owned by the bidder including 

ownership certificate or certificate obtain from an official not 

below the rank of Executive Engineer as regards possession of 

equipments  

h) Machineries & equipments hired by the bidder including 

ownership certificate of the lessor  with lease deeds 

i)  Affidavit  regarding correctness of the information submitted, 

not debarring or expelling from tender process in the last 5 years, 

not involved in any litigation & not abandoned any work in the last 

5 years   

j) Declaration for availing EMD exemption 

k) Affidavit  for  price preference  

l) Schedules for supplementary information  

m) No relation certificate 

n) Cost of bid documents in shape of money receipt or Demand 

draft  from any Nationalized Bank pledged in favour of employer.  

ii. Price Bid 

a) Bill of quantities  

  9.2 Each bidder shall submit only one  bid for one work. A bid is said 

to be responsive if it is accompanied by  cost of bid documents & 

bid security 
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10 Late Bid 10.1 Late bid shall not be considered for opening. The authority will not 

be responsible for late receipt due to postal delay or other reasons.  

11 Cost of tender paper 11.1 The bids shall be incorporated with the technical bid amounting to 

Rs. 6000.00(Rupees Six Thousand) only in shape of money receipt  

or Demand draft  from any Nationalized Bank pledged in favour of 

employer.  

12 Receipt & opening of Bid 12.1 i) The bids received after last date & time of receipt shall not be 

opened & shall be returned to the contractor.  

ii) The bid shall be opened on the schedule date & time by the bid 

opening committee / tender committee in the presence of the 

intending bidders or their authorizes representatives.  

iii) The technical bids shall be opened in the due date & time 

mentioned in the bid document & NIT. If the bids cannot be 

opened on the scheduled date & time due to certain reasons  then 

it shall be opened in the next working day.  

iv) The price bid shall be opened on the schedule date & time of 

responsive bidders qualified in  the technical bid only 

13 Evaluation of bids 13.1 During the detailed evaluation of the price bid the officer inviting 

the bid will determine whether : 

i) The bid security is confirmed 

ii) All the requisite documents are furnish duly self attested  

iii) Meets eligibility criteria as per clause 147 & clause 3 

  13.2 The bid shall be declared to be responsive if it is found complete in 

all respect & meets the qualifying criteria as stipulated in the bid 

the bid documents ( DTCN) & on the basis of the terms & 

conditions incorporated in the bid documents. 

  13.3 The price bid of the successful or responsive bidders will be 

opened only to select the L1 bidder 

14 Language of bids 14.1 English 

15 Payment of bids 15.1 The payment shall be made in Indian currency after the bills are 

passed for payment by the competent authority through e-

transfer. 

16 Disqualification  16.1 The bidders are subject to disqualification if they have  

i) Made misleading or false representation in the forms, 

statements & attachment submitted 

ii) Record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, 

litigation history or financial failure etc 

iii) Participate in the previous bidding for the same work & had 

quoted unreasonable prices & couldn't furnish justification to the 
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Engineer-in-charge 

iv) Indulged in unlawful & corrupt means in obtaining bids 

v) Having been blacklisted in the past  

17 Forfeiture of Bids security 17.1 The bid security shall be forfeited: 

i) If the bidder withdraw after opening of bid within the validity 

period 

ii) If the bidder seeks any revision of rates or back out from the 

tendering process. 

iii) Bidder fails to submit original documents within 5 days from 

date of opening 

iv) In case the successful bidder fails to sign the agreement & to 

furnish bid security & APS within time limit of 15 days.  

v) If the L1 bidder fails to sign the agreement he may be debarred 

from participating in the tender process for three years & may be 

black listed 

18 Modification & withdraw of bids 18.1 The bid once submitted cann't be modified.  

19 Award & signing of agreement 19.1 The employer shall notify the acceptance of bid & call for signing 

of  agreement to L1 bidder within 15 days. In case the bidder fails 

to sign the agreement he may be debarred from participation in 

bidding process for 3 years, he may black listed & EMD will be 

forfeited. The successful bidder shall deposit required amount of 

bid security & APS in the proper instrument.  

20 Right to Accept or reject any or 

all bids 

20.1 The competent authority on behalf of the Governor doesn't bind 

himself to accept the lowest or any other tender & reserve the 

authority to reject any or all tenders received without assigning 

any reason. 

  20.2 All bids in which any prescribed condition is not fulfilled or any 

condition put forth by the bidder which doesn't contain in the  bid 

document 

21 Notification of award & signing 

of agreement 

21.1 The bidder shall sign the agreement within 15 days from the issue 

of letter of acceptance depositing required amount of bids security 

& APS along with work programme failing which the employer 

without prejudice to any right or remedies in law be at the liberty 

to forfeit the bid security absolutely   

22 Corrupt & Fraudulent practices  22.1 The Employer will reject a proposal for award if he determine the 

bidder to be in corrupt & fraudulent practices. 
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SECTION-II 

Procedure for Participating in Bidding  

General conditions of contract 

 

1. (i) The bid shall be submitted in two covers i.e. 1. Technical Bid 2.Financial Bid superscribing Technical Bid and 

Financial Bid and putting together in a large cover superscribing tender for specified work. 

(ii) The contract shall be drawn in P.W.D. P-1 contract Form & signed by BDO, Golamunda on behalf of the 

Governor of Odisha. 

(iii) The item of works as per Schedule of quantities of the Agreement shall be supervised measured and check 

measured by the Additional Project Director(Tech), DRDA, KALAHANDI/AE/AEE Concerned. 

(iv) The Financial Bids of the bidders qualified in the Technical Bid shall be opened only.  

2. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be 

submitted in English. The applicants name should appear on each page of the application along with his signature 

or the signature of his authorized representative at the bottom of each page.  

3. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in 

the wordings will not be accepted. 

4. The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the 

column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work 

immediately after issue of work order for approval of Engineer-in-Charge. 

5. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders 

and validity of tenders can also be extended if agreed by the tenderers and the Department. 

6. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal                           

machineries/equipments in Schedule –C. 

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 

equipment/machinery from one site to another site when work is to be executed. 

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to be deployed 

for the tendered work if these are not engaged or produce certificate from the Executive Engineer of 

Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines 

are likely to be released from the present contract. Certificate from the Executive Engineer of Government of 

under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of 

tender 

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender document, 

owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. 

The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to 

mobilize the machineries within a period as to be able to execute an item of work as per original programme 

which will be part of the agreement. 
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(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership 

from the company/person providing equipments/machineries on hire/lease along with contracts/ 

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on 

long term basis for a minimum period of 10 (Ten ) calendar months as mentioned in contract data from 

the last date of receipt of Bid documents. 

7. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years prior to the date of the bid shall be debarred from qualification. The 

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender 

documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in 

Schedule - E and required affidavit in Schedule – F. The bid will be summarily rejected if the above affidavit are 

not incorporated.  

8. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in 

the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works 

Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & 

the total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for 

such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

9. (i) Each tenderer is to submit along with tender his  experience on construction of similar nature of Building/ 

Road/ Bridge/Canal Works. 

ii) The prospective bidder should furnish list of similar nature of works executed in Schedule-D satisfactorily 

completed and list of works in progress in Schedule-B. The work experience certificate shall be furnished by the 

employer obtaining the same not below the rank of an Executive Engineer.  

10. If an individual makes the application, the individual should sign his full name and current address.  

11. If the application is made by proprietary firm, it shall be signed by the proprietor with full name & current address. 

12. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm with full name 

and current address or by a partner holding power of attorney for the firm in which case a certified copy of the 

power of attorney shall be accompanied with the application. A certified copy of the partnership deed and current 

address of all partners of the firm shall also be accompanied with the application. 

13. If the application is made by a limited company or a corporation, it shall be signed by duly authorized person 

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall 

be accompanied with the application. Such limited company or corporation will be required to furnish satisfactory 

evidence of its existence along with the technical bid. 

14. Submission of more than one bid by a bidder for a particular work will liable for rejection. 

15. Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)  

In case of percentage rate tender:- 

(i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well 
as in words) in the prescribed format appended to the tender document. 
 

(ii) DELETED 
 

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor  should be 
accurately filled-in figures and words, so that there will be no discrepancy. 
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a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage 
quoted by the Contractor in words shall be taken as correct 

b. If any discrepancy is found in the percentage quoted in excess/ less and the total amount quoted by 
the Contractor, then percentage will be taken as correct. 

c. The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. 

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount does not tally with either to percentage excess or less then it will be treated as percentage 
excess. 

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount if tallied with the percentage then it will be treated as to which side the amount tallies.  

f. The Contractor will write percentage excess/ less up to two decimal  points only. If he writes the 
percentage excess / less up to two or more decimal points, the first decimal point shall only be 
considered without rounding off. 

g. The tender shall be written legibly and free from erasures, over writings or corrections of fig ures. 
Corrections, over writings & interpolations where unavoidable should be made by making out, 
initialing, dating and rewriting.   

(iv) In the P1 contract time is the essence. The contractor is required to maintain a certain rate of 
progress specify in the contract. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment.   

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtracted from the gross amount of the bill 

 

16. The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the 

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 

specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a 

future date that the tenderers have not seen plans and specifications cannot be entertained. 

17. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered 

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the 

tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way 

invalidate the contract and no extra monetary compensation will be entertained. The work shall however be 

executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required. 

18. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of 

the site and locality of the work, about the quality and availability of the required quantity of material including the 

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender 

will be adequate to complete the work according to the specifications attached there to and that he had taken in to 

account all conditions and difficulties that may be encountered during its progress and to have quoted rates 

including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all 

materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-

in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not 

pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability 

of materials, labour and other factors. 

19. The tender should be accompanied with the Scanned copies of the valid Registration certificate, GST and PAN 

card which are mandatory and the original certificates are to be produced within five (5) days of opening of the 

tender before BDO, Golamunda for verification, otherwise his/her bid shall be declared as non-responsive and 

thus liable for rejection. 
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20. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations shall be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the 

wording will not be accepted. 

21. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-

of what-so-ever. 

22. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and 

condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after 

intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest. 

23. (i) Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of 

materials. In every case the materials must comply with the relevant specifications. Complaints at future date that 

the availability of materials at quarries has been misjudged can’t be entertained. 

(ii) Amendment to Para 3.4.16(a) of OPWD Code Vol-I by substitution. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 

responsible for ensuring the quality of the materials supplied. The contractors would , however ,be responsible for 

procurement of materials from authorised sources and voluntarily disclose the source of procurement for the 

purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement while 

submitting the bids. 

24. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather 

road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work. 

25. It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings shown in the Cross Section. 

 

26. to 30 DELETED 

 

    31. DELETED 

              

32. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be 
binding  on the bidder. 

33. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code . The 
bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to 
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter 
and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge 
will pay the contractor in consideration of the execution, completion and maintenance of the Works by the 
contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).  

The notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) and additional performance security as per Clause 99 of DTCN in 

form of Fixed deposit receipt of Schedule Bank, Demand Draft, Kissan Vikash Patra/Post Office Savings Bank 

Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the BDO, 

Golamunda  and in no other form which including the amount already deposited as bid security (earnest money) 

shall be 2% of the value of the tendered  amount (excluding 1% deposited towards hiring of 

equipments/machineries from outside the State if any) and sign the agreement in the PWD Form P1 for the 

fulfillment of the contract in the office of the BDO, Golamunda as directed. The security deposit together with the 

earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security 
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for the due fulfillment of this contract and additional performance security in accordance with the provisions of the 

agreement. 

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-

Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of 

Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following 

documents shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P1 with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the 
Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial 
security deposit and additional performance security deposit are received by the Engineer-in-Charge. The 
performance security will be refunded after Six Months of completion of the work and payment of the final bill 
and will not carry any interest.  

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 W.F.D. 
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before 
acceptance of tender by the competent authority. 

      c)   Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I  

         Before acceptance of tender, the successful bidder will be required to submit a work programme and mile 
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of 
failure on the part of the agency to achieve the mile stone liquidated damage will be imposed. 

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 
entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring 
a suit in regard to the matter by this contract at any place outside the State of Orissa.  

35. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen 
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor. 

36. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter 
No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest 
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Executive Engineer is final and binding on the contractor.  

38. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the following or similar category. 
a. Rent, royalties and other charges of materials, octroi duty, all other taxes including labour welfare 
cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building including 
temporary building and temporary electric connection to work site as well as construction of service road 
and diversion road and its maintenance till completion of work as required by the tenderer for Collection 
of materials, storage, housing of staff or other purpose of the work. No tenderer will however be liable to 
pay Govt. for temporary occupation of land owned by Govt. at the site of the work. 
b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 

to the satisfaction of the local health authorities. 
c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the 

work. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 

cost. 
39. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 

contract and other necessary documents can be seen in all the offices issuing the documents and office of the under 
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of 
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tender papers. Interested bidders may obtain further information at the same address. But it must be clearly 
understood that tenders must be received in order and according to instructions in complete shape. Incomplete 
tender is liable for rejection. 
 

40. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as 
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and 
clean, this should be inclusive of the rate. 

41. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required. 
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.  

42. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of 
any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled 
before the extra items of work or extra quantity of any items of work is taken up.  

43. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned 
herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest amendments shall supersede the 
condition of DTCN.   
 

44. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A. 
 

45. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Specification. 
I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV & VII & latest design criteria for pre-stressed concrete bridges 
specially for Roads & Bridges issued by MoRT&H., Government of India, MORT&H Specification for Road & Bridge 
work (Latest Revision) shall be the guiding book for execution, quality assurance, specification and measurement 
for all items of Bridge & Road works. Compacting shall have to be carried out with help of mechanical vibrators from 
the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

 
46. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and 

made leak proof and water tight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing 
tapes & compounds. 

 
47. Form work including complete false work shall be designed by the Contractor without any extra cost to employer and 

the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject 

partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to 

failure of centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims 

thereof. 

48. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or 
his representative shall have the right to test the weight & quality from time to time. 

 
49. The tenderers shall make all arrangements for proper storage of materials like steel & cement but no cost for raising 

shed for store and pay of security guard etc. will be borne by the Department. The department is not responsible for 

any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall 

have to pay the full penalty as per clauses of the contract. No extension of time will be granted on the application of 

the contractor due to delay in procurement of materials. 

 
50. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. 

Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to 
consideration before tendering and no consideration for extra time or compensation thereof shall be considered. 

 
51. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and 

the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables. 
 

52. The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed 
statement and may be changed from time to time subject to the condition that the contractor will execute in advance an 
agreement with the Engineer-in-Charge. 

 
53. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the 

contractor under this ground under any circumstances 
 



 

 

25 

Contractor         BDO, Golamunda 

54. The tenders should furnish along with their tender a list of works executed during the last three years duly certified by 
the concerned Engineer-in-charge indicating the satisfactory completion for Civil works as per the proforma enclosed 
in a separate sheet of schedule-H. 

 
55. It should be clearly understood that: 
 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 

Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for 

the testing shall be taken for each structural member by a representative of the contractor in the presence 

of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. 

The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out 

in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried 

out in accordance with the stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen 

and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and 

that the result of the specimen did not give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality control and Research 

Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost of testing 

of all specimens and samples will be borne by the Contractor. 

e)  The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall 
not be permitted. 

 

56. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim 

for carriage of water whatsoever will be entertained. 

57. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work 

as shown in the tender exceeds Rs. 2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of 

employment will commence within one month after the date of work order and would last till the date, when 90% of 

the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel 

of equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by 

the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the 

work. 

58. List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of 

schedule-C. 

59. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department 

may render necessary possible help for procuring license. 

60. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of 

the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, 

labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work 

according to the specifications attached thereto and that he had taken in to account all conditions and difficulties that 

may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and other 

duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the completion of the 
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work to the entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After acceptance 

of the contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to 

have misjudged the conditions as regards the availability of materials, labour and other factors. The contractor will be 

responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the 

execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be 

deducted from the bills or his other dues. 

61. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from 

the contractor’s bill. 

62. Taxes as admissible shall be deducted from the contractor’s bill, where Agreement Value is One Lakh and above. GST 

shall be paid @ of 12% of Gross Bill. 

63. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if 

any payable for the work executed and final bill pending disposal due to any reason whatsoever. 

64. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

65. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution 

of work through labour shall produce valid license from licensing authorities of labour Department. 

66. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one 

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test. 

67. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from 

cutting shall be economically utilised in filling. 

68. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 1.5m × 

1.5M × 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of 

volume or more depending upon the looseness of stacking which would be determined on actual observation and 

deduction. 

69. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be 

granted to the contractor under any circumstances. 

70. Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work (latest revision). 

71. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in 

the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well, 

rectification of tilt and shift if any, etc. shall also be included within the rate. 

72. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of 

the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 

73. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender. 

74. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be 

included in the rate. 

75. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any 

other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under 

water concreting without any extra cost to the department. 

76. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 

77. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

78. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments 

immediately in contact with the bearing to ensure proper distributions of heavy load. 

79. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 



 

 

27 

Contractor         BDO, Golamunda 

80. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray 

examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall   have to 

be carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed bearing 

manufactured by widening. 

81. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for 

testing and acceptance as may be requiring by the concerned Executive Engineer. 

82. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the 

State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders 

belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate Engineer or two 

Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly 

emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under 

the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such 

unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such 

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with 

the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor 

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate 

Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be 

furnished in the proforma contained vide table 1.4 of Qualification Information of Schedule-B. 

83. An Engineering personnel of the executing agency should be present at work site at the time of visit of High level 

Inspecting officers in the rank of Chief Engineer and above. 

84. All reinforced cement work should confirm to Odisha Detailed specification and should be of proportion as per Contract 

Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28 days, after mixing and test 

conducted in accordance with IS 456 and IS 516. 

85. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or 
sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, 
profiles and benching and leveling the ground wherever required. The rates quoted should be for finished items of 
works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever would be 
entertained. 

86. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of 

work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

87. The Contractor will have to submit to the BDO, Golamunda  monthly return of labour both skilled and unskilled 

employed by him on the work. 

88. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and 

conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wing 

before they are used on the work. 

89. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, 

if found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate. 

90. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P 

and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document. 

91. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C. 

structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

92. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item 

should not be unworkable low and for others too high. 
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93. The contractor has to arrange the samples of materials required for execution to be got tested and approved by the 

Department before taking up the work and during course of execution required from time to time. All such samples will 

be tested at R&B Department; Control and Research Laboratory Bhubaneswar, Quality control division Cuttack 

and Zonal Laboratories, KALAHANDI at the cost of the Contractor with no extra cost to the Department. 

94. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course 

of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work 

within 6 months from the date of final certificate of completion of work the contractor shall make good of all such 

damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 

entertained. 

95. The Fly ash bricks of good quality shall be used having required the crushing strength. The bricks should be approved 

by the Engineer-in-charge before use in the work and should conform to the minimum strength as per National 

Building Code. 

96. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work 

through labour should produce valid license from the licensing authority of labour Department. 

97. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim 

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any 

eventuality of difference for co-efficient for linear measurements. 

98. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect 

that he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) 

during the current financial year. The name of work for which participated and the authority to which the tender was 

submitted must be mentioned in the affidavit, failing which the tender will be rejected. 

99. Additional performance Security: 

(i)  Amendment to Para 3.5.5 (v) Note – ii of OPWD Code Vol.-I by substitution  

 As per amendment to Para 3.5.5 (V) of Note-II of OPWD Code, Vol-I by modification vide Works Department, 

Government of Odisha Office Memorandum No-4559/05.04.2021, Additional Performance Security shall be 

obtained from the successful Bidders when the Bid amount is less than estimated cost put to tender as below. 

The bidder shall submit the APS within 7 days from issue of letter of acceptance in shape of term deposit or 

Bank guarantee issued by any Nationalised Bank duly pledged in favour tender inviting authority. Otherwise, 

the bid shall be cancelled and security shall be forfeited. Further, proceeding for black listing shall be 

initiated against the defaulter bidder. 

 i. Quoted rate below 5% - No Additional performance security  is required 

 ii. From 5% to below 10% - 50% of the differential cost between estimated cost put to tender & bid amount 

shall be deposited. 

  iii. From 10% and above - 150% of the differential cost between estimated cost put to tender & bid amount 

shall be deposited. 

 (ii) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion.  

           If the rate quoted by the bidder is 15% or more shall be rejected and the tender shall be finalized basing on merits 

of rest bids. if more than one bidder have quoted at 14.99% (Decimals up to two number will be taken for all 

practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a 

transparent lottery system, where all bidders / their authorized representatives, the concerned Executive Engineer 

and DAO will remain present. 



 

 

29 

Contractor         BDO, Golamunda 

100. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 

entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to 

bring a suit in regard to the matter by this contract at any place outside the State of Odisha. 

101. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(i) All materials before they are being used in the items of works as per this Schedule of quantities and also the 

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the 

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and 

the said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of 

the items of works should be inclusive of cost of such tests. 

(ii) The tests have to be planned & carried out such that the progress of work is not hampered 

(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be 

considered from time to time. 

102. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract 

from shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the 

clauses of the D.T.C.N. 

103. It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings shown in the Cross Section. 

104. Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not 

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions, 

deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, 

will be entertained. 

105. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest 

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 

default, he may recover such amount due from the contractor and pay such amount to the labour directly under 

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 

Executive Engineer is final and binding on the contractor. 

106. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

 specification at his own cost for completion of the work with the time schedule. No extension of time will be 

 granted on the application of the contractor due to delay in procurement of materials. 

107. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution 

of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock 

issue rates or market rates whichever is higher. 

108. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary 

for which agreement of such land by the side of C.D. works and the rental charges for such  private land 

shall be borne by the contractor including the proper maintenance with lighting arrangements during the night 

time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost 

will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangement, 

rental charges for the land and maintenance, lighting and removal of such temporary road crust from the private 

land to bring the land to its original condition etc. complete. 
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109. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra 

payment by the Department will be made on this account and no claim what-so-ever will be entertained on this 

ground. The rate quoted by the contractor should be inclusive of all such charges. 

110. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted 

by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the 

contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of 

the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work 

without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge 

every month. 

111. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and 

furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate quoted by 

the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department. 

112. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test 

results thus obtained. 

113. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible 
changes and payments is to be made as per clause 11 of the P-1 Contract. 

114. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in 

Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest revision 

/ amendment are also binding on the part of the contractor. 

115. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be 

made by power of Attorney authorising others to receive payment on the contractor’s behalf. 

116. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 

circular of the Government relating to his registration. 

117. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not 

be any way responsible for the same and will not pay any cost towards the repair done by the contractor. 

118. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of 

the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be 

liable to  pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or 

market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may 

then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of 

sale thereof. 

119. The selected contractor may take delivery of departmental supply according to his need for the work issued by the 

Engineer- in-charge subject to the availability of the materials. The tenderer shall make all arrangement for 

proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the 

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s 

risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 

agreement. 

120. The Department will have the right to supply at any time in the interest of work any departmental materials to be 

used in the work and the contractor shall use such materials without any controversy or dispute on that account. 

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the 

Department or current market rate whichever is higher. 



 

 

31 

Contractor         BDO, Golamunda 

121. All the materials which are to be supplied from department will be as per availability of stock and the contractor 

will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or 

 TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be 

under the custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of 

steel more than one metre in length will be returned by the contractor at the issuing stores without conveyance 

charges. 

122. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 

 must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved 

 manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 

 extension of time or escalation of price on such account shall be entertained in future. 

123. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and 

specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight 

calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-

in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment). 

124. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation 

or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Odisha 

Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest  tender 

amount (Where their tender is not the lowest) provided they express willingness to execute the work after 

reduction of rates by negotiation. 

125. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of 

their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of 

different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue 

of concerned department. 

126. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the 

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation 

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own 

cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the 

contractor shall take in to account of the above aspects. 

127. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the 

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-

in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be 

recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover 

from the contractor the cost of making good the works. The contractor is also required to maintain the road/ 

building for 36 (Thirty six) months from the date of successful completion of the work. 

128. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The 

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 

necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries 

to person or structural damage to property happening from any neglect, default, want of proper care or 

misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no 

claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 

natural or incidental damages so caused will have to be made good by the contractor at his own cost. 
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129. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 

 provision of relevant I.S. Code / I.R.C. code / MORT&H specifications. 

130. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted 

by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the 

contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of 

the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work 

without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge 

every month. 

131. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 

circular of the Government relating to his registration. 

132. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 

approved document during download of the bid document, the decision of the officer inviting the bid will be 

binding on the bidder. 

133. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 

Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor. 

134. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall 

mean the execution or operation of the items due to standing water as well as due to percolation of water. The 

quoted rates will be inclusive of this. 

135. The contractor shall make requisition of claim book from the date of commencement of the work from the 

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of 

works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under 

the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be 

furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month 

there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. 

Each claim must be defined and should be given as for as possible regarding the quantities as well as the total 

amount claimed. The claim book must be submitted by the contractor regularly by 10th  and 16th days of each 

month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 

book not maintained from the commencement of the work is liable to be summararily rejected. The claim book is 

the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of 

the work or before recession of the contract by the Department whichever is earlier for record. 

136. Number of tests as specified in I.R.C. / MORT&H / I.S.I specification required for the construction of roads / bridges 

/ buildings or any other structural works will be conducted in any Govt. Test House /Departmental 

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. 

The collection of samples and testing are to be conducted for both prior to execution and during execution as may 

be  directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

137. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No  future 

complaint on this account shall be entertained. 

138. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the 

 Department 

(a) Making a false statement or declaration. 



 

 

33 

Contractor         BDO, Golamunda 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

139. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating 

a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD 

unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall 

also be taken apart from disincentivising the tenderer.  

140. The following documents which are not submitted with the Bid will be deemed to be part of the Bid: 

 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the bidder 

3 Conditions of contract 

4 Contract data 

5 Specifications 

6 Drawings 

 

141. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor 

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the 

Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his 

programme of work according to the availability of the plant & machinery & no claim will be entertained for any 

delay in supply by the Department.  

 An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable 

from the bills of the contractor regularly and the final payment for the work including refund of security deposit 

will not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable 

in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his 

next subsequent bill. All transit and incidental charges in connection with the despatch of tools and plants and 

machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be 

recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and 

inclusive of the date of its return, even though the same day it may not have been utilized for any reason except for 

a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in 

writing to the Engineer–in-charge when any plant or machinery goes out of order requiring major repairs. The hire 

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar 
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preparation the working hour will include the time required to make up the boiler temperature and bring plant to 

the operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra 

charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will 

be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 

hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete 

mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and 

the drums etc. washed at the close of work each day. The plant and machinery once issued to a contractor shall not 

be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be 

returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work 

for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be 

made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, 

the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery 

sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be 

responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any 

cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in 

addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that 

the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the 

machinery, the full value of the articles at the current market price will be recovered from the contractor’s 

outstanding bills or any bills that may become due in respect of his other work under the state public works 

Department. The decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an 

agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of 

daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department 

will be attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the 

entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him. 

Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor. 
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 

 

 

  This agreement made the …………………………………………   Two Thousand   ………………… 

………………….…….between (herein-after referred to as “the hirer” which expression shall unless excluded by or 

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of 

Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the 

context include his successors in office as assigns) of the other part. Whereas the hirer desirous of hiring the tools 

and plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under 

between here in after referred to as “the tools and plants”.  

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions 

here in after mentioned. 

Now it is here by and between the parties here to as follows:- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department or 

any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed 

from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at 

KALAHANDI. The rate of higher charges will be as mentioned in the schedule attached. 

c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 

d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. 

& Workshop / store at KALAHANDI in the same good condition in which they were received by him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall 

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified 

for the working period and an increase of ten percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day 

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 

will be levied except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 
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j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 

determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the 

satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 

and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 

be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of 

hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 

demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date 

of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be 

liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are 

detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final. 

o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 

THE SCHEDULE 

 

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks 

     

 

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set 

their respective hand, the day and the year here in above written. 

 

  

1. Signed by: 

                          2. Signed sealed and delivered in the presence of 

 

142. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the 

tender has been invited) at his own cost during the period of execution.  
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143. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the 

Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

144. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 

complete the envisaged work. 

145.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 

 facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 

 forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black  listing 

the tenderers shall also be taken apart from disincentivising the tenderer. 

146.1. Bid Capacity (Applicable for work costing more than 03 (Three) Crores).   
 Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be 

calculated as under. 

Assessed Available Bid Capacity= (A*N*2-B), where 

A= Maximum value  of works executed in any one year during the last five years (updated to the current price 

level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the 

completed as well as works in progress, 

B= Value at current price level of the existing commitments and ongoing works to be completed during the next 

fifteen months (period of completion of works for which bids are invited); and 

N= Number of years  prescribed for completion of the works for which the bids are invited 

(for work completion period less than one year the value may be taken as one year) 

 Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of 

his proposed participation in the execution of the works. 

 The statement showing the value of existing commitments and ongoing works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below 

the rank of an Executive Engineer.  

 Escalation factor 

 Following enhancement factors will be used for the costs of works executed and the financial figures to a 

common base value for works completed in India. 

                                                                Year before          Multiplying factor 
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One     1.10 

Two    1.21 

Three    1.33 

Four    1.46 

Five    1.61 

            (Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for 

the above mentioned factors) 

 In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying 

factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last 

date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into 

Indian rupees. 

 Total value of Civil Engineering construction work performed in the last five years are to be furnished for which 

certificate from Chartered Accountant is to be furnished.  

      2008-2009 ------------------- 

      2009-2010 ------------------- 

      2010-2011 -------------------- 

      2011-2012 ------------------- 

      2012-2013---------------------- 

                                                

      Base year shall be taken as 2013-14. 

 

 

147. ELIGIBILITY CRITERIA FOR QUALIFICATION : 

Applicants shall furnish the followings: 

a.   Required Bid Security Declaration. 

b.  Money Receipt/Demand Draft. 

c.   Scanned or Xerox copy of valid Registration Certificate, GST, PAN card along with the tender documents 

  and furnish the Original Registration certificate, GST and Pan card, for verification within (5) five days of 

  opening of the tender before Executive Engineer, DRDA, KALAHANDI. 
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d.  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work 

  by the applicant in schedule “E” and affidavit to that effect including authentication of tender 

  documents.  

e.  Experience in Building works and details of works in progress or contractually committed with  

  Certificates from the concerned Officer of the rank of Executive Engineer or Equivalent. 

f.       Evidence of ownership of major items of construction equipments, evidence of arrangement or possessing 

  them on hire/lease basis. 

g.  Details of the technical personnel proposed to be employed for the Contract having the qualifications 

  defined for construction.  

h.  Submission of original bid security and tender paper cost. 

i.  Each bidder should further demonstrate principal machineries and equipments possessed by him either 

  owned or hired to the Engineer-in-Charge basis if he desires. The bidder has to secure minimum  80 marks 

  regarding possession of machineries for qualification. 

j.   If a bidder of higher class participates in the bidding process than the class notified in the NIT, he shall 

  furnish order of Hon’ble court along with the tender documents failing which the technical bid of the same 

  bidder will not be considered. 

LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA 

(TOTAL 10 NOS)                           (FORM SEHEDULE A TO I) 

 

1.  Bid Security Declaration. 

2.  Demand Draft/Money Receipt towards Cost of Tender Paper. 

3.  Valid Registration Certificate, GST and PAN Card. 

4.  Affidavit regarding Litigation, Debarring / Expelling, abandonment of work. 

5.  List of work executed with work experience certificate . 

6. List of work under progress. 

7. Lease deeds/certificate of possession of machineries/equipments from any   

 Executive Engineer with ownership document. 

8.  Certificate of engagement Technical Persons. 

9. No Relation Certificate.  

10.  Affidavit regarding Authenticity of tender documents. 

 

148. ADDENDUM TO THE CONDITION OF P-1 CONTRACT 
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Clause-2(a) of P-1 Contract:-TIME CONTROL :- ( Vide Works Department Office Memorandum 

No.24716 dtd.24.12.2005) 

2.1. Progress of work and Re-scheduling programme. 

2.1.1.  The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The 

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for 

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works 

along with monthly cash flow forecast.  

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the 

time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has 

elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the 

whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to 

the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-

Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the 

works within the time for completion. If the contractor does not submit an updated Programme within this period, 

the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which the overdue Programme has 

been submitted. 

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the 

activities. 

2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor 

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to 

show the effect of Variations and Compensation Events. 

2.2.  Extension of the Completion Date. 

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. 

The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award 

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of 

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for 

each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the 
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contract documents, and further to ensure good progress during the execution of the work, the contractor shall in 

all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent 

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the 

work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not 

forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                                         

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall 

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of 

such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and 

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

 

2.3.  Compensation for Delay. 

 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing 

shall be final and binding) may decide on the amount of tendered value of the work for every completed day / 
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month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work 

remains incomplete. This will also apply to items or group of items for which a separate period of completion has 

been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 

10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a 

separate period of completion is originally given. The amount of compensation may be adjusted or set-off against 

any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor 

does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of 

Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation 

levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be 

automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on 

the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the 

delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be 

withheld. However no interest whatsoever shall be payable on such withheld amount. 

 

2.4. Bonus for early completion ( Applicable for work costing more than 03 (Three) Crores for road and 

bridge works).   

Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing incentive clause in any project which is completed before the stipulated date of completion, subject to 

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of 

completion of the project as soon as possible through FAX or e-mail so that the report is received within 7 days of 

such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The 

incentive for timely completion should be on a graduated scale of one percent to 10 percent of the contract value. 

Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.  

 

 Before 30% of the contract period = 10% of contract value. 

 Before 20% to 30% of the contract period = 7.5% of contract value. 

 Before 10% to 20% of the contract period = 5 % of contract value. 

 Before 5% to 10% of the contract period = 2.5% of contract value. 

 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work. 

 

 

 

 

2.5.  Management Meetings 
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2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided 

by the Engineer either at the management meeting or after the management meeting and stated in writing to all 

who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt. 

27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the 

contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over 

work will be realized from the contractor as penalty. 

149. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses 

mentioned here in before tendering. 

150. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 

black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  

151. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the 

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building. 

152. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in 

the prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be 

considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for 

two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & 

Sl. No. of the work (as per IFB) to which they refer, written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in 

figures and words, so that there is no discrepancy. 
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a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the 

Contractor in words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted 

by the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding 

amount will be treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does 

not tally with either to percentage excess or less then it will be treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if 

tallied with the percentage then it will be treated as to which side the amount tallies. 

f.  The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / 

less up to two or more decimal points, the first decimal point shall only be considered without rounding off. 

g.  The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over 

writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting. 

iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in 

the contract. 

v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority 

is mandatory before making any payment. 

vi.  The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due 

approval of next higher authority. 

vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtracted from the gross amount of the bill. 

viii. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha Labour 

and Employment Department vide letter No 3757/ Dt 25.04.2009. 

    (Total 152 Clauses) 

 

Submitted for Approval 

 

Approved 
 
 
 

Assistant Executive Engineer, Block Development Officer, 
Golamunda Golamunda 
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 Countersigned by 

 

 

 

 Executive Engineer, 

  DRDA, Kalahandi 
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Section-III 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

 

Materials of following specification are to be used in work. The Tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 

 
1.  Cement  Will be as per I.S. 269/255 (However the grade of cement to be 

selected by the Engineer-in-Charge of work and compressive cube test 
before commencement of work in each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and curing  Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S. 2025.  

6.  Sand / Fine Aggregate  I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanised minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for 
works  

joinery  Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineer-in-Charge.  

 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by  I.R.C & 

M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification I.S. shall be 

referred (Indian standard). 

 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 
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7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelting treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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GENERAL  CONDITIONS 

 

1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost two 

copies of each of the drawings specifications, descriptive schedules and other details necessary for execution of the 

work. All further drawings and details as may be prepared by the department from time to time for reasonable 

development of the work described in the contract documents and reasonably necessary to explain and amplify the 

contract drawings and to enable the contractor to execute and complete the work shall also be supplied in 

duplicate to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall keep 

one copy of all the drawings specifications, price schedule of items and quantities at work site and the Engineer-in-

charge or his authorised representative shall at all reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a  The contractor shall provide at his cost everything necessary for the proper execution of the works 

according to the intend and meaning of the drawings, schedule of items and quantities and specifications 

taken together, if the same is not particularly shown or described therein, provided that the same can 

reasonably be inferred there from, if the Contractor finds any discrepancy in the drawings or between the 

drawing and schedule of quantities and specifications, he shall .immediately in writing refer the same to 

the Engineer-in-charge whose decision shall be final & binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced by the 

contractor without any expense to the department If the work is not in order and if so directed by the 

Engineer-in-charge error inconsistencies in drawings and local conditions affecting the works shall be 

brought to the notice of the Engineer-in-charge immediately for his decision  All drawings, bill of 

quantities and specifications and copies therefore furnished by the department, are their property. They 

shall not be used on any other work and shall be returned to the Department on request on completion 

and before issue of final certificate or termination of the contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q, contract 

and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy himself 

about the same while furnishing samples for approval of the Engineer-in- charge before incorporation in 

the works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on samples of materials 

or workmanship of all/any materials and work, as he may consider necessary at places of manufacture, 

fabrication, on the site or at such other places. The expenditure incurred for all such tests shall be borne 

by the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site office for 

inspection and verification of the Engineer-in-charge or his representative from time to time. 
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f)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any part 

thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it shall, in 

his opinion be desirable, he shall have power to order the Contractor to do so and the Contractor shall do 

any or allot followings : . 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d)  Execution of additional works of any kind necessary for  completion of the work shall be done as 

required. No such variation  in any way shall be made without prior approval of the competent 

authority which does not invalidate the contract, but the value of all such variations shall be 

taken into account and shall be added to or deducted from the contract sum accordingly. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and included in 

accordance with the method of measurement of work set out and as per the relevant 

specifications or in its absence relevant I.S. code of practice  Any error in the specification or in 

quantity or omission of any item from the schedule of quantities/ rates shall not vitiate the 

contract, but he adjusted by adding to or deduction from the contract sum provided that no 

rectification of errors, if any, shall be allowed in the contract schedule of rates. 

 

3.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and price set out 

in the prices schedule of quantities, and/or derived there-from, if in arriving at the contract sum, 

the Contractor have added to or deducted from the total of the items in the tender any sum either 

as a percentage or proportion, then the same percentage of proportion shall apply to all. items or 

works in the prices schedule as also for valuation of variation.  

 

b)  If the contract does not contain any rate or price applicable to the extra or additional work, or the 

rate or price in the priced schedule of quantities has become inapplicable in the opinion of the 

Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be 

agreed such rates shall be derived by analysis based on standard schedule of rates of State P.W.D. 

/ P.H.D or in case such is not available therein, form any approved schedule with the various 

elements valued at local market price plus 15 (fifteen) percent towards over-heads. 

 

4.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 

construction equipments, tools and plants etc., as required for proper execution of all the items 

of the work as per drawing and specification. 
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b)  To provide all incidental items not shown or specified in particular, but reasonable or necessary 

for successful completion of the work in accordance with the drawings, specifications and 

schedule of quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 

excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 

completion. 

e)  De-watering as required and directed. 

f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable 

and disposal of surface earth and materials away from site as directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 

h)  Centering, shuttering as required for all concrete work. 

i)  Bending, binding, tying the grill & placing in position, including supply of all materials & labour 

etc. 

|)  To provide water and power required for construction testing and commissioning, 

k)  Testing of materials and works as per specification and direction. 
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Section-IV 

Annexure- I 

 

List of Plants & Equipments to be deployed on contract work 

 

 

 

 

 

S

C

H

E

D

U

L

E

 

–

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 

No  

Type of Equipments  No. of machines 

required 

Marks  

1 Concrete mixer 

 
2 Nos 

30 

2 Concrete Vibrator : Plate type 

 
1 No 

10 

3 Concrete Vibrator : Needle type 
 1 No 

10 

4 Water Tanker 

 
1 No 

10 

5 Water pump 

 
1 No 

05 

6 Truck/ Tipper/Tractor 
 1 No 

15 

7 Power Generator 
1 No 

10 

8. Rigid Centering and Shuttering Plates 

(Steel/Iron) 

Minimum area 

2500 Sft. 

10 

  Total 100 
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CERTIFICATE  OF  NO RELATIONSHIP 

 

 

 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of 

Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 

forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from such 

cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 

(*) - Strike out which is not applicable      

Signature of the Tenderer 

Date:- 

----------------------------------------------------------------------------------------------------------------------------------- 
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SCHEDULE - B 

 

 

    WORKING EXPERIENCE  

LIST OF BUILDING WORKS IN PROGRESS 

 

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of 

Executive Engineer. 

 

 

Signature of the Tenderer 

Date…………………… 

 

 

SCHEUDLE – C 

 

Annexure - III 

CERTIFICATE OF TOOLS AND PLANTS 

 

Name of 

Employer 

Name of 

location and 

name of 

work 

Contract 

price in 

Indian 

Rupees/ 

Agreement 

no. 

Major Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date of 

completion of the 

work as per 

Agreement 

Revised target 

date of 

completion of 

the work, if 

any 

Reasons for slow 

progress, if any, 

with the updated 

billing amount 

1 2 3 4 5 6 7 8 
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I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 

possession in working orders. 

 

(i) 

 

(ii) 

 

(iii) 

 

(iv) 

 

(v) 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 

 

 

Signature of the Tenderer 

Date. 

-----------------------------------------------------------------------------------------------------------------------------------------

--- 

  



 

 

10 

Contractor         BDO, Golamunda 

 

 

SCHEUDLE – D 

 

    WORKING EXPERIENCE  

                                 LIST OF BUILDING WORKS EXECUTED  

Name of 

Employer 

Name of 

location and 

name of 

work 

Contract price 

in Indian 

Rupees/ 

Agreement no. 

Major Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date of 

completion of the 

work as per 

Agreement 

Actual date 

of 

completion 

of the work 

Reasons for 

delay in 

starting/ 

completion,  

if any 

1 2 3 4 5 6 7 8 

        

 

 

 

 

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of 

Executive Engineer. 

 

 

Signature of the Tenderer 

Date 

 

 

SCHEDULE – E 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 



 

 

11 

Contractor         BDO, Golamunda 

1.  a) Is the tenderer currently involved     Yes / No 

    in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

    constituent partners been debarred/ 

                 expelled by any agency in India 

                 during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

                  constituent partners failed to 

                  perform on any contract work in 

                  India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be 

rejected. 

 

 

          Signature of Tenderers 

 

SCHEDULE – F 

AFFIDAVIT 

 

1.  The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent partners have abandoned any road/ 

bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such works have 

been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding my 

(our) competency and general reputation. 
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4.  The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, the Government 

has right to reject the Bid. 

 

                                                          (Signature of Tenderer) 

 

Title of Officer 

 

Name of Firm 

 

                           Date 

 

SCHEDULE – G 

 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 

 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / 

company and their bio-data are furnished below. 

 

Sl. 

No.  

Name of 

Engineering 

personnel 

appointed for 

supervising 

contractor’s 

work with 

address  

Qualification  
Date of 

Appointment 

Monthly 

emolument  

Whether full 

time 

engagement 

and 

continuous  

If they are 

superannuated / 

retired / dismissed or 

removed personnel 

from state Govt./ 

Central Govt. / Public 

Sector Undertaking / 

private Companies 

and s or any one 

ineligible for 

Government service  

1 2  3  4  5  6  7  
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I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 

 

 

Signature of the Tenderer. 

Date:- 
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SCHEDULE – H 

 

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 

(Admissible in case of composite   bids only) 

 

Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building 

electrification works [Reference Clause 3.2 h] 

 

                   Signature of the Tenderers. 

                        Date 

 
 

 

 

SCHEDULE – I 

 

SAMPLE FORMATS 

 

 

UNDER TAKING 

 

This is to certify that 

 

1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has 

prepared the design, specifications, and other documents for the Project nor has any person associated with been 

proposed as Project Manager for the Contract. 

Sanction of 

the works 
Value of Sub-contract 

Sub-contractor (Name & 

Address) 
Experience in similar work 

1  2  3  4  
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2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide 

consulting services for the preparation or supervision of this work. 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Odisha or other gazetted officer retired from Government service 

during last two years without prior permission of the Government of Odisha in writing on or before submission of 

this tender. I am aware that my contract is liable to be cancelled if either I or any of my employees is found any 

time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid. 

 

 

 

 

                                         Signature of the Tenderer. 

Date:- 

 

 

Note:  i. Strike out whichever is not applicable 

 

ii. In case any person is under his employment with due permission from Government, the same may be cited in a 

separate letter. 
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SCHEDULE – J 

RELATIONSHIP DECLARATION 

 

To 

 

The Tender Inviting Officer, 

Subject: (Name of the Work) 

Reference : (Bid reference number) 

 

Sir, 

 

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank of an 

Assistant Engineer/Under Secretary under the __________ Department. His (Their) details are as follows. 

 

Relationship: 

Name: 

Designation 

Office 

Address 

 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working under my firm 

having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the _________ 

Department. 

 

Sl no  Name of the my 

employee and his 

designation in the firm  

Presently 

working at  

Details of his relatives working in the 

Department  

   Relationship  

Name:  
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I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the 

rank of an Assistant Engineer/Under Secretary in the _________ Department. I am aware that any breach of this condition 

would render my firm liable for penal action for suppression of facts. 

 

     

 

 

                           Signature of the Tenderer. 

Date: 

 

 

 

 

 

 

 

 

 

Designation  

Office  

Address  

   Relationship  

Name:  

Designation  

Office  

Address  
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