
BID TDENTTFTCATION NO- BDO, GOLAMUNDAT /ZO2L-22

GOVERNMENT OF ODISHA

PANCHAYATI RAI & DRINKING WATER DEPARTMENT

BLOCK DEVELOPMENT OFFICE, GOLAMUNDA

(Civil Works)

DETAILED TENDER CALL NOTICE

Name of the work :

Construction of Staff quarter ( 2 nos.) at Golamunda

for the year ZOZL-zz
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o{ rrcffi lo



2.

PANCHAYAT SAMITI, GOLAMUNDA

BID IDENTIFICATION No: L /2OZL'22
No - 3205 / Dtd.- 1O.L2.2OZL

The BDO, Golamunda on behalf of Governor of Odisha invites Percentage Rate bids for the work as

detailed in the table below in Double Cover system through registered post/speed post/courier service

only from the registered Class of Contractors mention€d in column-S registered with the State Governments

and Contractors of Equivalent Grade Class registered with Central Government / MES / Railways / BRO &

other Engineering organisation of Cental Govt. for execution of Civil works. The proof of registiation from

the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not

registlied-under the state government has to register under the appropriate registering authority of state

Government of 0disha in appropriate class for eligibility before signing of the agreement.

The bidders may submit bids for the following works.

Bid documents consisting of specifications, the schedule of quantities and the set of terms &
conditions of contract and other necessary Documents can be seen in the website

wwrru.kalahandi.nic.in.

A bid is said to be responsive if it is accompanied by cost of bid document, requisite
documents as stipulated in clause - t47 for qualiffing criteria and required amount of bid
security/ Bid Security Declaration.
As per the Office Memorandum No.8943 dtd.18.03.2021 of Finance Department, Govt of
Odisha, the bidders are not required to deposit the Bid Security/ EMD while submitting bids but

Bid Security Dectaration is to be annexed by the Bidders with the Technical Bid. The bidder

having Experience in similar nature of work with documentary evidence is considered eligible.

Bids shall be received through registered post/speed post/courier service only.

The Bid documents can be had the Panchayat Samiti, Golamunda on payment of cash /Demand
Draft amounting to Rs. 6000/- ( Six Thousand ) only drawn in favour of Block Development Officer,

Golamunda from any Nationalised Bank & payable at Golamunda from 1,3.1'2.2021- at 10.00 hours

to 20.L2.2021 till 17.00 hours except holidays'

3.

4.

5.

6.

SI

No
Name of Work.

Approximate
Value of Work
(Rs,In lakh)

Period of
completio
n

CIass
of
Contra
ctor

Cost of Bid
Document

Last date &
time of
availability of
bid documents
in the district
portal

I 2 3 4 5 6 7

1 Construction ofStaff
quarter[2nos.Jat
Goiamunda for the year
202L-22

L4,4B,717 06 (SixJ

Calendar
Months

,D'&'C' Rs.6000.00 Dt.20.12.2021

till 17.00 hours

2 Construction of Staff
quarter(4nos.)at
Golamunda for the year
2021-22

29,60,620 06 [SixJ
Calendar
Months

.C,&,8, Rs.6000.00 Dt.20.1,2.2021.

till 17.00 hours

3 Construction of CDPO

office building at
Golamunda for the year
202L-22

20,66,6L6 06 (SixJ

Calendar
Months

,C'&'B' Rs.6000.00 Dt.20.1,2.2021

till 17.00 hours

pment officrr



7. The bldder can also submit bid documents downloading the bid documents from district portal
incorporating requisite documents required as per qualifying criteria along with tender paper cost
in shape of demand draft in favour of BDO, Golamunda amounting to Rs. 6000.00 ( Rupees Six

Thousand) oniy from any Nationalised Bank & payable at Golamunda

B. The last date of receipt of bids is 22.t2.2021 up to 17:00 Hours.

9. The technical bids will be open on24.L2.2021 at 11.00 hours in the office chamber of BDO,

Golamunda.
10. The price bids of qualified bidders will be opened on 24.L2.202L at 1.7.00 hours in the olfice

chamber of BD0, Golamunda.

1-1-. The bidders must submit the requisite documents as stipulated in the clause - L47 for
eligibility.

12. The details can be seen in the bidding document.

13. This Notice is to be read with all clauses/ addendum.
14. Checklist to be duly filled in.
15. The intending Bidders are required to furnish their e-mail address and cell Phone No for future

communication regarding tender maters.
1,6. The intending bidders can withdraw from participation if he/ she desires so before scheduled date

and time of closure. But, he / she shall not do so to facilitate awarding of work in favour of a
particular bidder. In such case penal action will be initiate against such bidders with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification lor such back out is
furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
disincentivizing the bidder.

17. The authority will not be held responsible for any technical problem/ failure of network or late
receipt ol bids.

18. Any corrigendum/ Addendum will be displayed in the website www.kalahandi.nic.in-only.
19. The authority reserues the right to cancel any or all bids without assigning any reason thereof..

20. The 1st lowest bidder must produce the original documents within the stipulated time period

failing which action shall be taken for blacklisting.

21. As per amendment to Para 3.5.5 ry) of Note-ll of OPWD Code, Vol-l by modification vide Works

Department, Government of Odisha Office Memorandum No-4559/05.04.2021, Additional

Performance Security shall be obtained from the successful Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from

issue ofletter ofacceptance in shape ofterm deposit or Bank guarantee issued by any Nationaiised

Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and

security shall be forfeited, Further, proceeding for black listing shall be initiated against the

defaulter bidder.

i. Quoted rate below 5% - No Additional performance security is required

ii. From 5% to below 10o/o - 500/o of the differential cost between estimated cost put to tender & bid

amount shall be deposited.

iii. From 10% and above - \50o/o of the diflerential cost between estimated cost put to tender & bid

amount shall be dePosited.

22. If the bidder abandon the work without completing it in all

amount so furnished as additional performance security

initiated as per Penal clauses.

respect within the allotted pe

will be forfeited & penal a

irl\"1^\
opment Officer,

Golamunda



Memo No. 3206 / I Dated LO'L2'2O21

Copy forwarded to the oistriii Information & Public Relation Officer, Kalahandi for information
^^ in tr,n A.lic hrilv

,rd "";;Ni.r'r.r,ln] 
," is requested to take appropriate steps for publishing the notice in two odla Daily

& one English Natronal News paper and to ,ptori tothe nodcL ln the district portal, www"ka@linif in

,)lm

Copy submitted to CCE, RW circle, Bhawanipatna

Engineer n.W.7frA.f .7f .H'E.D./lrrigation/Lift Irrigation/ for

Notice Board for wide PublicitY.

Memo No. 3207

Memo No 3208

CoPY submitted
necessarY action.

//

to DRDA, Kalahandi

Bloc
Golamunda

Dated Lo.L2.202L

/ SE, R & B, Division, Kalahandi / Executive

kind information with request to the

Golamunda
Dated 10.12.2021

/ Collector, Kalahandi for

BI

Officer,

)\\1"'

Golamunda

1n'l
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E-mail.
FAX No.

GOVERNMENT OF ODISHA
BLOCK DEVELOPMENT OFFTCE, GOLAMUNDA

NQTICE INVITING TENDER

Bid ldentification No, BDO, GOLAMUNDA' L /2021-22
No. 3205 dated 1.0.12.2021

Golamunda

Memo No 3209 dated- LO,LZ,ZOZL

Copy in duplicate submitted to the Director of Information and Public

kind information and necessary action'

Block
Golamunda

Memo No 3270 dated- LO.12.2OZL
Copy in duplicate along with bid documents in the soft copy submitted to tl.re Deputy Director of lnformation

and Public Relation Department (AdvertisementJ Odisha, Bhubaneswar for information with a request to arrange for

publication in the two leading rlews paper in two local Odia dailies and one National English daily for
publication. The complementary copy of the news paper containing the tender call notice may please tr. qfiT9

pment Officer,

Class of
contractor

Approx,
Amount put to
ten der
( Rs. in lakhl

1 Name of the work & estimated

CoSt:

1. Construction ofStaffquarter ( 2
nos.) at Golamunda for the year 2021-
22- Rs. 1.4,48,7L7

2. Construction ofStaffquarter ( 4
nos.J at Golamunda for the year 2021--
22- Rs. 29,60,620

3. Construction of CDPO office building
at Golamunda for the year 2021.-22- Rs.
20,66,616

1.'D'&'C',

2,,C'&,8,

3. ,C'&'8,

Rs.14.48lakh

Rs. 29.60 lakh

Rs. 20.66lakh

2 Cost oftender paper 6000.00 [ six thousand)

2 Period of completion: 6 calendar months

3 Date and time of availability of

bid docurnent

From 13.12.2021 Dt. 20.1,22021 tlll
17:00 hours

4 Last date/Time for receipt of bid Dt. 22.12.2021 till 17 :00 hours

5 Name and address of the Officer

Inviting Bid:

BD0, Golamunda

6 Date of Opening Dt.2+.72.2027 C
Further details can be seen from the e-procurement portal www.kalahaE{UJlll.tn 7.' )'Jt'

nt Officer.RIock o

^4

Relation Department Odisha, Bhuban

lopment Officer,

Golamunda

office for reference and record.

.11"1^\
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Particulars Whether furnished
sl.
No Yes No

01.
Cost of tender paper Rs.6000.00 [scanned copy of financial

instrument shall be furnished)

02. BID security declaration in the prescribed format

03. Copy of valid Registration Certificate

04. Copy ofvalid GST

05. Copy of PAN Card

06. No Relationship Certificate in Schedule - A

07. Works Experience Certificate-

(Al List ofworks ( similar nature J executed in Schedule-D

(Bl List of ongoing works in Schedule-B

08.

tA)

ffiirent litigation, debarring / expelling

from the tendei or abandonment of the work by the tenderer in

Schedule-E

tB) Affidavit in Schedule-F

09.

tA)

foott a ptu.,tt and machineries as per the requirement in

Schedule-C.

10
ffiechnical personnel as per schedule

G ----------'.------..--.-"-

sl.
No

Type of EquiPments Requirement

2 nos

marks

30

7 t/ihrator Plafe 1no 10

3 \/ihr1l-^r . Npcdlc trme 1no 10

1no 10

t \A/rtpr 1no 5

6 Truck/ Tipper/ Tractor 2no 15

7 Power Generator

Didi.l aonrprino end Shrrtterins Plates fSteel/l

1no

,500 tqft

10

10

100

CHECKLIST TO BE SUBMITTED BY THE BIDDER

,-evelopmcnt OfticarBlo*k

1 Concrete mixer

Water Tanker4

B.



CONTRACT DATA

A" GENERALINFORMATIONS

B. BID INFORMATION

Sl No Item Details

1 Bid Identification No. 1 /202L-22

2

Name of the Work

1" Construction ofStaffquarter l2 nos.) at
Golamunda for the year 2021-22
2. Construction of Staff quarter [ 4 nos.J at
Golamunda for the year 202\-22
3. Construction of CDPO office building at
Golamunda for the year 2027-22

3 Officer Inviting Tender BDO, Golamunda

4 Estimated cost
1. Est. cost - Rs. 1-4,48,71-7

2. Est. cost -Rs.29,60,620
3. Est. cost - Rs. 20,66,616

6 Intended completion period/Time

period assigned for Completion
6 calendar months

7

Sale of bid documents From 13.12. 2OZl to ZO.l2.ZOZL till 17,00 hours

Receipt of bid documents 22,12.202L till 17.00 hours

0pening of bid documents 24.L2.2021 at 11.00 hours

o() Cost of Bid Document

I Bank draft amount separately

fCost of tender paper ) Rs.6000.00 (Rupees Six thousand onlyl

1t in favour of BDO, Golamunda

lll payable at Golamunda

9 Bid Security

i Amount As per the office memorandum no 8943 dt.

L8.03.2021of Finance Dept. Govt. of Odisha, the

bidders are not required to dep[osit the Bid

security / EMD amount during participation but

bid security declaration is to be submitted by the

bidder with technical bid

ii in favour of

il1 payable at

IV Type of instrument As specified in the bid document

10 Bid validity period 90 days

11 Minimum period of contract f agreement f
lease deed of equipment and machineries

Not applicable

TZ Currency ofpayment for Contract Indian Rupee

13 Language of Contract English

7



1 Name of work 7.1 l. Corrt.*tion of Staff quarter ( 2 nos.J at Golamunda for the year

2021.-22
2. Construction of Staff quarter [ 4 nos.) at Golamunda for the year

2A21-22
3. Construction of CDPO office building at Golamunda for the year

2021-22

2 Scope of work 2.1 11. Construction ofStaffquarter ( 2 nos.] at Golamunda for the year

2021-22
2. Construction of Staff quarter ( 4 nos.J at Golamunda for the year

2021.-22
3. Construction of CDPO office building at Golamunda for the year

2027-22
The scope of work shall include following activities:
i) Detaiied survey ofthe proposed area & route
ii) Supply of buildings materials
iii) Supply of machineries & equipments required for the

construction
ivl Testing of the materials & providing report to the owner

v) Receipt, storage & preservation ofmaterials
vi) Providing design & drawings to the owner for approval
vii') Re-construction of defective work

3 Eligibility of bidder 3.1 The bidder must be a 'B' or'A' class contractor under State PWD or

other Department or equivalent class of contractor CPWD I MES I
BRO/ Railway or other state PWD or other Engineering

organization

He must have posses the following documents :

i) GST

ii) PAN

iiiJ Experience in executing similar nature of work
( Work experience certificate )
iv) Machineries & equipments as stipulate in the bid documents

hire or owned.
vJ Affidavit as desired
vil Bid security declaration

* Definition 4,L "Employer" on behalf of Governor of 0disha shali mean Block

Development Officer, Golamunda, or his re-presentative successor

& assigns

+.2 "Bidder" shall mean those who have participated in the bidding
pro cess

/1 -'Contract" shail mean the agreement entered into by the employer

& successful bidder
4.+ "Project or work" means the 1. Construction of Staff quarter ( 2

nos.) at Golamunda for the year Z02t-22
2. Construction of Staff quarter ( 4 nos.) at Golamunda for the year

2021.-22
3. Construction of CDPO offlce building at Golamunda for the year

20zt-22
4.5 "BID" shall mean Techno-Commercial & Price proposal in

prescribed format submitted bV the intending bi
4.6 "LOA / WO: i.e. " Letter of Award / work order" shail mean

official letter issued by the employer regarding acceptance of bid &

issuance of work order after signing of fu

4\r"1
Officartslock

SECTION.I
INSTRCUTION TO BIDDER

Golemunda

B



4.7 "Engineer-in-charge" shall mean lE or GPTA for the concern
Panchavat engaged for supervision ofthe work

4.8 "specification" shall mean that technical specification of the items
as per bureau of Indian standards

4.9 "Quoted price" mean the rate quoted by the bidders in
percentage or in figure

4.10 "Month" shall mean the calendar months of the year
4.77 "Code" mean the Indian standards & OPWD code as is applicable

5 Bid Security Declaration 5.1 The bidders shall submit Bid security declaration with his bid in
the prescribed format as per Finance Dept. office memorandum
No, 8943 dt. 18.03.2021 & Works Dept. Office Memorandum No"

5984 dt. 27.04.2027
5.2 The successful bidder shall deposit 2o/obid security of contract

value in shape ofBG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BDO, Golamunda

5.3 Contractor exempted from payment of EMD can also participate in
the tender process with documentary evidence for exemption .

5.4 Combined bid security for more than one work is not acceptable

6 Additional Performance security 6.7 The successful bidders shall deposit additional performance
security as below as per Works Dept. office memorandum No.

4559 dt. 05.04.2027
il Quoted price below 5% - No additional perfomance security
required
ii) From 5% to below 100/o - 500/o of the differential amount of
estimated cost put to tender & quoted amount
iiiJ From 10% and above - 150% of the differential amount of
estimated cost put to tender & quoted amount

6.2 The successful bidder shall deposit Additional performance
security in shape of BG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BDO, Golamunda

7 Bid validity & extension 7.1 The bid shall remain valid for 90 days from the last date of receipt
of bid documents. This can be extended further is both the parties
are agreed on

B Bidding system 8.1 The bidding system shall be single stage double cover system. This
includes :

i) Technical bid
iil Price bid

9 Submission of bid 9.7 The technical bid & price bid shall be sealed in two separate covers
superscribing technical bid & price bid & shall be submitted
putting them ir.r a large envelope superscribing bid for the said
specific work the bidder is participating. The bid shall be

submitted offline through registered post / speed post / courier
service only. The technical bid shall comprise declaration under
the official secret act, 1923

The technical bid & price bid shall include :

i) Technical bid -

aJ Registration certificate
b) PAN card
cl GST

dJ Bid security declaration
eJ Work experience certificates
fl List of works in hand
g) Machineries equipment owned by the bidder including
ownership certificate or certificate obtain from an official not
below the rank of Executive Engineer as regards possession of
equipments
h) Machineries & equipments hired by the bidder including
ownership certificate of the lessor with lease deeds

i) Affidavit regarding correctness of the information submitted,
not debarring or expelling from tender process in the last 5 years,

Gnlamrrrxle

9
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ffi& not abandoned any rvork in the last

5 years
j) Declaration for availing EMD exemption
kJ Affldavit for Price Preference
I) Schedules for supplementary information
mJ No relation certificate
nj Co.t of bid documents in shape of money receipt or Demand

diaft from any Natiotralized Bank pledged in favour of employer'

ii. Price Bid
al Bill of quantities

9.2 Er.h b,dd.. thrtt *bmit only one bid for one work' A bid is said

to be responsive if it is accompanied by cost of bid documents &

bid security

10 Late Bid 10.1 Lrt" brd thalt ""t 
be considered for opening. The authority will not

be responsible for late receipt due to postal delay or other reasons.

1_1, Cost oftender paper 1.L.t Tlo bld. thrll be incorporated with the technical bid amounting to

Rs. 6000.00[Rupees Six Thousand) only in shape of money receipt

or Demand draft from any Nationalized Bank pledged in favour of

employer.

1,2 Receipt & opening of Bid 72.1- ,l Th. brdt ,€ceived after last date & time of receipt shall not be

opened & shall be returned to the contractor.
ii1 fne bid shall be opened on the schedule date & time by the bid

opening committee / tender committee in the presence of the

intending bidders or their authorizes representatives'
iii) The technical bids shall be opened in the due date & tirne

mentioned in the bid document & NIT. If the bids cannot be

opened on the scheduled date & time due to certain reasons then

it shall be opened in the next working day.

ivJ The price bid shall be opened on the schedule date & time ol
responsive bidders qualified in the techni

13 Evaluation ofbids @aluation of the price bid the officer inviting
I the bid will determine whether I

I i) rn" bid security is confirmed

] iil atl the requisite documents are furnish duly sellattested
I iiil M..tt eligibilitv criteria as per clause 147 & clause 3

1.3.2 ln" Uia shall be declared to be responsive if it is found complete in

all respect & meets the qualifying criteria as stipulated in the bid

the bid documents ( DTCN) & on the basis of the terms &

conditions incorporated in the bid docu-ents
I-J,J The price bid of the successful or responsive bidders will be

opened onlyto selectthe L1 L
L4 | Lansuase ofbids 1.+.L Enslish'

rS I Pry*.rt of bids 15.1 ihe payment shall be made in Indian currency after the bills are

passed for payment by the competent authority through e-

tra n s fer.

t6 Disqualification 1.6.7 The bidders are subiect to disqualification ifthey have

i) Made misleading or false representation in the forms,

statements & attachment submitted
iil Record of poor performance such as abandoning the works, not

properly completing the contract, inordinate delays in completion,

litigation history or financial failure etc

iiiJ Participate in the previous bidding for the same work & had

quoted uureasonable prices & couldn't furnish justification to the

Engineer-in-charge
iv) lndulged in unlawfui & corrupt means in obtaining bjds

vl Havins been blacklisted in the past

17 Forfeiture of Bids securitY 77.L The bid security shall be forfeited:
iJ If the bidder withdraw after opening of bid within the validity
period
iij Ifthe bidder seeks any revision ofrates or back out from the

tendering process.
iii) Bidder fails to submit original documents within 5 days from

date of opening

d,opr*nt Oflicer

10
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iv) In case the successful bidder fails to sign the agreement & to

furnish bid security & APS within time limit of 15 days.

vl lf the L1 bidder fails to sign the agreement he may be debarred

from participating in the tender process for three years & may be

black listed

18 Modification & withdraw of bids 18.1 The bid once submitted cann't be modified.

1.9 Award & signing of agreement 19.1 The employer shall notify the acceptance of bid & call for signing
of agreement to L1 bidder within 15 days" In case the bidder fails

to sign the agreement he may be debarred from participation in
bidding process for 3 years, he may black listed & EMD will be

forfeited. The successful bidder shall deposit required amount of
bid security & APS in the proper instrument.

2A Right to Accept or reject any or
all bids

20.7 The competent authority on behalf of the Governor doesn't bind
himself to accept the lowest or any other tender & reserve the

authority to reject any or all tenders received without assigning

anv reason.
20.2 All bids in which any prescribed condition is not fulfilled or any

condition put forth by the bidder which doesn't contain in the bid
document

21 Notification of award & signing
of agreement

21.1- The bidder shall sign the agreement within 15 days from the issue

ofletter ofacceptance depositing required amount ofbids security
& APS along with work programme failing which the employer
without prejudice to any right or remedies in law be at the liberty
to forfeit the bid security absolutely

22 Corrupt & Fraudulent Practices 22.7 The Employer will reject a proposal for award if he determine the

bidder to be in corrupt & fraudulent practiceqr-

T"*ra;,:fffiorticer

-\-.
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t.

SECTION.II
Procedure for Participating in Bidding

[iJ The bid shall be submitted in two covers i.e. 1. Technical Bid Z.Financial Bid superscribing Technical Bid and

Financial Bid and putting together in a large cover superscribing tender for specified work.

[ii] The contract shall be drawn in P.W.D. P-1 contract Form & signed by BDOs, Golamunda on behalf of the

Governor of 0disha.

(iii] The item of works as per Schedule of quantities of the Agreement shall be supervised measured and check

measured by the Additional Project Director(Tech), DRDA, KALAHANDI/ AE/AEE Concerned'

(iv) The Financial Bids of the bidders qualified in the Technical Bid shall be opened only.

No tenderer will be permitted to furnish their tender in their own manuscript papers' All information should be

submitted in English. The applicants name should appear on each page of the application along with his signature

or the signature ofhis authorized representative at the bottom of each page.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in

the wordings will not be accePted.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the

coiumn No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work

immediately after issue of work order for approval of Engineer-in-charge.

All tenders received will remain valid for a periocl of 90 days from the last date prescribed for receipt of tenders

and validity of tenders can also be extended if agreed by the tenderers and the Department.

(i) The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments in Schedule -C.

[ii] In case the contractor executing several works he is required to furnish a time schedule for movement of

equipment/machinery from one site to another site when work is to be executed.

(iii] The contractor shall furnish ownership documents for those machineries which he is planning to be deployed

for the tendered work if these are not engaged or produce certificate from the Executive Engineer of

Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines

are likely to be released from the present contract. Certificate from the Executive Engineer ol Government of

under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of

tender

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender document,

owned or hired but deployed outsicle the State, he/she is required to furnish additional 1% EMD /Bid Security.

The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to

mobilize the machineries within a period as to be able to execute an item of work as per original programme

which will be part of the agreement.

[vJ The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership

from the company/person providing equipments/machineries on hire/lease along with contracts/

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on

long term basis for a minimum period of 10 (Ten ) calendar months as mentioned in contract data from

the last date of receipt of Bid documents'

7. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has

abandoned any work in the last five years prior to the date of the bid shall be debarred from qualification. The

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender

2.

,

4.

5.

6.

12



B.

documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in

Schedule - E and required affidavit in Schedule - F. The bid will be summarily reiected ilthe above affidavit are

not incorporated.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the eflect that he is not related to any officer in

rhe rank oian Assistant Engir.reer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works

Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &

the total security will be forfeited & he shall be liable of mai<e good to damages the loss or damages resulting for

such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

(i) Each tenderer is to submit along with tender his experience on construction of similar nature of Building/

Road/ Bridge/Canal Works,

iil The prospective bidder should furnish list of similar nature of works executed in Schedule'D satisfactorily

completed and list of works in progress in Schedule-B, The work experience certificate shall be furnished by the

employer obtaining the satne not below the rank of an Executive Engineer.

If an individual makes the application, the individual should sign his full name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor with full name & current address.

lf the application is made by a firm in partnership, it shall be signed by all the partners of the firm with full name

and current address or by a partner holding power of attorney for the firm in which case a certified copy of the

power of attorney shall be accompanied with the application. A certified copy of the partnership deed and current

address of all partners of the firm shall also be accompanied with the application.

lf the application is made by a limited company or a corporation, it shall be signed by duly authorired person

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

be accompanied with the application. Such limited company or corporation will be required to furnish satislactory

evidence of its existence along with the technical bid.

Submission of more than one bid by a bidder for a particular work will liable for reiection.

Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006J

In case ofpercentage rate tender:-
(i) The Contractor has to mention percentage excess or less over the estimated cost Iln figures as we]l

as in words) in the prescribed format appended to the tender document.

9.

10.

1,1,.

L2.

t4.

15.

1Aa.).

Iii)

(iiil

DELETED

Only percentage quoted shall be considered. Percentage quoted by the Contractor sliould be

accurately filled-in figures and words, so that there will be no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage

quoted by the Contractor in words shall be taken as correct
If any discrepancy is found in the percentage quoted in excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct.
The percentage quoted in the tender without mentioning excess or less and not supported with the

corresponding amount will be treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage

excess.
The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less up to two decimal points only. If he writes the

percentage excess / less up to two or more decimal points, the first decimal point shall only be

considered without rounding off.

The tender shall be written legibly and free from erasures, over writings or corrections of figures.

Corrections, over writings & interpolations where unavoidable should be made by making out,

initialing, dating and rewriting.
In the P1 contract time is the essence. The contractor is required to maintain a certain rate

a.

b.

d.

e.
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[v) The quantity mentioned can be increased or reduced to the extent of 1,00/o for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval oi competent

authority is mandatory before making any payment.

[viJ The period of completion is fixed and cannot be altered except in case of exceptional circumstances

with due approval of next higher authority'

[viiJ Bills for perientage rate tend;rs shall be prepared at the estimated rates for individual items only and the

percentage u*."rJo. less shall be added or subtracted from the gross amount of the bill

16. The teirders shall carefully study the tentative drawings and specifications applicable to the contract and all the

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed

specifications for Odisha, and other reievant specifications and drawings, which are available. Complaint at a

future date that the tenderers have not seen plans and specifications cannot be entertained.

17. The drawing if any furnishecl with the tender are tentative and subject to revision or modification as tendered

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the

tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way

invalidate the contract and no extra monetary compensation will be entertained. The work shall however be

executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

18. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of

the site and locality of the worl<, about the quality and availability of the required quantity of material including the

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender

will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates

including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all

materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-

in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not

pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability

of materials, labour and other factors.

1"9. The tender should be accompanied with the Scanned copies of the valid Registration certificate, GST and PAN

card which are mandatory and the original certificates are to be produced within five (5) days of opening of the

tencler before BDO, Golamunda for verification, otherwise his/her bid shall be declared as non-responsive and

thus liable for rejection.

20. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and

quotations shall be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the

wording will not be accePted.

21. The authority reserves the right to reiect any or all the tenders received without assigning any reasons there-

of what-so-ever.

22. The earnest money will be retained in the case ol successful tenderers and will be dealt with as per terms and

condition of 0.p.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after

intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest'

23. [iJ Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of

materials. In every case the materials must comply with the relevant specifications. Complaints at future date that

the availability of materials at quarries has been misiudged can't be entertained'

(iiJ Amendrnent to Para 3.4.16[a] of 0PWD Code Vol-l by substitution'

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge 
"vould 

be

responsible for ensuring the quality of the materials supplied. The contractors would , however ,be responsible for

procurement of materials from authorised sources and voluntarily disclose the source of procurement for the

t4

6taale f,,-l^nrtront Clfficef



purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement while

submitting the bids"

24" TheolTerof tendershallbeinclusiveof costof constructionandmaintenanceof island,ferryservice,fair-weather

road, service road, Foot Bridge, pylon base, winch stand and derricl< stand etc. as required for the work.

25. lt must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

26 to3O DELETED

31" DETETED

32. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the

approved document during download of the bid document, the decision of the officer inviting the bid will be

binding on the bidder.
33. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D, code. The

bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter [hereinafter
and in the conditions ofContract called the "Letter ofAcceptance"J will state the sum that the Engineer-in-charge
will pay the contractor in consideration of the execution, completion and maintenance of the Works by the

contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract Price").
The notification of award will constitute the formation of the contract, sublect only to the furnishing of a

performance security (lnitial Security Deposit) and additional performance security as per Clause 99 of DTCN in

form of Fixed deposit receipt of Schedule Bank, Demand Draft, Kissan Vikash Patra/Post Office Savings Bank

Account/National Savings Certificate/Postal 0ffice Time Deposit Account duly pledged in favour of the BDO,

Golamunda and in no other form which including the amount already deposited as bid security (earnest moneyl

shall be 2o/o of the value of the tendered amount (excluding lo/o deposited towards hiring of
equipments/machineries frorn outside the State if any) and sign the agreement in the PWD Form Pl for the

fulfillment of the contract in the office of the BDO, Golamunda as directed. The security deposit together with the

earnest money and the amount withheld according to the provisi0n of P1 agreement shall be retained as securlty
for the due fulfillment of this contract and additional performance security in accordance with the provisions of the

agreement.
The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-

Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following
documents shall form part of the agreement.
a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if

any, forming the bid as issued at the time of invitation ol bid and acceptance thereof together with any

correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture ofthe
Bid Security (earnest money) .No contract (tender) shall be finally accepted unti] the required amount of initial
security deposit and additional performance security deposit are received by the Engineer-in-Charge. The

performance security will be refunded after Six Months of completion of the work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No B4B dtd.z1.05.97 J.O.R.No.202 W.F.D.

dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before

acceptance of tender by the competent authority.

Amendment to Para 3.5.18 Note - viii of OPWD Code Vol.'I

Before acceptance of tender, the successful bidder will be required to submit a worl< programme and mile
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of
failure on the part ol the agency to achieve the mile stone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been

entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring
a suit in regard to the matter by this contract at any place outside the State of 0rissa.
The contractor should be liable to fully indemnify the Department for payment of compensation under worl<men

compensation act. VIll of 1923 on account of the workmen employed by the contractor and full amount
compensation paid will be recovered from the contractor.

cJ
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36. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter

N o.VI I [R&BJ 5225, dt.Z 6'2 -5 5 and N o'l I, M'5 6 I 6 l-2BB 42 (5)' dt'27 -9 - 61'

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have the right to investigate at.rd if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local Iabour office of the Govt. The conractor shall not employ child labour' The decision of the

Executive Engineer is final and binding on the contractor"
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full

rn,ithin the following or similar category.
a. Rent, royilties and otheicharges of materials, octroi duty, all other taxes including labour welfare

cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building including

temporary building ind temporary electric connection to work site as well as construction of service road

and diversion road and its maintenance till completion of work as required by the tenderer for Collection

of materials, storage, housing of staff or other purpose of the work. No tenderer will however be liable to

pay Govt. for temporary occupation of land owned by Govt, at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein

to the satisfaction of the local health authorities.
c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for tl're

work.
d. Fees and duties levied by the municipal, canal or water supply authorities.

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations.

f. Suitable fencing barriers, signals-including paraffin and electric signal where necessary at works and

approaches in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due to neglect of any maior

preciution also become-payable due to operation of the workmen compensation act.

h. ihe contractor has to .i..rg. adequate lighting arrangement for the work where ever necessary at his own

cost.
Bid documents consisting ofplans, specifications, the schedule ofquantities and the set ofterms and conditions of

contract and other necesiarydocuments can be seen in alt the offices issuing the documents and office of the under

signed during office hours every day expect on Sundays and Public Holidays till tast date of sale and receipt of

tender papers. tnterested bidders *uy bbtrin further information at the same address. But it must be clearly

understood that tenders must be received in order and according to instructions in complete shape. Incomplete

tender is liable for reiection.

After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as

vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and

clean, this should be inclusive ofthe rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required'

the pe.centage rate to be quoted should be inclusive ofcarriage ofall materials and incidental item ofworks.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of

any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled

beiore the extra items of work or extra quantity ol any items of work is taken up.

Tenderers are required to go through each clause of P.w.D. Form P1 carefully in addition to the clause mentioned

herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest amendments shall supersede the

condition of DTCN,

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 1B% P.A.

All items of work as per schedule of quantities of this tender should confirm to 0disha Detailed Standard Specification.

I.R.C. & LS.l. Codes & Bridge code section l,ll,lll,lv & Vll & latest design criteria for pre-stressed concrete bridges

specially for Roads & Bridgls issued by MoRT&H., Government of India, MORT&H Specification for Road & Bridge

work [iatest RevisionJ shilt Ue the guiding book for execution, quality assurance, specification and measurement

for all items of Bridge & Road works. Compacting shall have to be carried out with help of mechanical vibrators from

the range of I.S.:2505, I.S.:2006, I'S.:2514. I.5.:4656.

37

-) o.

39.

40.

4L.

42.

43.

44.

45.

46. Shuftering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and

made leaf, proof and ;ater tight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing

tapes & compounds.

47. Form work including complete false work shall be designed by the Contractor without any extra cost to employer and

the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject

partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to

failure of centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims

t hereot.
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48.

49.

Cement shall be used by bags and weight of one bag of Cement should be 50 [fifty) Kg. net & the Engineer-in-Charge or

his representative shall have the right to test the weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials like steel & cement but no cost for raising

shed for store and pay of security guard etc. will be borne by the Department. The department is not responsible for

any theft or loss of materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall

have to paythe full penaltyas per clauses of the contract. No extension of time will be granted on the application of

the contractor due to delay in procurement of materials.

Approach road to site of worl< for transport of materials to site of work is sole responsibility of the Contractor.

Siatutory trafTic restnctron in the town area for Transport of construction material to site of work is to be takerr in to

consideration before tendering and no consideration for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and

the rates quoted should be inclusive oftransportation, hire and running charges ofsuch plant and cost ofconsumables.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed

statement and may be changed from time to time subject to the condition that the contractor will execute in advance an

agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the

contractor under this ground under any circumstances

The tenclers should furnish along with their tender a list of works executed during the last three years duly certified by

the concerned Engineer-in-charge indicating the satisfactory completion for Civil works as per the proforma enclosed

in a separate sheet ofschedule-H.

It should be clearly understood that:

a) TI.re joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the

Engineer-in-charge.
b) Concrete test specimens 150mm x 15Omm x 150mm in size (whether plain or reinforced concrete) for

the testing shall be taken for each structural member by a representative ofthe contractor in the presence

of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer,

The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out

in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried

out in accordance with the stipulation in Bridges code section-lll.

cJ Test specimens shall be formed carefully in accordance with the standard method of taking test specimen

and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and

that the result of the specimen did not give a correct indication of the actual quality of concrete.

d) plain concrete and reinforced concrete specimens will be tested in Quality control and Research

Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost of testing

of all specimens and samples will be borne by the Contractor'

eJ The construction ofwell staining by injecting cement or grout in coarse aggregate placed in position shall

not be Permitted.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim

for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work

as sho,,vn in the tender exceeds Rs. 2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of

employment will commence within one month after the date of work order and would last till the date, when 90% of

the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel

of equivalent qualification employed under Government. The number of apprentices to be employed should be fixed

50.

51

52
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59.

60.

the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the

worl<"

58. List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of

schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department

may render necessary possible help for procuring license'

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of

the site anci locality of the work about the quality and availatrility of the required quantity of materials, Medical aid,

labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the worl<

according to the specifications attached thereto and that he had taken in to account all conditions and difficulties that

may be encountered during its progress and to have quoted labour rates and materials with taxes, 0ctoroi and other

duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the completion of the

work to the entire satisfaction ofthe Engineer-in-charge ofthe work and his authorized subordinates. After acceptance

of the contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to

have misjuciged the conditions as regards the availability of materials, labour and other factors. The contractor will be

responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the

execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be

deducted from the bills or his other dues

61. Theprevailingpercentageofl.T.Departmentofthegrossamountofthebilltowardsincometaxwill bedeductedfrom

the contractor's bill.

62. Taxes as aclmissible shall be deducted from the contractor's bill, where Agreement Value is One Lakh and above. GST

shall be paid @ of L20/o of Gross Bill.

63. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if

any payable for the work executed and final bill pending disposal due to any reason whatsoever.

64. No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

65. Under section 12 of contractors labour IRegulation and Abolition) Act. 1970 the contractor who undertakes execution

ofwork through labour shall produce valid license from licensing authorities oflabour Department.

66. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

unplugged well and specified span free ofcost as directed bythe Engineer-rn-Charge and bear the entire cost ofthe test.

67. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from

cutting shall be economically utilised in filling'

68. The stack of road metal and gravel will be measured in boxes of 1.5m * 1.5 M x 0.5M which will be taken as 1.5m '
1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 116 of

volume or more depending upon the looseness of stacking which would be determined on actual observation and

deduction.

69. In the event ol any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be

granted to the contractor under any circumstances.

70. Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work [latest revision).

71. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in

the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well,

rectification of tilt and shift if any, etc, shall also be included within the rate.

72. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of

the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

73. Whenresorthastobemacleforsinkingthewellsbyairlockandvacuumchambermethodratesthereofshall bepre-

decided by authority accepting the tender.
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74

75.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in ihe rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any

oLher approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under

water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part oFthe bearing for the superstructure shall be allowed to rest on the noses ofthe piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments

immediately in contacr with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General ofSupplies and Disposals ofthe bearing during manufacture and X-Ray dr Gama Ray

examination of castings thickness more than B inches and load testing of bearing if considered necessary shall have to

be carried out at the contractor's cost .The same procedure for testing may have to be followed for ribbed bearing

manufactured by widening.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the

State of odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders

belonging to the state of odisha. Likewise 'A' class contractor shall employ under him one Graduate Engineer or tvvo

Diploma Holders belonging to state ol odisha. The contractor shall pay to the Engineering personnel monthly

emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under

the State Govt. of 0disha. The Engineer-in Chief [CivilJ, Odisha may however assist the contractor with names of such

unemployed Graduate engineers and Diploma Holders if such help is sought forbythe contractor. The names of such

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with

the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate

Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been

supervised by him, (Vide Works Department No. Codes M-22191-75384 dated 9.7.91), The required certificate is to be

furnished in the proforma contained vide table 1.4 of Qualification Information of Schedule-B.

An Engineering personnel of the executing agency should be present at work site at the time of visit of High level

Inspecting officers in the rank of Chief Engineer and above'

All reinforced cement work should confirm to 0disha Detailed specification and should be of proportion as per Contract

Agreement having desired compressive strength (in work testJ in 15 Cm cubes at 28 days, after mixing and test

conducted in accordance with IS 456 and IS 516.

, Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or

sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars,

profiles and benching and leveling the ground wherever required. The rates quoted should be for finished items of

worl<s inclusive of these incidental items of worl<. It should be understood clearly that no claims whatsoever would be

entertained.
The tenclerer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of lndia, Ministry of

work Housing and Supply in their standing order No-44150 dtd.25.11.57'

, The Contractor will have to submit to the BDO, GOLAMUNDA monthly return of labour both skilled and unskilled

employed by him on the work.

AII fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and

conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wi
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93.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings,

if found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate'

The Tenderer should furnish aiong with their tender 1.a list of works, which are at present in their hand 2. list of T&P

and 3.list of work executed in the prescribed profbrma(s) enclosed herewith in appropriate place of bid document'

Ali reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C,

structures like roofslab, Columns, Chajjas, fins, parapets, shelves etc. shall notbe paid'

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item

should not be unworkable low and for others too high'

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the

Department before taking up the work and during course of execution required from time to time. All such samples will

be tested at R&B Department; Control and Research Laboratory Bhubaneswar, Quality control division Cuttack

and Zonal Laboratories, KALAHANDI at the cost of the Contractor with no extra cost to the Department.

lfthere is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course

of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work

within 6 months from the date of final certificate of completion of work the contractor shall make good of all such

damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be

entertained.

The Fly ash bricks ofgood quality shall be used having required the crushing strength. The bricks should be approved

by the Engineer-in-charge before use in the work and should conform to the minimum strength as per National

Building Code.

UnderSectionlof contractlabourRegulationandAbolition Actlg70thecontractorwhoundertakesexecutionofwork

through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eventuality of difference for co-efficient for linear measurements'

Engineer Contractor desirous to avail the facility of exemption of E.M,D is required to submit an affidavit to the effect

that he has not yet availed the facility / participated in the tender for more than two works (Excluding this work)

during the current financial year. The name of work for which participated and the authorify to which the tender was

submitted must be mentioned in the affidavit, failing which the tender will be rejected.

99. Additional performance Security:

(i) Amendment to Para 3.5.5 (v) Note - ii of 0PWD code Vol.-l by substitution

As per amendment to Para 3.5.5 tvl ol Note-ll or OPWD Code, Vol-l by modification vide works

Department, Government of Odisha Office Memorandum No-4559/05 '0+'2021,, Additional

performance Security shall be obtained from the successful Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from

issue ofletter ofacceptance in shape ofterm deposit or Bank guarantee issued by any Nationalised

Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and

security shall be forfeited. Further, proceeding for black listing shall be initiated against the

defaulter bidder'

i. euoted rate below 5% - No Additional performance security is required

ii. From 5% to below 1,0o/o - 500/o of the differential cost between estimated cost put to tender & bid

amount shall be dePosited.

iii, From 10% and above - 75Oo/o of the differential cost between estimated cost put to tender & bid

amount shall be dePosited.

[iiJ Amendment to Appendix - IX, clause - 36 of oPWD Code Vol.-ll by inclusion'
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If the rate quoted by the bidder is 1570 or more shall be rejected and the tender shall be finalized basing on merits

of rest bids. if more than one bidder have quoted al 14.990/o (Decimals up to two number will be tal<en for all

practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a

transparent lottery system, where all bidders / their authorized representatives, the concerned Executive Engineer

and DAO will remain present.

1O0.That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been

entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

101.SPECrAL CONDITIONS (PART OF THE CONTRACT)

[i] AII materials before they are being used in the items of works as per this Schedule of quantities and also the

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and

the said items ofworks and the cost ofall such tests shall have to be borne by the Contractor and the rates of

the items of works should be inclusive of cost of such tests.

(ii) The tests have to be planned & carried out such that the progress of work is not hampered

[iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be

considered from time to time,

102.[n case of ambiguitybetween clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract

from shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the

clauses of the D.T.C.N.

103.It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness ofthe trial borings shown in the Cross Section.

104.Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions ofthe contract and such omissions,

deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,

will be entertained.

105.In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

106.The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be

granted on the application ofthe contractor due to delay in procurement ofmaterials.

107.The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution

of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock

issue rates or market rates whichever is higher.

10B.For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary

for which agreement of such land by the side of C.D. works and the rental charges for such private land

shall be borne by the contractor including the proper maintenance with lighting arrangements during the night

time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost

will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangement,

B.o":Dffifi"liillofiico
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rental charges for the land and maintenance, lighting and removal of such temporary road crust from the private

land to bring the land to its original condition etc. complete.

109.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra

payment by the Department will be made on this account anri no claim what-so-ever will be entertained on this

ground. The rate quoted by the contractor should be inclusive ofall such charges.

110.Where it will be found necessarv by the Department, the Officer-in-Charge of the work shall issue an order bool< to the

contractor to be kepr at the site of the work with pages serially numbered. Orders regarding the work whenever

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted

by the conyactor or his authorised agents with their dated signature. Orders entered in this book and noted by

the contractor's agent shall be considered to have been duly given to the contractor for following the instructions

of the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of

work without written permission of the Engineer [Executive Engineer) and to be submitted to the Engineer-in-

charge every month.

111.The tenderer should cr:nduct three bores at each pier and S.B.C. ofsoil at foundation level and abutments Iocation and

furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate quoted by

the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

112.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test

results thus obtained.

1 13.The contractor shall have no claim what so ever for the extra quantity of worl< to be executed in view of above possible

changes and payments is to be made as per clause L1 ofthe P-1 Contract.

114.Over alcl above these conditions, the terms and conditions and rules and regulations and specifications as laid down in

0rissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest revision

/ amendment are also binding on the part of the contractor.

115.N0 part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be

made by power of Attorney authorising others to receive payment on the contractor's behalf.

ll6.Thecontractorshouldattachthecertificateintokenofpaymentdepositwiththeregisrationauthorityasper recent

circular ofthe Government relating to his registration.

1,7T.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not

be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

118. If the conractor removes Government materials supplied to him from the site of work with a view to dispose of

the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be

liable to pay a penalty equivalent to live times of the price of the materials according to the stock issue rate or

market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may

then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of

sale thereof.

1,19. The selected contractor may take delivery of departmental supply according to his need for the work issued by the

Engineer- in-charge subject to the availability of the materials. The tenderer shall make all arrangement for

proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor's

risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2

agreement.

1,20. The Department will have the right to supply at any time in the interest of work any departmental materials to be

usecl in the work and the contractor shall use such materials without any controversy or dispute on that account.

The rate of issue ol such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the

Department or current market rate whichever is higher.
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121,. All the materials which are to be supplied from department will be as per availability of stock and the contractor

will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or

TOR Steel / M"S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be

under the custody ofthe contractor and the contractor will be responsible for its safety and storage. Cut pieces of

steel more than one metre in length will be returned by the contractor at the issuing stores withotlt conveyance

charges.

L22, Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor

must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No

extension of time or escalation of price on such account shall be entertained in future.

1,23. TOR rods, plates and structural members will be supplied in quantity, Iength and size available in the stock. For

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and

specification as actually used (including hooks and cranksJ in the work correct to an inch or cm. And their weight

calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-

in-Charge fWastage of bars and unnecessary lapping wi]l not be considered for measurement and payment).

124.Odisha Bridge & Construction Corporation Ltd, will be allowed price preference up to 370 over the lowest quotation

or tender as laid down in Works and Transport Department Resolution No-285 date-|7.04.1974.The Odisha

Construction Corporation will be allowed a price preference to the extent ofup to 3%o over the lowest tender

amount (Where their tender is not the lowestJ provided they express willingness to execute the work after

reduction of rates by negotiation.

125.The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of

their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of

different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue

of concerned dePartment.

l16.TrialBoring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation

Ievel. The contractor has to conduct his own boring before starting the work and get the samples tested at his own

cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the

contractor shall take in to account olthe above aspects.

L27.Any defects, shrinkage or other faults which maybe noticed within 12 (Twelve) months from the completion of the

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-

in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be

recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover

from the contractor the cost of making good the worl<s. The contractor is also required to maintain the road/

building for 36 [Thirty six) months from the date of successful completion of the work.

12B.From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered

necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries

to person or structural damage to property happening from any neglect, default, want of proper care or

misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no

claim shall be entertained for Ioss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether

natural or incidental damages so caused will have to be made good by the contractor at his own cost.

129.Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant I.S. Code / I.R.C. code / M0RT&H specifications.
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130.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever

necessary are to be entered in this book by the P.W.D. 0fficer-in-Charge with their dated signatures and duly noted

by the contractor or his authorised agents with their dated signature. Orders entered in this bool< and noted by the

contractor's agent shall be considered to have been duly given to the contractor for following the instructions of

the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work

without written permission of the Engineer [Executive Engineer] and to be submitted to the Engineer-in charge

every month.

131.The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration.

L32.ln case of any discnepancy in printing or omissions of statutory specifications or any other part or portion of the

approved document during download of the bid document, the decision of the officer inviting the bid will be

binding on the bidder

133.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.o"L. and Royalties.

Arrangement ofborrow areas; land, approach road to the building site etc. are the responsibility ofthe contractor.

134.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall

mean the execution or operation of the items due to standing water as well as due to percolation ol r,',ater, The

quoted rates will be inclusive of this.

135. The contractor shall make requisition of claim book from the date of commencement of the work from the

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of

works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under

the dated signature ofthe contractor or his duly authorized agents at the end ofeach month. A certificate should be

furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month

there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book.

Each claim must be defined and should be given as for as possible regarding the quantities as well as the total

amount claimed. The claim book must be submitted by the contractor regularly by 16th and 16th days of each

month for orders of the Engineer-in-Charge or competent authority. CIaims not made in this manuer or the claim

book not maintained from the commencement of the work is liable to be summararily rejected. The claim book is

the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of

the work or before recession ofthe contract by the Department whlchever is earlier for record.

L36. Number of tests as specified in I.R.C. / M0RT&H / l.S.l specification required for the construction of roads / bridges

/ buildings or any other structural works will be conducted in any Govt. Test House /Departmental

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges

including expenditure for collection / transportation of samples /specimens etc. will be borr.re by the contractor.

The collection ofsamples and testing are to be conducted for both prior to execution and during execution as may

be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

137.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future

complaint on this account shall be entertained.

13g.Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Department

(a] Making a false statement or declaration.

(bJ Past record of poor performance.

[c] Past record of abandoning the work half way/ recession of contract.

[d] Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.
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139. In case the l.rlowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating

a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD

uniess adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall

also be taken apart from disincentivising the tenderer.

140 The following documents which are not submitted with the Bid will be deemed to be part of the Bid:

Sl. No Particulars

1 Notice Inviting tender

2 Instruction to the bidder
3 Conditions of contract

4 Contract data

5 Specifications

6 Drawings

14L. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the

Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his

programme of work according to the availability of the plant & machinery & no claim will be entertained for any

delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable

from the bills of the contractor regularly and the final payment for the work including refund of security deposit

will notbe made until the total amount due to the Government on account of hire of machinery etc. is recoverable

in full. Full amount ofhire charges due from the contractor at any contract at any time shall be recovered from his

next subsequent bill. All transit and incidental charges in connection with the despatch of tools and plants and

machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be

recovered at the prescribed rates frorn and inclusive of the date, the plant and machinery is ntade over up to and

inclusive ofthe date ofits return, even though the same day it may not have been utilized for any reason except for

a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in

writing to the Engineer-in-charge when any plant or machinery goes out of order requiring maior repairs. The hire

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar

preparation the working hour will include the time required to make up the boiler temperature and bring plant to

the operating conditions before tl.re actual start of work. The machine will work in shifts of B hours each. Extra

charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will

be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond B

hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required lor periodical servicing and

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete

mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and

the drums etc. washed at the close ofwork each day. The plant and machinery once issued to a contractor shall not

be returned by him on account of lack of arrangement of Iabour and material etc. on his part. The same will be

returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work

for which issued is completed

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be

made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost,

the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and
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sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be

responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any

cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in

addition to the normal hire charge, a surcharge equal to 10a/o of the hire charges will be levied for the period that

the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the

machinery, the full value of the articles at the current market price will be recovered from the contractor's

ourstanding bills or any bills that may become due in respect of his other work under the state public works

Department. The decision of the Chief Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an

agreemeni with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of

daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department

will be attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the

entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him.

Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor.

Elock
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a)

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made the......."....... Two Thousand

.....between (herein-after referred to as "the hirer" which expression shall unless excluded by or

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of

Odisha [here in after referred to as the Governor which expression shall unless excluded by or repugnant to the

context include his successors in office as assigns) of the other part. Whereas the hirer desirous of hiring the tools

and plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under

between here in after referred to as "the tools and plants".

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions

here in after mentioned.

Now it is here by and between the parties here to as follows:-

In consideration of agreement that hire charges be recovered from their bill for worl< executed on which this

machinery will be used or any other than standing in the narnes of contractors in the book of the Department or

any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed

from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at

KALAHANDI. The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of

without the previous written approval of the Engineer-in-charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department.

& Workshop / store at KALAHANDI in the same good condition in which they were received by him.

ln tire event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified

for the working period and an increase often percent.

The tools and plants shall be open for inspecti0n at all times to the officers olthe Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts ofB hours each per day

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire

charges as well as over time charges for staff lor such excess operation at the rate approved by the Engineer-in-

charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule

will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.

arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants lor the

period ofhire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as

determined by the Engineer-in-charge .ln the event of any loss or damage not being made good by the hirer to the

satisfaction of the said Engineer-in-charge the office shall be at liberty to make good hintself such loss or damage

and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
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m)

be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of

hire charges.

0n the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to

demand the return oftools and plants and the hirer shall return the tools and plants within 72 hours from the date

of receipt of such order in writing .ln case of failure on the part of the hirer to comply with such order he shal] be

liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are

detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

ln case ofany disputes between the hirer and the Government, the decision ofthe ChiefEngineer shall be final.

This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDUTE

Serial No. Description and Name of the articles No, Amount of hire per hour Remarks

ln witness where ofthe hirer and the Engineer-in-Charge has for and on behalfofthe Governor ofthe State has set

their respective hand, the day and the year here in above written.

L. Signed by:
2. Signed sealed and delivered in the presence of

142. The agency will be responsible for traffic management and maintenance of the stretch of the road [for which the

tender has been invitedJ at his own cost during the period of execution.

1,43. Even qualified criteria are met; the bidders can be disqualiiied ior the following reasons, if enquired by the

Department

[a) Mal<ing a false statement or declaration.

[bJ Past record of poor performance.

(cJ Past record of abandoning the work half way / recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

[eJ Past history of litigation.

744. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully

complete the envisaged work,

145. In case the 1* Iowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing

the tenderers shall also be taken apart from disincentivising the tenderer.

1.!{r. 1. Bid Capacity (Applicable for work costing more than 03 (Three) Crores).
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be

calculated as under.

Assessed Available Bid Capacity= (A*Nx2-B), where

A= Maximum value of works executed in any one year during the last five years (updated to the current price

level)rate of inflation may be taken as 10 per cent per year(escalation factorJ which will take into account the

completed as well as works in progress,

n.)
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B= Value at current price level of the existing commitments and ongoing works to be completed during the next

fifteen months [period of completion of works forwhich bids are invitedJ;and

N= Number of years prescribed for completion of the works for which the bids are invited

(for work completion period less than one year the value may be taken as one year)

Note: In case ofa Joint Venture the available bid capacity will be applied for each partner to the extent of

his proposed participation in the execution ofthe works.

The statement showing the value ol existing commitments and ongoing works as well as the stipulated period of

completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below

the rank ofan Executive Engineer.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures to a

common base value for works completed in India.
Year before Multiplying factor

1.10

L.21

1.33

L.46

Five l.6l

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for

the above mentioned factors)

ln case the financial figures and value of completed works are in foreign currency the above enhanced multiplying

factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last

date of submission of the bidl will be applied for the purpose of conversion of amount in foreign currency into

Indian rupees.

Total value of Civil Engineering construction work performed in the last five years are to be furnished for which

certificate from Chartered Accountant is to be furnished.

2 008-2 0 09

2009-20 10

2010-2011

20tr-2072

2012-2013----

Base year shall be taken as2O\3-L4'

147. ELIGIBILITY CRITERIA FOR QUALIFICATION :

Applicants shall furnish the followings:

Required Bid Security Declaration.

Money Receipt/Demand Draft.

Scalned or Xerox copy of valid Registration Certificate, GST, PAN card along with the tender documents and

furnish the original Registration certificate, GST and Pan card, for verification within (5i five days of opening of the

tender before Executive Engineer, DRDA, KALAHANDI.

lnformation regarding current litigation, debarring / expelling of the applicant or abandonment of work by the

applicant in schedule "E" and affidavit to that effect including authentication of tender documents.

One

Two

Three

Four

a.

b.

c.

d.
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h,

i.

Experience in Building works and details of works in progress or contractually committed with Certificates from

the concerned Officer of the rank of Executive Engineer or Equivalent.

Evidence of ownership of major items of construction equipments, evidence of arrangement or possessing them on

hire/lease basis.

Details of the technical personnel proposed to be employed for the Contract having the qualifications defined for

construction.

Submission of original bid security and tender paper cost.

Each bidder should further demonstrate principal machineries and equipments possessed by him either owned or

hired to the Engineer-in-Charge basis if he desires. The bidder has to secure minimum B0 marl<s regarding

possession of machineries for qualification.

If a bidder of higher class participates in the bidding process than the class notified in the NIT, he shall furnish

order of Hon'ble court along with the tender documents failing which the technical bid of the same bidder will not

be considered.

LIST OI DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA
(TOTAT 10 NOS) (FORM SEHEDULE A TO r)

1. Bid Security Declaration.
2. Demand Draft/Money Receipt towards Cost of Tender Paper.
3. Valid Registration Certificate, GST and PAN Card.
+. Affidavit regarding Litigation, Debarring / Expelling, abandonment of work.
5. List of work executed with work experience certificate .

6. List of work under progress.
7, Lease deeds/certificate of possession of machineries/equipments from any

Executive Engineer with ownership document.
B, Certificate of engagement Technical Persons.
9. No Relation Certificate.
1.0. Affidavit regarding Authenticity of tender documents.

148, ADDENDUM 7'O THE CONDITION OF P.1 CON'r MCT

Clause-2[a) of P-1 Contract:-TIME CONTROL :- ( Vide Works Department Office Memorandum

No.2 47 16 dtd.2 4.12.2 O OS)

2.1. Progress of work and Re-scheduling programme.

2.1,.1. The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The

issue ofthe Ietter ofacceptance shall be treated as closure ofthe Bid process and commencement ofthe contract.

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge lor

approval a Programme showing the: general methods, arrangements, and timing for all the aclivities in the Works

along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in

which the time allowed for any work exceeds one month to complete, 1,/4thof the whole time allowed under the

contract has elapsed, lz of the whole of the work betiore 1/z of the whole time allowed under the contract has

elapsed, 3/4rr. of the whole of the work before 3/4tr, of the whole time allowed under the contract has elapsed.

2.7.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to

the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-

Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the

works within the time for completion. If the contractor does not submit an updated Programme within this period,

the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate

lopment Uificcr
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and continue to withhold this amount until the next payment after the date on which the overdue Programme has

been submitted.

Z^1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the

effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the

activities.

2.1.6. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to

show the effect ofVariations and Compensation Events.

2.2^ Extension of the Completion Date.

Z.Z.l. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.

The execution of the works shall commence from the 15rr,day or such time period as mentioned in letter of Award

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty

to forfeit the earnest money & performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for

each milestone and get it approved by the Department. Tl.re Chart shall be prepared in direct relation to the time

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of

commencement and completion of various ffades of sections of the work and may be amended as necessary by

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the

contract documents, and further to ensure good progress during the execution ofthe work, the contractor shall in

all cases in which the time allowed for any work, exceeds one month fsave for special jobs lor which a separate

programme has been agreed upon) complete the work as per milestone given in contract data.

2.2.3. In case of clelay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works.

i] Force majeure, or

iiJ Abnormally bad weather, or

iiil Serious loss or damage by fire, or

ivJ Civil c0mmotion, local commotion olworl<men, strike 0r lockout affecting any of the trades employed on the

work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.

viJ In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would

cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,

indicate in such a request the period for which extension is desired.

In anysuch case a fair and reasonable extension of time for completion of work maybe given. Such extension shall

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of

Gnlsrnund*

2.2.5.
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2.3.1. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the

work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any

other right or remedy available under the law to the Government on account of such breach, pay as agreed

compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing

shall be final and binding) may decide on the amount ol tendered value of the work for every completed day /
month [as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work

remains incomplete. This will also apply to items or group of items for which a separate period of completion has

been specified. Compensation @ l.5o/o per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed

700/o of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a

separate period of completion is originally given. The amount of compensation may be adjusted or set-off against

any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor

does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of

Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation

levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be

automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on

the subsequent milestone[s), the withheld amount shall be released. In case the contractor fails to make up for the

delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be

withheld. However no interest whatsoever shall be payable on such withheld amount.

2.3.

such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

Bonus for early completion ( Applicable for work costing more than 03 fThree) Crores for road and

bridge works).

Amendment to Para 3.5.5 (v) Note - iii of 0PWD Code Vol.-l by inclusion

For availing incentive clause in any project which is completed before the stipulated date of completion, sublect to

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of

completion ofthe project as soon as possible through FAX or e-mail so that the report is received within 7 days of

such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The

incentive for timely completion should be on a graduated scale of one percent to 10 percent of the contract value.

Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

) Before 30% of the contract period = 100/o of contract value.

) Before 200/o lo 30% ofthe contract period = 7.570 ofcontract value.

F Before 10% to 200lo ofthe contract period = 5 %o ofcontract value.

) Before 50/o to 700/o of the contract period = 2.50/o of contract value.

F Before 5%o ofthe contract period = 1% of contract value,

The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings

2,4.

2.5.
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2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

management meetings shall be to review the plans for remaining work and to deal with matters raised in

accordance with the early warning procedure.

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the meeting and to the Employer. The responsibility of the parties for actions to be tal<en to be decided

by the Engineer either at the management meeting or after the management meeting and stated in writing to all

who attended the meeting.

Clause-2 [bJ of Item Rate P-1 Agreement:' Rescission of Contract fAmendment as per letter No.10639 dt.

27.05.2005 of Works Department, Odisha):- To rescind the contract [of which rescission notice in writing to the

contractor under the hand of the Executive Engineer shall be conclusive evidenceJ, 20o/o of the value of left over

work will be realized from the contractor as penalty"

j,4g" The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses

mentioned here in before tendering.

150. A Contractor may be black listed as per amendment made to Appendix XXXIV to oPWD Code Vol.-ll on rules for

black listing of Contractors vide Ietter no.3 3 65 dt.0 1.0 3.20 07 of Works Department, 0disha.

As per said amendment a Contractor may be blacklisted

aJ Misbehavior/threatening of Departmental & supervisory officers during execution of wor[</tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality

specifications despite being pointed out'

d) Persistent and intentional violation ofimportant conditions ofcontract.

eJ Security consideration of the State i.e. any action that jeopardizes the security of the State.

fJ Submission offalse/ fabricated / forged documents for consideration ofa tender.

1S 1. The safety certificate of the E.l. work will be furnished by the agencies after getting necessary verification from the

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

tS2. Percentage rate contract (vide Works Department letter no.B310 dt.17.05.2006) In case of percentage rate tender:-

i. The Contractor has to mention percentage excess or less over the estimated cost Iln figures as well as words] in

the prescribed format appended to the tender document.

ii. Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be

considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for

two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &

Sl. No. of the work (as per IFBJ to which they refer, written on the envelope.

iii. Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in

figures and words, so that there is no discrepancy'

a. lf any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the

Contractor in words shall be taken as correct

b. Ifany discrepancy is found in the percentage quoted in percentage excess/ less and the total amolrnt quoted

by the Contractor, then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does

not tally with either to percentage excess or less then it will be treated as percentage excess.

JJ



tv.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if

tallied with the percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess /
less up to two or more decimal points, the first decimal point sllall only be considered without rounding off,

The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over

writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in

the contract.

The quantity mentioned can be increased or reduced to the extent of 100/o for individual items subject to a

maximum of 5%0 over the estimated cost. If it exceeds the limit stated above prior approval of competent authority

is mandatory before making any payment"

The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due

approval ofnext higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtracted from the gross amount ofthe bill.

Cess @ 1% of the agreemellt cost sliall be deducted from contractor bill as per circular of Govt. of 0disha Labour

and Employment Departmentvide letter No 3757 / Dt25.04.2009.

(Total 148 Clauses)

Submitted for Approval Approved

vii,

VIII.

* Blsek Development Officer
-- . -''"' Golamunda
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Section-III

TECHNICAT SPECIFICATION OF CIVIL PORTION OF WORK
Materials of following specification are to be used in work. The Tenderer are expectecl to possess

and be well conversant with the following IS standard and code of practice.

Note: For road work [Approach Road) specification as per road and bridges (latest edition) published by

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification

LS. shall be referred Ilndian standard).

ITEM OF WORK
1. Concrete shall be with conformity to I.S.456.

2. Foundation shall be with conformity to I.S.1080,

3. Stone masonry (R.R.J shall be with conformity to I.S.1597 [part-l)
4. C.R. Masonry shall be with conformity to 1.S.1597.

5. Brick masonry shall be with conformity to 1.5.22L2.

6. Cement plastering shall be with conformity to I.S.9103 & 6925.

7. Mortar shall be with conformity to 1S.2250

B. White and colour washing shall be with conformity to I.S.6278.

9. CC in foundation shall be with conformiry to I.S.2571.

10. Anti-Termite Treatment shall be with conformity to I.s.6813. fpart - I & part - II)
11. Painting to all surlaces shall be with conformity to I.S.2395 (part - I & part - II)
L2.DPC shall be with conformity to I.S.3067

13. Tarfelting treatment shall be with conformity to I.S.1346

14. Mosaic flooring with conformity to I.S.2 114

15. Steel painting shall be with conformity to I.S.1477 fPart - I & part - II) I.S.1661

1. Cement Will be as per I.S. 269 /255 fHowever the grade of cement to be
selected by the Engineer-in-Charge of work and compressive cube test
before commencement of work in each batchJ.

2. Steel I.S.432 (Plainl and 1786 (Tor)

3. Vibrator t.s.7246

4 Aggregate I.S. 383, I.S. 515

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity
to I.S.456 and I.S.2025.

6. Sand / Fine Aggregate I.S.2116,383

7. Binding wire I.S. 280 (galvanised minimum 1 mm)

B. Rain water pipe t.s.2527

9. Construction j oints LS. 3414

10. Steel Window Frame r.s. 1038/83

1,1 Steel Door Frame t.s,4351/75

1,2. Fitting & Fixtures for ioinerY
works

Conforming to 1.5.7 452/82 strictly conform to I.S. specification and as
per direction of Engineer-in-Charge.

1-1,.J .:; i.:i" -1" 
'.ii':.] 'tl
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GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of

costtwo copies ofeach ofthe drawings specifications, descriptive schedules and other details necessary

for execution of the work. All further drawings and details as may be prepared by the department from

time to time for reasonable development of the work described in the contract documents and

reasonably necessary to explain and amplify the contract drawings and to enable the contractor to

execute and complete the work shall also be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site

and the Engineer-in-charge or his authorised representative shall at all reasonable times have access to

the same.

2. Contractor's Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the

works according to the intend and meaning of the drawings, schedule of iten'rs and quantities

and specifications taken together, if the same is not particularly shown or described therein,

provided that the same can reasonably be inferred there from, if the Contractor finds any

discrepancy in the drawings or between the drawing and schedule of quantities and

specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose

decision shall be final & binding.

bl Any work done at any time or even before receipt of such details shall be removed/replaced by

the contractor without any expense to the department If the work is not in order and if so

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for his

decision All drawings, bill of quantities and specifications and copies therefore furnished by

the department, are their property. They shall not be used on any other work and shall be

returned to the Department on request on completion and before issue of final certificate or

termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the specification.

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The

contractor must satisfy himself about the same while furnishing samples for approval of the

Engineer-in- charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of

materials or workmanship of all/any materials and work, as he may consider necessary at

places ofmanufacture, fabrication, on the site or at such other places. The expenditure incurred

for all such tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contractor in a regular manner in the site

office for inspection and verification ofthe Engineer-in-charge or his representative from time

to time.

Jb
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Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the worl<s

or any part thereof that may be in his opinion be necessary and for that purpose or if for any,

other reason it shall, in his opinion be desirable, he shall have power to order the Contractor to

do so and the Contractor shall do any or allot followings : .

Increase or decrease the quantity of any work included in the contract.

0mit any such work.

Change the levels, Iines, position and dimensions of any part of the worl<s, and

Execution of additional works of any kind necessary for completion of the work shall
be done as required, No such variation in any way shall be made without prior
approvai of the competent authority which does not invalidate the contract, but the
value of all such variations shall be taken into account and shall be added to or
deducted from the contract sum accordingly,
The Schedule of quantities/rates shall be deemed to have been prepared and included
in accordance with the method of measurement of work set out and as per the
relevant specifications or in its absence relevant I.S. code of practice Any error in the
specification or in quantity or omission of any item from the schedule of quantities/
rates shall not vitiate the contract, but he adjusted by adding to or deduction from the
contract sum provided that no rectification of errors, if any, shall be allowed in the
contract schedule ol rates.

3. Valuation of variations

a] All extra or additional work done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantities, and/or derived there-from, if in
arriving at the contract sum, the Contractor have added to or deducted from the total
of the items in the tender any sum either as a percentage or proportion, theri the same
percentage of proportion shall apply to all. items or works in the prices schedule as
also for valuation ofvariation.

b) If the contract does not contain any rate or price applicable to the extra or additional
work, or the rate or price in the priced schedule of quantities has become inapplicable
in the opinion of the Engineer-in-charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based on
standard schedule of rates of State P.W.D. / P.H.D or in case such is not available
therein, form any approved schedule with the various elements valued at local market
price plus 15 (fifteen) percent towards over-heads.

The Offers are also to include

aJ

b.)

c)

d)

e)

4.

a)

b)

cJ

d)

cl
h)

D

t)
k)

eJ

0

To supply all materials, labour, supervision, services, supports, scaffoldings, approach
road, construction equipments, tools and plants etc., as required for proper execution
of all the iten.rs of the work as per drawing and specification.
To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.
Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches
and excavations.
Providing shoring and shuttering to avoid sliding of the soils and removal of the same
or completion.
De-watering as required and directed.
Excavation at all depths (Unless otherwise mentioned in schedule), stacking
separately usable and disposal of surface earth and materials away from site as
directed.
Curing of ail concrete and cement works as per specification and direction,
Centering, shuttering as required for all concrete work.
Bending, binding, tying the grill & placing in position, including supply of all materials
& labour etc.
To provide water and power required for construction testing and commissioning,
Testing of materials and works as per specification and direction.
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S_ection - IV

Annexure-.I

List of Plants & Eouioments to be deuloved on contract work

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that lfWe* amf are* related / not related[*] to any officer of P.W.D of the rank of

Assistant Engineer & above and any officer of tl're rank of Assistant / Under Secretary and above of the Works

Department, Govt. of Odisha lfWe* amf arex aware that, if the facts subsequently proved to be false, my/our+

contract will be rescinded with forfeiture of E.M.D and security deposit and I/Wex shall be Iiable to make good

the Ioss or damage resulting from such cancellation.

l//We also note that, non-submission of this certificate will render my / our tender liable lor rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
Date:-

sl.
No

Type of Equipments No. of machines
required

Marks

1 Concrete mixer
2 Nos

30

2 Concrete Vibrator : Plate type
LNo

10

J Concrete Vibrator : Needle type
1No

10

4 Water Tanker
1No

10

5 Water pump
1No

05

6 Truck/ Tipper/Tractor
1No

15

7 Power Generator
1No

10

B. Rigid Centering and Shuttering Plates
ISteel/lronl

Minimum area
2500 sft.

10

Total 100

' i!.. I .i 1
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SCHEDULE - B

WORKING EXPERIENCE

LIST OF BUILDING WORKS IN PROGRESS

Note: The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer

Annexure - III

Signature of the Tenderer
Date........................

SCHEUDLE - C

CERTIFICATE OF TOOTS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

ti)

(ii)

(i iiJ

(ivJ

Iv)
l/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

Name of
Employer

Name of
location and

name of
work

Contract
price in
lndian

Rupees/
Agreement

no.

Major Items of
works

Date oi
starting the
work as per
Agreement

Stipulated date of
completion of the
work as per
Agreement

Revised target
date of

completion of
the work, if

any

Reasons for slorv
progress, if any,
with the updated
billing amount

1 2 IJ 4 5 6 8

SCHEUDLE - D

oegHgle.;! olficet
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WORKING EXPERIENCE

LIST OF BUILDING WORKS EXECUTED

Note: The above information is to be certifled by the Engineer in Charge / Employer not
below the rank of Executive Engineer.

Signature of the Tenderer
Date

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION. DEBARRTNG EXPETLING OF
TENDERER.OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved

in any litigation relating to the works.

b) Ifyes: give details:

aJ Has the tenderer or any of its

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

aJ Has the tenderer or any of its

constituent partners failed to

perform on any contract work in

India during the last 5 years.

bJ Ifyes, give details:

Yes / No

Yes / No

Yes / No

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will

summarily be rejected.

Signature ofTenderers

2.

Name of
Employer

Name of
location and

name of
work

Contract price
in Indian
Rupees/

Agreement no.

Major Items of
works

Date of
starting the
work as per
Agreement

Stipulated date of
completion of the
work as per
Agreement

Actual date
of

completion
of the work

Reasons fbr
delay in
starting/

completion,
if anv

7 ) 3 4 5 6 7 8

SCHEDULE. F
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4.

5.

The undersigned do hereby
and correct.

AFFIDAVIT

certify that all the statements made in the required attachments are true

The undersigned also hereby certifies that neither my ,/ our firm / company / individuals---
nor any of its constituent partners have abandoned

any roadl bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us

for such works have been rescinded during the last five years prior to the date ofthis bid.
The undersigned hereby authorize(sJ and request[sJ any bank, person, firm or Corporation to furnish
pertinent inlormation as deemed necessary and as requested by the Department to verity this statement
or regarding my Iour) competency and general reputation.
TI.re undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.
The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

ISignature of TendererJ

Title of Officer

Name of Firm

Date

SCHEDULE. G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS

(For Super Class / Special Class / 'A'Class Contractors only)

I / We hereby certify that at present, the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

Signature of the Tenderer.
Date:-

SCHEDUTE - H

sl.
No.

Name of
Engineering
personnel

appointed for
supervising
contractor's
workwith

address

Qualification
Date of

Appointment
Monthly
emolument

Whether full
time

engagement
and

continuous

. Ifthey are
superannuated /

retired / dismissed or
removed personnel

from state Govt./
Central Govt. / Public
Sector Undertaking /
private Companies

and s or any one
ineligible for

Government service

I ') 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for re,;ection.

DeveloPment Of{icer

41

1.

)

3.



Sanction of
the works Value ofSub-contract Sub-contractor (Name &

Address) Experience in similar work
1 ) 3 4

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]
[Admissible in case of composite bids only)

Attach copies of certificates on possession of valid license for executing water supply/sanitary

work/building electrification works [Reference Clause 3.2 hj

Signature of the Tenderers.
Date

SCHEDULE - I

SAMPLE FORMATS

UNDER TAKING

This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person

associated with been proposed as project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to

provide consulting services for the preparation or supervision ofthis work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative

duties in an Engineering Department of the Government of Odisha or other gazetted officer retired from

Government service during last two years without prior permission of the Government of odisha in
writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if
either I or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
D ate: -

i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same may be
cited in a separate letter.

SCHEDULE - I

Note:
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RELATIONSHIP DECLARATION

To

The Tender Inviting Officer,
Subiect: (Name of the Work)
Reference : (Bid reference number)

Sir,

pursuant to clause 2.2 of the ITB, it is to inform that I have relative[sJ employed as an Officer in the rank

of an Assistant EngineerlUnder Secretary under the 

- 

Department. His (Their) details are as follows.

my firm

Relationship:

Name:

Designation

0ffice

Address

pursuant to clause 2.3 of the lTB, I am to submit herewith the names of persons who are working under

having near relatives to any gazetted officer in the rank ofan Assistant Engineer/Under Secretary in the

Department.

SI no Name of the my
employee and his
designation in the firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
0ffice
Address
Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazetted

officer in the rank of an Assistant Engineer/Under Secretary in the -- 
Department. I am aware that any

breach of this condition would render my firm liable for penal action for suppression of facts

Signature ol the Tenderer.
Date:
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Tender Inviting Authority:- Block Development Officer, Golamunda

Nameof the Worh:- Construction of Staff quarter ( 4 nos.) at Golamunda
Class of Contractor: 'C' & "B'

Bid Identification no;-l of 2021-22 Estimated cost to tender:- Rs. 2960620.00

ill oftsi o trtres
SI

No
Description of works Unit Quantitl' Estimated

Rate

Amount

1 Ea(h rvork in excavation of fbundation in all kinds of soil with al1 lead and
lifts includin-e levelling, refilling. sprinkling r.vater & ramming the bed,
dressing the size and depositing excavated materials ar.vay from rvorking area
including rou-eh dressing and breaking clods to maximum 5cm to Tcrn and
removing roots. debris, shrubs and other foreign materials including T&p etc.
complete as per specification and directiion ofthe Engineer-in-Charge etc

Cum 93.21 184.59 17206.00

2 Supplying & filling in fbundation trenches and plinth ditches rvith sand
inclucling all cost etc complete cum 97.96 381.56 3 73 78.00

J PCC (l:3:6) in foundation and plinth using Crusher broken hard granite
coarse agrregates 40mm & down graded size of approved quality fiorn
approved quarr,r,including hoisting, lorvering & laying concrete in lal,ers not
exceedin-e 0.15mtr in depth including ramming, compacting. each lavers
properly' by means of vibl'ator or rammer including $,atering and curring
concrete fbr required period excluding form-work but. including cost.
conveyance. royality and taxes of all materials" labour charges" T & p etc
cornplete. as per speoification and direction of the Engineer In-Charge but
ercluding GS1'. (Measurement r.vill be taken for flnished compacted section
onll').

cum 29.05 4310.21 I252I3 00

rI RCC NI/20 using 20mm and dorvn graded crusher broken hard granite coarse
aggregate as per 1S 456 & IS 516 including hoisting, lorvering. laying
concrete in layers not exceeding 0.l5mtr in depth and compacting each layer
b1' using vibrators, u,atering, curing lbr required period including finishing
the exposed surf-ace smooth providing grooves, beads rvhether necessary
inclucling cost, conveyance, royalty & taxes of all materials, labour charges,
T&P excluding the cost of MS rod, centering and shuttering etc. complete in
all respect as per specification & direction ol Engineer-in-charge but
excluding GST.

a) Ground Floor Cum 60.09 4407.80 264865.00
b) lst Floor Cum 34.81 4189 .t 6 r 56558.00
c) 2nd Floor Cum 5.53 4584.02 25350.00

5 cutting. bending. binding and tying the MS Rods and placing in position
including cost. conveyance. royalty & taxes ofall materials including cost of
binding u,ire l8 to 20 guage, labour charges" T&P etc. complete as per
specifrcation & direction of E,ngincer-in-Charg but excluding GST but
ercluding GS'1.

ir) Cround Floor Qntl 54.08 5 043.9-5 272777.00
b) I st Floor Qntl 27.90 s067. l 3 l4 r 3 73.00
c) 2nd Floor Qntl 4.43 5091.46 22555.00

6 Rigid & smooth centering & shuttering for RCC works and dismetaling them
alter casting including all cost, conveyance! royalty etc complete

a) Ground Floor
i) Mass concrete Sqrn 71.42 r00.8 r 7200.00
ii) Column & beam Sqm 59.43 725.00 43088 00
iii) I-intel Sqm 90.60 268.72 2414 6.00
iv) Slab & Chajja Sqm 240.33 426.77 l 02568.00
b) lst Floor
i) It4ass ooncrete Sqm 3.15 100.8 r 318.00
ii) Colurrn & beam Sqm 45.45 83 8.47 38 r07.00
iii) Lintel Sqm 90.60 296.49 26862.00
ir') Slab & Chaiia Sqrr 209.41 ,179.72 _-100#8.00

a*=a- 4n'1
*"&*,



c) 2nd Floor Sqm 3 8.83 542.64 2 r 071 .00
7 Irll, ash Brick Masonry of 23crn X llcm X 8cm size having crusl.ring

strength not less than 75 Kg/cm2 r.vith dimensional tolerance + 8 percent in
cement mortar (l:6) including soaking bricks in water for required period.
laf ing bricks in la1,er after applying cement mortar of required thickness
including racking out joint and curing fbr required period including cost,
conve),ance, royalty and taxes of all materials, Iabour charges, T&p,
scafblding etc. complete as per specification and direction ofthe Engineer-in-
Charge but excluding GST.

A) Sub Structure ( F&P) CUITI 32.38 4;130.00 I 43443.00
B) SLrper Structure

i) Ground l'loor Cum 63.2r 4463.3 3 282t27.00
ii) First Floor Cum 56.37 4722.91 266230.00
iii) 2nd Floor Cum 21.80 5021.42 t09467.00

8 l2mm thick cement plaster in cement mortar (1:6) in brick rvorks including
racking out the joints, removing oily substances, bromming and providing
cemcnt plaster including rvatering, curing for required period including cost,
conveyance. royalty & taxes of all materials, labour charges. T&p etc.
complete as per specification & direction of Engineer-in-charge but
excludin-s GST.

a) Ground Floor Sqm 227.57 155.05 3 5285.00
b) lst Floor Sqm 170.60 158.28 27003.00
c) 2nd Floor Sqm 140.54 t61 60 22711.00

9 l6mrr thick cement plaster in cement mortar (l:6) in brick rvorks including
racking out the .joints. removing oily substances, bromming and providing
cement plaster including watering. curing fbr required period including cost.

conveyance, royalty & taxes of all ntaterials. labour charges. T&P etc.

complete as per specification & direction of Engineer-in-charge but
excludins GST.

a) Ground Floor Sqm 421.64 194.19 8 r878.00
b) lst Floor sqm 381.56 198.98 7 5923.00

) 2nd Floor Sqrr 53.62 203.92 r 0934.00
l0 20 mm cement plaster in cement mortar ( I :6) after racking out joints.

sclaping and cleaing the surface and tinishing the plaster surface finish as per

clrarving. rvatering. curing, scaffolding, screnning sands etc. compete rvith
cost & conveyance, royalties & taxes of all materials and labour with T&P

Sqm 35.73 204.41 73 04.00

11 PCC (l:2:4) using Crusher broken hard granite eoarse agrregates l2 mm
size of approved quality from approved quarry including hoisting, lorvering
& Iaying concrete including ramming. compacting, each layers properly by
means ol vibrator or ranlmer including rvatering and curring concrete for
required period excludir.rg tbrm-u,ork but. including cost, conveyance.
royality and taxes ofall materials, labour charges, T & P etc complete. as per

specification and direction of the Engineer In-Charge but exclLrding GST.
(Measurement r.vill be taken tbr flnished compacted section onlv).

a) Crounil Floor cum 2.s6 5680.49 14542.00
b) lst Floor cum 0.39 5974.48 23 30.00

t2 White r.vashing two coats with shall lime on plastered i,vall including all cost
etc complete

a) Cround F'loor Sqm 421.64 t2.07 5089.00
b) First Floor Sqrr 381.56 l2 31 1697.00

) 2nd Floor sqm 53.62 12.55 673.00
t3 2.5 cm thick AS llooring rvith ( l:2:4) cement concrete including punning

using I 2mrn size crusher broken hard granite chips

r) Ground Floor sqm 142.61 295.33 42117 .00

lst Floor Sqm 142.61 3 05.23 43 529.00

l4 Providing titting and fixing of M/S grill. doors, rvindo'"r,s made rvith 12mrn

square bar including cost, carrage and taxes etc complete

) Cround Floor Ks 1371 .26 9r.8r I 25895 00

b) First Floor Ke 1272.60 9t.81 t)-6834JJ0

4rr1



c) 2nd Floor Kg 66.15 91.81 6073.00

15 Labour for fitting of MS grill made with CC (1:2:4) using 12 mm cbhg chips

including cost conveyance etc complete

a) Ground Floor Sqm 3 8.49 455.95 r7549.00

b) First Floor Sqm 37.41 45 5.95 17057.00

c) 2nd Floor Sqm 2.21 4s 5.95 r008.00

16 Painting two coats rvith any approved paint over a coat ofprimer on nerv /

old lvood / irorr vn'ork including all cost of rnaterial etc

a) Cround Floor Sqm 93.80 186.37 17482.00

b) First Floor sqm 92.09 204.04 r 8790.00

c) 2nd Floor Sqm 4.96 209.27 r 038.00

17 providing fitting & fixing of stainless steel of Grade 30,1 in Hand rail using

50mm dia 2mm thick circular pipes with balustered of 32 32 2mm in three

rows etc including cost carrage and taxes etc complete

a) Ground Floor Sqm 5.70 30'72.56 17514.00

b) 1st Floor Sqm s.70 3298.66 18802.00

Total 2960620.00

(Rupees Twenty Nine Lakh Sixty Thousand Six hundred twenty )

N41' quoted rate is at current schedule ofRate

Approved fbr l7 ( Seventeen ) items onll"amounting to Rs. 2960620'00

hundred t\\,enty )

Asst. Executive

Golamunda Block

% less / excess than estimated cost

Nine Lakh Sixty Thousand Sir

Addl

'* tJ,--*l*?,1$1* t r i re * t* r I',T* c h')

i)ftd,&,,f'slal"randi

Signature of issuiqg AuthoritY Approved b1

L--/ b/ \-
P.D. (Tech.)

Golamunda


