
BID IDENTIFICATION NO- BDO, GOIAMUNDAt /2021--22

GOVERNMENT OF ODISHA

PANCHAYATI RAI & DRINKING WATER DEPARTMENT

BLOCK DEVELOPMENT OFFICE, GOLAMUNDA

(Civil Works)

DETAILED TENDER CALL NOTICE

Name of the work :

Construction of Staff quarter ( 4 nos.) at Golamunda

for the year 2OZl-22
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1.

PANCHAYAT SAMITI, GOLAMUNDA

BID IDENTIFICATION No: L /2OZL-22
No - 3205 I Dtd.- 1O.1.2.202t

The BDO, Golamunda on behalf of Governor of Odisha invites Percentage Rate bids for the work as

detailed in the table below in Double Cover system through registered post/speed post/courier service
only from the registered Class of Contractors mentioned in column-S registered with the State Governments

and Contractors of Equivalent Grade Class registered with Central Government / MES / Railways / BRO &
other Engineering organisation of Central Govt. for execution of Civil works. The proof of registration from

the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not
registered under the state government has to register under the appropriate registering authority of state

Government of Odisha in appropriate class for eligibility before signing of the agreement.

The bidders may submit bids for the following works.

Bid documents consisting of specifications, the schedule of quantities and the set of terms &
conditions of contract and other necessary Documents can be seen in the website

www.kalahandi.nic.in.

A bid is said to be responsive if it is accompanied by cost of bid document, requisite
documents as stipulated in clause - t47 for qualiffing criteria and required amount of bid
security/ Bid Security Declaration.
As per the Office Memorandum No.8943 dtd.18.03.2021 of Finance Department, Govt of
Odisha, the bidders are not required to deposit the Bid Security/ EMD while submitting bids but
Bid Security Declaration is to be annexed by the Bidders with the Technical Bid. The bidder
having Experience in similar nature of work with documentary evidence is considered eligible.

Bids shall be received through registered post/speed post/courier service only.

The Bid documents can be had the Panchayat Samiti, Golamunda on payment of cash /Demand
Draft amounting to Rs. 6000/- ( Six Thousand ) only drawn in favour of Block Development 0fficer,
Goiamunda from any Nationalised Bank & payable at Golamunda from 13.1.2.202L at 10.00 hours

to 20.L2.2021 till 17.00 hours except holidays.

2.

3.

4.

5.

6.

S1

No
Name of Work.

Approximate
Value of Work
(Rs. In lakhJ

Period of
completio
n

Class
of
Contra
ctor

Cost of Bid
Document

Last date &
time of
availability ol
bid documents
in the district
portal

I 2 3 + 5 6

L Construction ofStaff
quarter(2nos.Jat
Golamunda for the year
2021-22

L4,4B,717 06 (Six)
Calendar
Months

,D'&'C' Rs.6000.00 Dt.20.L2.2021

till 17.00 hours

2 Construction ofStaff
quarter(4nos.)at
Golamunda for the year
2021-22

29,60,620 06 (Six)
Calendar
Months

.C'&'B' Rs,6000.00 Dt.20.12.2021

till 17.00 hours

a Construction of CDPO

office building at
Golamunda lor the year
2021-22

20,66,6L6 06 (SixJ

Calendar
Months

,C'&'B' Rs.6000.00 Dt.20.1,2.2021

till 17.00 hours



7.

22. If the bidder abandon the work without completing it in all
amount so furnished as additional performance security
initiated as per penal clauses.

The bidder can also submit bid documents downloading the bid documents from district portal
, il5orporating r:equisite documents required as per qualifying criteria along with tendr:r paper cosi
in shape of demand draft in favour of BDO, Golamunda amounting to Rs. 6000.00 ( Rupees Six
Thousand) only from any Nationalised Bank & payable at Golamunda

The iast date of receipt of bids is 22.12.2021 up to 17:00 Hours.B.

9.

10.

Lt.

1.2.

The technical bids will be open on 24.L2.202L at 11.00 hours in the office chamber of
Golamunda.
The price bids of qualified bidders will be opened on 24.12.202L at 17.00 hours in
chamber of BDO, Golam'unda.

BDO,

the office

/Y\"4

The bidders must submit the requisite documents as stipulated in the clause - L47 for
eligibility.
The details can be seen in the bidding document.

13. This Notice is to be read with all clauses/ addendum.
L4. Checklist to be duly filled in.
15. The intending Bidder*4re required to furnish their e-mail address and cell Phone No for future

communication regarding tender maters.
L6. The intending bidders can withdraw from participation it he/ she desires so before scheduled date

and time of closure. But, he / she shall not do so to facilitate awarding of work in favour of a
particular bidder. In such case penal action will be initiate against such bidders with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out is
furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
disincentivizing the bidder.

17. The authority will not be held responsible for any technical problem/ failure of network or Iate
receipt of bids.

18. Any corrigendum/ Addendum will be displayed in the website www.kalahandi.nic.in_only.
L9. The authority reserves the right to cancel any or all bids without assigning any reason thereof..

2A. The 1st lowest bidder must produee the original documents within the stipulated time period
failingwhich action shall be taken for blacklisting.

2L. As per amendment to Para 3.5.5 0D of Note-ll of OPWD Code, Vol-l by modification vide Works
Department Government of Odisha Office Memorandum No-a559105.04.202L, Additional
Performance Security shall be obtained from the successful Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from
issue ofletter ofacceptance in shape ofterm deposit or Bank guarantee issued by any Nationalised
Bank'tluly pledged in favour tendef inviting authority. Otherwise,-the bid shall be cancelled and
security shall be forfeited. Further, proceeding for black listing shall be initiated against the
defaulter bidder.

i. Quoted rate below 5% - No Additional performance security is required

ii. From 5o/o to below Llo/o - 50%o of the differential cost between estimated cost put to tender & bid
amount shall be deposited.

iii. From 70Vo and above - 150o/o of the differential cost between estimated cost put to tender & bid
amount shall be deposited.

respect within the allotted
will be forfeited & penal

pe

t Officer,
Golamunda

J

Block



Mer/ro [o. 3206 Dared 1o.l2.20zl

i"r, ?"ffirded to the Distriii Information & Public Relation Officer, Kalahandi for information
, - - c^-- -..Lt:^L:-^ +L.a nnlina in irrrn fldia Dailrr

ana n"rll5#;,a" He is requested to take appropriate steps for publishing the.notice 
1n 

twgod$narl
.-,,.,. 1 - ^l-''^L - ^ **; ; - ; ^drru 3'v!E>Jq 

uproro tothe norice in Lhe disLriet portal, rv'r, ri.li<!4ap{iilc.ln
& orle lnglish National News Paper and to r

zt.-tv.Y\
-?- 

/ \'

Mer/roNo" 3207 //
Copy submitted to CCE, RW circle, Bhawanipatna

Engi neer nf,V./fU.f ./p .H.E.D. /lrtigation/Lift Irrigation/ for

Notice Board for wide PublicitY.

Dated LO.L2.202L

/ SE, R & B, Division, Kalahandi /
kind information with request t

Bloc

Bloc
Golamunda

Dated LO.LZ.ZOZL

Executive

ltun

MemoNo 32OB

CoPY submitted
necessary action.

//

to DRDA, Kalahandi / Collector, Kalahandi for

Golamunda

pment Officer,
Golamunda
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NOTI(E INVITIIVG TENDER

Bid f dtntification No,

_j#-
izz&*\,@

E-mail.
FAX No.

GOVERNMENT OF ODISHA
BLOCK DEVELOPMENT OFFICE, GOLAMUNDA

BDO, GOTAMUNDA- L /?;021.22
No. 3205 dated 10.12.202L

Class of
contractor

Approx.
Amount put to
tender
I Rs. in lakhl

1 Name of the work & estimated

cost:

1. Construction ofStaffquarter (2
nos.) at Golamunda for the year2021-
22- Rs. L4,48,777

2. Construction ofStaffquarter [ 4
nos.) at Golamunda for the year 202L-
22-Rs.29,60,620

3. Construction of CDPO office building
at Golamunda for the year 2027-22- Rs.
20,66,616

1.'D',&',C',

2.,C'&'B'

3. 'c'&'B'

1. Rs.14.48 lakh

2. Rs. 29.60 lakh

3. Rs. 20.66 lakh

) Cost oftender paper 6000.00 (sixthousand)

2 Period of completion: 6 calendar months

J Date and time of availability of

bid document

From 13.12.202L Dt 20.L2.2021 till
17:00 hours

4 Last date/Time for receipt of bid Dt. 22.L2.2021 till 17:00 hours

5 Name and address of the Officer

Inviting Bid:

BDO, Golamunda

6 Date of Opening Dt.24.72.202L

Further details can be seen from the e-procurement portal www.kalahandi.nic.in fl ' 
.)lYt*\

ment Officer,

Memo No 3209

Copy in duplicate submitted to the Director of Information and
kind information and necessary action.

Golamunda
dated- Lo.L2.202L

Public Relation Department Odisha, Bhr

Memo No 3210
Golamunda

dated- La.L2.2021
Copy in duplicate along with bid documents in the soft copy submitted to the Deputy Director of Information

and Public Relation Department fAdvertisement) Odisha, Bhubaneswar for information with a request to arrange for
publication in the two leading news paper in two local Odia dailies and one National English daily
publication. The complementary copy of the news paper containing the tender call notice may please

41"{^1
lopment Officer,

velopment Officer,

office for reference and record.

Golamunda

{tdr



$r.
luo

Particulars Whether furnished

Yes No

01.

Cost of'tender paper Rs.600 0.00 (scanned co py of fin ancial

instr urretit shail be furnishedJ

t2. BID security declaration in the prescribed format

03. Copy of valid Registration Certifi cate

t4 Copy ofvalid GST

05. Copy of PAN Card

06. No Relationship Certificate in Schedule - A

07. Works Experience Certificate-

tA) List ofworks ( similar nature J executed in Schedule-D

tB) List of ongoing works in Schedule-B

08.

tA)

Irf".*rti"n G"rdfitiurrent litigation, debarring / expelling

from the tendei or abandonment ofthe work by the tenderer in

Schedule-E

tB) Affidavit in Schedule-F

09.

(Al
To"tt & Pt"tts 

"nd 
machineries as per the requirement in

Schedule-C.

10
@hnical personnel as Per schedule

G

sl.
No

Type of Equipments Requirement marks

1 Concrete mixer 2 nos 30

2 Concrete Vibrator: Plate tYPe 1no 10

3 Concrete Vibrator: Needle tYPe 1no 10

4 Water Tanker 1no 10

5 Water pumP 1no 5

6 Truck/ TipPer/ Tractor 2no 15

7 Power Generator 1no 10

o Rigid Centering and Shuttering Plates (SteeV@ 2500 sqft 10

100

CHECKLIST TO BE SUBMITTED BY THE BIDDER

Slock

4ql



CONTRACT DATA

A" GENERALINFoRMATIoNS

B. BID INFORMATION

Sl No Item Details

1 Bid Identification No. 1 /2O2t-22

2

Name of the Work

1. Construction ofStaffquarter [ 2 nos.) at
Golamunda for the year 2027-22
2. Construction ofStaffquarter ( 4 nos.J at
Golamunda for the year 2021-22
3. Construction of CDPO office building at
Golamunda for the vear 2021-22

3 Officer Inviting Tender BDO, Golamunda

+ Estimated cost
7
2

3

Est. cost - Rs. 1.4,48,777
Est. cost - Rs. 29,60,620
Est. cost - Rs.20,66,676

6 Intended completion period/Time

period assigned for Completion
6 calendar months

Sale of bid documents From 13.12.2O2Lto20.12.2O2L till 17.00 hours

Receipt of bid documents 22.L2.2021 till 17.00 hours

Opening of bid documents 24.L2.2021 at 11.00 hours

8 Cost of Bid Document

I Bank draft amount separately

fCost oftender paper ) Rs,6000.00 (Rupees Six thousand onlyJ

lt in favour of BDO, Golamunda

lu payable at Golamundq

9 Bid Security

I Amount As per the office memorandum no 8943 dt.

1.8.03.202L of Finance Dept. Govt. of Odisha, the

bidders are not required to dep[osit the Bid

security / EMD amount during participation but

bid security declaration is to be submitted by the

bidder with technical bid

ll in favour of

ln payable at

lv Type of instrument As specified in the bid document

10 Bid validity period 90 days

71 Minimum period of contract f agreement /
lease deed of equipment and machineries

Not applicable

12 Currency ofpayment for Contract Indian Rupee

73 Language of Contract English

atl,.ltrJlorricer
7



1 Name of work 7.1 1. Construction of Staff quarter (2 nos.) at Golamunda for the year

2027-22
2. Construction of Staff quarter [ 4 nos.) at Golamunda for the year

2027-22
3. Construction of CDPO office building at Golamunda for the 1'ear
,n11_)')

? Scope of work 2.7 11. Construction of Staff quarter ( 2 nos.J at Golamunda for the year
202L-22
2. Construction of Staff quarter ( 4 nos.J at Golamunda for the year

2021-22
3. Construction of CDPO office building at Golamunda for the year

2021-22
The scope of work shall include following activities:
i) Detailed survey ofthe proposed area & route
ii) Supply of buildings materials
iiiJ Supply of machineries & equipments required for the
construction
iv) Testing of the materials & providing report to the owner
v) Receipt, storage & preservation ofmaterials
vi) Providing design & drawings to the owner for approval
vii) Re-construction of defective work

J Eligibility of bidder 3.1 The bidder must be a 'B' or'A' class contractor under State PWD or
other Department or equivalent class of contractor CPWD I MES /
BRO/ Railway or other state PWD or other Engineering

organization

He must have posses the following documents :

D GST

iD PAN
iiiJ Experience in executing similar nature of work
(Work experience certificate )
iv) Machineries & equipments as stipulate in the bid documents
hire or owned.
v) Affidavit as desired
vi) Bid securiry declaration

4 Definition 4.7 "Employer" on behalf of Governor of Odisha shall mean Block
Development Officer, Golamunda, or his re-presentative successor

& assigns
4.2 "Bidder" shall mean those who have participated in the biddirtg

Drocess

4.3 "Contract" shall mean the agreement entered into by the employer
& successful bidder

4.4 "Proiect or work" means the 1. Construction of Staff quarter ( 2

nos.) at Golamunda for the year 2027'22
2. Construction of Staff quarter ( 4 nos.) at Golamunda for the year

2027-22
3. Construction of CDPO office building at Golamunda for the year

2021.-22
4.5 "BID" shall mean Techno-Commercial & Price proposal in

prescribed format submitted by the intending bidders

4.6 "LOA / WO: i.e. " Letter of Award / work order" shall mean

official letter issued by the employer regarding acceptance of bid &
issuance of work order after signing of ag199rn94L

SECTION - I
INSTRCUTION TO BIDDER

4\\
.. a j

Bloak Officn?!
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+.7 "Engineer-in-charge" shall mean ]E or GPTA for the concern
Panchayat engaged for supervision ofthe work

4.8 "Specification" shall mean that technical specification of the items
as per bureau oflndian standards

4.9 "Quoted price" mean the rate quoted by the bidders in
percentage or in figure

4.10 "Month" shall mean the calendar rnonths of the vear
4.11 "Code" mean the Indian standards & 0PWD code as is appiicable

5 Bid Security Declaration 5.1 The bidders shall submit Bid security declaration with his bid in
the prescribed format as per Finance Dept. office memorandum
No. 8943 dt.78.03.2A21 & Works Dept. Office Memorandum No.
5984 dr. 27.04.2027

5.2 The successful bidder shall deposit 2o/obid security of contract
value in shape ofBG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BDO, Golamunda

5.3 Contractor exempted from payment of EMD can also participate in
the tender process with documentary evidence for exemption .

5.+ Combined bid security for more than one work is not acceptable

6 Additional Performance security 6.1 The successful bidders shall deposit additional performance
security as below as per Works Dept. office memorandum No.
4559 dt.05.04.2027
i) Quoted price below 5% - No additional perfomance security
required
ii) From 5% to below tlo/o - 50o/o of the differential amount of
estimated cost put to tender & quoted amount
iii) From 10% and above - 150% of the differential amount of
estimated cost put to tender & quoted amount

6,2 The successful bidder shall deposit Additional performance
security in shape of BG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BD0, Golamunda

7 Bid validity & extension 7.1 The bid shall remain valid for 90 days from the last date of receipt
of bid documents. This can be extended further is both the parties
are agreed on

B Bidding system 8.1 The bidding system shall be single stage double cover system. This
includes:
i) Technical bid
iil Price bid

9 Submission of bid 9.7 The technical bid & price bid shall be sealed in two separate covers
superscribing technical bid & price bid & shall be submitted
putting them in a large envelope superscribing bid for the said
specific work the bidder is participating.'l'he bid shall be
submitted offline throggh registered post / speed post / _courier
servlce only . The techniual bid shall cotuprise decliratiuu uuder
&e official secret act 1923

The technical bid & price bid shall include :

i) Technical bid .
a) Registration certificate
b) PAN card
c) GST

d) Bid security declaration
e) Work experience certificates
f) List of works in hand
g) Machineries equipment owned by the bidder including
ownership certificate or certificate obtain from an official not
below the rank of Executive Engineer as regards possession of
equipments
h) Machineries & equipments hired by the bidder including
ownership certificate of the lessor with lease deeds
i) Affidavit regarding correctness of the information submitted,
not debarring or expelling from tender process in the last 5 years,

1=.-
-4\ "
^,"toPm9ll

9



*t i"uotu.a in any litigation & not abandoned any work in the last

5 years
jJ Declaration for availing EMD exemption
k) Affidavit for price Preference
l) Schedules for supplementary information
m] No relation certificate
n) Cost of bid documents in shape of money receipt or Demand

draft from any Nationalized Bank pledged in favour of employer'
ii. Price Bid
al Bill of quantities

9.2 Each bidd.r shall submit only one bid for one work. A bid is said

to be responsive if it is accompanied by cost of bid documents &

bid security

10 Late Bid 10.1 t rtu f ia rlatl not be considered for opening. The authority will not
be responsible for late receipt due to postal delay or other reasons'

L7 Cost oftender paper LL.1 ffre Uias shall be incorporated with the technical bid amounting to
Rs. 6000.00fRupees Six Thousand) only in shape of money receipt
or Demand draft from any Nationalized Bank pledged in favour of
emplover.

12 Receipt & opening of Bid 12.L i) ffre Ulas received after last date & time of receipt shall not be

opened & shall be returned to the conractor.
i4 fire bid shall be opened on the schedule date & time by the bid

opening committee / tender committee in the presence of the

intending bidders or their authorizes representatives.
iii) The technical bids shall be opened in the due date & time
mentioned in the bid document & NIT. If the bids cannot be

opened on the scheduled date & time due to certain reasons then

it shall be opened in the next working day.

iv) The price bid shall be opened on the schedule date & time of
responsive bidders qualified in the technical bid only

13 Evaluation ofbids 13.1 During the detailed evaluation of the price bid the officer inviting
the bid will determine whether :

i) The bid security is confirmed
ii) All the requisite documents are furnish duly self attested

iiil Meets elieibility criteria as per clause 147 & clause 3

t3.z The bid shall be declared to be responsive if it is found complete in
all respect & meets the qualifying criteria as stipulated in the bid
the bid documents ( DTCN) & on the basis of the terms &
conditions incorporated in the bid documents.

13.3 The price bid of the successful or responsive bidders will be

ooened onlv to select the L1 bidder

L4 Lanzuage of bids 14.1" English

15 ?aymentofbids 15.1 The payruent shall be made in Indian currency aftcr the bills are

passed for payment by the competent authority through e-

L6 Disqualification L6,L The bidders are subject to disqualitication it they have

iJ Made misleading or false representation in the forms,

statements & attachment submitted
ii) Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,

litigation history or financial failure etc

iii) Participate in the previous bidding for the same work & had

quoted unreasonable prices & couldn't furnish justification to the
Engineer-in-charge
iv) Indulged in unlawful & corrupt means in obtaining bjds
vl Havingbeen blacklisted in t

L7 Forfeiture of Bids security 77.L The bid secrtiry shall be forfeited:
i) If the bidder withdraw after opening of bid within the validity
period
ii) Ifthe bidder seeks any revision ofrates or back out from the

tendering process.
iii) Bidder fails to submit original documents within 5 days from
date ofopening

.F" a\Y\
ffi3[PJIceA 

J.G
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iv) ln case the successful bidder fails to sign the agreement & to
furnish bid security & APS within time limit ol15 days.
vJ If the L1 bidder fails to sign the agreement he may be debarred
from participating in the tender process for three years & may be

black listed
1B lr4odification & withdraw of bids 18.1 The bid once submitted cann't be modified.
L9 Award & signing of agreement 19.7 The employer shall notify the acceptance of bid & call for signing

of agreement to L1 bidder within 15 days. In case the bidder fails
to sign the agreement he may be debarred from participation in
bidding process for 3 years, he may black listed & EMD will be
forfeited. The successful bidder shall deposit required amount of
bid security & APS in the proper instrument.

20 Right to Accept or reject any or
all bids

20.7 The competent authority on behalf of the Governor doesn't bind
himself to accept the lowest or any other tender & reserve the
authority to reiect any or all tenders received without assigning
anv reason.

20.2 All bids in which any prescribed condition is not fulfilled or any
condition put forth by the bidder which doesn't contain in the bid
document

2L Notification of award & signing
of agreement

27.7 The bidder shall sign the agreement within 15 days from the issue
of letter of acceptance depositing required amount of bids security
& APS along with work programme failing which the employer
without prejudice to any right or remedies in law be at the liberty
to forfeit the bid security absolutely

22 Corrupt & Fraudulent practices 22.1 The Employer will reject a proposal for award if he determine the
bidder to be in corrupt & fraudulent practices.

r.ockDBkmlotficcr
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1,

SECTION.II
Procedure for Participating in Bidding

[iJ The bid shall be submitted in two covers i.e. 1. Technical Bid 2.Financial Bid superscribing Technical Bid and

Finaucial Bid and putting together in a large cover superscribing tender for specified work'

[ii) The contract shall be drawn in P.W.D. P-1 contract Form & signed by BDOs, Golamunda on behalf of the

Governor of Odisha.

[iii] The item of works as per Schedule of quantities of the Agreement shall be supervised measured and check

rneasured by the Additional Proiect DirectorfTech), DRDA, KALAHANDI / AE/AEE Concerned'

[ivJ The Financial Bids of the bidders qualified in the Technical Bid shall be opened only.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be

submitted in English. The applicants name should appear on each page of the application along with his signature

or the signature of his authorized representative at the bottom of each page.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in

the wordings will not be accePted.

The work is to be completed in att respects within specified period inclusive of rainy season as mentioned in the

column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work

immediately after issue of work order for approval of Engineer-in-Charge'

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders

and validity of tenders can also be extended if agreed by the tenderers and the Department.

{i) The, Contractors are reqrired to furnish scanned copy of evidence of ownership of principal

machineries/equipiirents in Schedule -C.

[ii) In case the contractor executing several works he is required to furnish a time schedule for movement of

equipment/machinery from one site to another site when work is to be executed.

[iiiJ The contractor shall furnish ownership documents for those machineries which he is planning to be deployed

for the tendered work if these are not engaged or produce certificate from the Executive Engineer of

Schedule-C under whom these are deployed at the time of tendering as to t}le period by which these machines

are likely to be released from the present contracL Certificate from the Executive Engineer of Government of

under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of

teniler

(ivJ In case the contractor proposes to engage machineries and equipments as asked for in the tender document,

owned or hired but deployed outside t}te State, he/she is required to furnish additional 1olo EMD /Bid Security.

The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to

mobilize the machineries within a period as to be able to execute an item of work as per original programme

which will be part of the agreement

[v) The contractor intending to hire/lease equiprnens/machineries are required to furnish proof of ownership

from the company/person providing equipments/machineries on hire/lease along with contracts/

agreements/lease deed and duration of such contracl The contracts /agreements/lease deed should be on

long term basis for a minimum period of 1o (Ten ) calendar months as mentioned in contract data from

the last date of receipt of Bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has

abandoned any work in the last five years prior to the date of the bid shall be debarred from qualification' The

tenderer is to furnish an aflidavit at the time of submission of tender paper about the authentication of tender

-)

3.

4.

5.

6.

7.

al\1"t

t2
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documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in

'schedule - E and required affidavit in Schedule - F. The bid will be summarily rejected if the aLlove affidavit are

not incorporated.

O. Wo Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in

the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works

Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &

the total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for

such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

9. (i) Each tenderer is to submit along with tender his experience on construction of similar nature of Building/

Road/ Bridge/Canal Works.

ii) The prospective bidder should furnish tist of similar nature of works executed in Schedule-D satisfactorily
^ completed and list of works in progress in Schedule-B. The work experience certificate shall be furnished by the

employer obtaining the same not below the rank of an Executive Engineer.

I 0. If an individual makes the application, the individual should sign his full name and current address.

1 1. If the application is made by proprietary firm, it shall be signed by the proprietor with full name & current address.

L2. lf the application is made by a firm in partnership, it shall be signed by all the partners of the firm with full name

and current address or by a partner holding power of attorney for the firm in which case a certified copy of the

power of attorney shall be accompanied with the application. A certified copy of t}te partnership deed and current

address of all partners of the firm shall also be accompanied with the application.

13. If the application is made by a limited company or a corporation, it shall be signed by duly authorized person

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

be accompanied with the application. Such limited company or corporation will be required to furnish satisfactory

evidence oFits existence along with the technical bid.

14. Submission of more than one bid by a bidder for a particular work will liable for rejection.

15. Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2OAG)

In case ofpercentage rate tender:-
t0 The Contractor has to mention percentage excess or less over the estimated cost fln figures as well'

as in words) in the prescribed format appended to the tender document.

(ii) DELETED

[iii] Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there will be no discrepancy.

a. If any discrepancy is found in the peicentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct

b. If any discrepancy is found in the percentage quoted in excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct.

c. The percentage quoted in thJtender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
excess.

e. The percentage quoted in the tender without mentioning excess / Iess supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies.

f. The Contractor will write percentage excess/ Iess up to two decimal points only. If he writes the
percentage excess / Iess up to two or more decimal points, the first decimal point shall only be
considered without rounding off.

g. The tender shall be written legibly and free from erasures, over writings or corections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making oug
initialing, dating and rewriting.

(iv) In the P1 contract time is the essence. The contractor is
progress specify in the contract.

required to maintain a certain rate of

13

iroorr, o.n "roimerrt 
Off icer



(vl The quantity mentioned can be increased or reduced to the extent of L00/o for individual items subject to a

maximum of 50/o over the estimated cost. If it exceeds the limlt stated above prior approval of competent

authority is mandatory before making any payment.

[viJ The period of completion is fixed and cannot be a]tered except in case of exceptional circumstances
with due approval ofnext higher authority.

[viiJ Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount ofthe bill

a6"T:he tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the

documents, which will form a part of the agreement to be ent€red in to, by the accepted tenderer and detailed

specifications for Qdisha, and other relevant specifications and drawings, which are available. Complaint at a

Future date that the tenderers have not seen plans and specifications cannot be entertained.

a7.Ahe drawing if any furnished with the tender are tentative and subject to revision or modification a-s tendered

during the execution as per actual necessity ana detail test conducted. But the tendered rates quoted by the

tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way

invalidate the contract and no extra monetary compensation will be entertained. The work shall however be

executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

1.8. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of

the site and locality of the worh about the quality and availability of the required quantity of material including the

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender

will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates

including labour and materials with taxes, octroi, other duties, lead, Iifts, loading and unloading freight for all

materials and all other charges necessary for t}te completion of the worh to the entire satisfaction of the Engineer-

in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not

pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability

of materials, labour and other factors.

19. The tender should be accompanied with the Scanned copies of the valid Registration certificate, GST and PAN

card which are mandatory and the original certificates are to be produced within five [5) days of opening of the

tender before BDO, Golamunda for verification, otherwise his/her bid shall be declared as non-responsive and

thus liable for rejecLion.

20. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and

quotations shall be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the

wording will not be accePted.

21. Theauthority reserves the right to reject any or all the tenders received without assignlng any reasons there-

of what-so-ever.

22. The earnest moneywill be retained in the case of successful tenderers and will be dealtwith as per terms and

condition of o.p.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after

intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

23. (i) Every tenderer is expected before quoting his rates to inspect t}te site of the proposed work. He should also

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of

materials. In every case the materials must comply with the relevant specifications' Complaints at future date that

the availability of materials at quarries has been misjudged can't be entertained.

(ii) Amendment to Para 3.4.16[aJ of OPWD Code Vol'l by substitution'

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be

responsible for ensuring the quality of the materials supplied. The contractors would, however,be responsible for

procurement of materials from authorised sources and voluntarily disclose the source of procurement for the

t4



24.

purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement while
submitting the bids.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather
road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the #ork
It mu.st be definitely understood that the Government does not accept any respon;ibility for the correctness and
completeness ofthe trial borings shown in the Cross Section.

26. to3O DETEIED

31. DELETED

agreement.
The agreemeniwill incorporate all correspondence between the .q-fd,qer inviting the bidlEngineer-in-

Charge and the successful bidder. Within 15 days following the notification { alyard along with the Letter of
Acceptance, .the successful bidder will sign tle agreement and deliver it ta t!'e Engineer-in-Charge. Following
documents shall form part of the agreement. .; ...
a) The notice invitingbid, all the documents includingadditional conditions, specifications and drawings, if

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security.including addition;l
performancesecurity.

"!b) Standard P.WD. Form P1 with latest amendments. :; :" ''arrrsllutllcllt). ,-:; ,:

Failure to enter in to the reQuired agreement and to make the security deposit as,ab[r tail forfeiture ofthe
Bid Security (earnest -gl9y) .No co-ntract (tender) shall be finally accepted qnr,_Ltk ryrgti.qed amount of initial
security deposit and additional performance security deposit are received:Uy:..t& $n$neer-in-Charge. 'lhe
performance security will lF refunded after Six Months of completion of the woifte wor*f andpalment of the final bill

?5.

i:r..

i. :

32.

33.

In case of any diicrepancy inqprinting or omissions of statutory specifications or any o$enpart or portion of the
approved document during download of the bid documen! the decision qf the officer inviting the bid will be
binding on the bidder.
The earnest money will be retained and dealt with as per the terms and conditions "i*" o.'r. W. D. code. The
bidder / tenderer whose bid has been accepted will be notified of the awaid by the Engineer-in-tharge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. fhis.leter (hereinafter
and in the conditions ofContracfcalled the "Letter ofAcceptance") will state th-e sym that the Engineer-in-charge
will pay the contractor in consideration of the execution, completion and maintqnag.ce of the Works by tf,e
contractor as prescribed by the conBact (Hereinafter and in the contract called the "Contiicririce").

The notification of award will constitute the formation of the contract_pqpject o-nlyto the furnishing of a
performance securiSi (Initial Security DepositJ and additional performance sequriiy as pericl4use_ 99 of DTCN in
form of Fixed deposit receipt of Schedule Bank, Demand Draft, Kissan Vikaslr Patra/post Office Savings Bank
Account/National Savings'Certificate/Po'stal Office Time Deposit Account duly pledged in favour of th; BDO,
Golamunda and in no other form which including the amount already deposited as bid security (earnest money]
shall be 2o/o of the value of the tendered amount [excluding 17g deposited towards hiring tf
equipmentslmachineries from outside the State if any) and sign the agreement in the pWD Form'pl for the
fulfillment of the LontraCt in the office of the BDO, Golamunda as directed. Theiecurity deposit together with the
earnest money and the amount withhetd according to the provision of P1 agi€€fueit shall be retained as security
for the due fulfillment of this contract and additional performance security in aciordance with the provisions of the

i.r

!^- r

.'i

,!

t",' :

...'p.. .

-{e._i il

-\:

and will not carry any interest. .i
'r- " jiit l

As concurred by Law Departriient & Finance Department In their U.O.R. No B4B dtd.Zi..A5.Sj J-O.n.l'lo.ZOZ W.F.D.
dtd.06'03.98 respectively the E.M.D. will be forfeited in case, where tenderers bhcF oui f.rom the offer before
acceptance of tender by the competent authorily . irq .t 

.

c) Amendment to Para 3.5.18 Note - viii of OPWD Code Vol.-I . .: i' 1ti:., ,i. '.i :

compensation act. VIII of t923 on account of the workmen employed by the cortractor and full amount ;i
compensation paid will be recovered from the contractor.

/4lN\A

Before acceptance of tender, the successful bidder will be required to sub,mit a worfu pfog..-rn. and mjle
stone basing on the financial achievement so as to complete the work within qleptipylagea time and in caseef
failure on the part of the agency to achieve the mile stone liquidated damage wilt be impUsed i
That for the purpose of jurisdiction in the event of disputes if any of the contract woulh u6 driemed to have been
entered in to within the state of orissa and it is agreed ihat neithei party to ih_e contraet wi*-beiomp.tunr to u.iig
a suit in regard to the matter by this contract at any place outside the State of Ori.ssa. ,,

The contractor should be liable to fully indemnify tire Department for payment'of compeniation under workmp,

34.

Block DevebPment Oftictr
Gohmunda

35.
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36. Tenderers are required to tiable by fair wages clause 
":'-1t-to.91ttd 

by GovU of Odisha' Works Department letter

No.VII (R&B) 522i, dt26-z-5s and No.lI, M-56/67'28842 (5)'dt'27'9-61'

37. In case of any .orpt"int by the labour working about the nonpayment or less payment of his wages as ne1 l3te1t

minimum Wages Act, the Executive Engineer will have the righi to investigate and if the contra'tor is found to b e in

default, he may recover such amount due from th.e contractor and pay such amount to the labour directly under
': 

intimation to th; l;;;i6;;;;in;. or *," cout. The contractor sha[l not employ child labour' The decision of the

Executive Engineer is final and binding on the contractor'
38. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by-work in full

X'*'' 
*iii'l,o[,}:,:,:3}i5lli'"'flfl;.r"s 

ormateriars,.ocroi g",v,r1L:.hT T,f:.l"..,".dine.rabsuryucrare
cess, sales tax, ferry,tolls.conveyanc"e charge and other cost on account-of:land anil tiuilding including

temporary b"ifti;;'il ;l*p-r-."Iy 
"r"ctric 

connection to work site as well a:::#.,I"tti"n of service road

and diversion road and its maintenance iitt comptetion of work ,t t:3ul.9tll-tire,lepddrdr fqr collection

of materials, Jr."d;h;i"g or r.urior ott 
". 

p,rrpor" of the work. tlg pnagl-1 wlll horrveger be liable to

payGovt.frrt"-pSrl.f,occr$ationoflandownedbyGovt atthesiteoftheworE ' ..r

b. Labour camps or.huts-necessary to a suitable scale including conservancy ana',sanrtafl'-hrr-an[ements therein

to the satisfiction of ttre local health authorities' ''; ': r

c. Suitable water supply including pipe water supply wherever available for the staff,and labour as well as for the

work.
d. Fees and duties levied by the municipal, canal or water supply authorities' ': '

e. Suitable equipments and wearing apparatus for the labour engaged. in risky.operafio4s'

f. Suitable firi"g u".riers, signis'iircluding paraffin and eleitric signal wherir necessary at works and

approaches in oidel to proteca the public and employees from accidents. i

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major

precaution also become-payable due to operation of the workmen compensauoil act

h. The contractor has to 
"ir"ng" 

adequate lighting arrangement for the work where ever-necessary at his own

cosL
39. Bid documents consisting ofplans, specifications, t]le schedule ofquantities and the set ofterms and conditions.of

contract and other necessary documents can be seen in all the offices issuing the documents.and office of the under

signed during office hours ev.ery day 
"*p..ion 

sundays and Public Holidiys till last date of sale and receipt of

tender papers. Interested bidders *"y obt"in further information at the same address. But it must be clearly

understood that tenders must be received in.order and according to instructions in aomplete shape' Incomplete

tender is liable for rejection.

40. After the work is finalised, all surplus materials should be removed from the site of work P,reliminary work such as

vats, mixing platforms etc. should be dismantled and all materials removed from the site. arid piemises left neat and

clean, this should be inclusive ofthe rite. ' : 
'

41. No payment will be made for bench marks, level pillars profiles and-benching and leveling the ground where required'

The percentage rate to be quoted should be incluiive ofiarriage ofall materials and incidental item ofworks'

42. It should u. uno..riooa clearly that no claim what-so-ever wii be entertained to extra items of works, extra quantity of

any item besides 
"g...n.I.n, 

iiantity unless written order is obtained from the Engineei'in-charge and rate settled

before the extra iteirs of work or extra quantity of any items of work is taken up'

43. Tenderer, ".. ,uqu1..J ,o go through Lach ciause of P.w.D. Form P1 carefully in addition to the clauqe mentioned

herein before t.nae.ing. In c"ase of aribiguity, the clauses of PWD Form P1 with latest amendments shall supersede the

condition of DTCN.

44. If any advance / Secured advance is granted by the Department the same will bear interest at the Iatg of 18olo P'A'

45. All items of work as per schedule of quantities of this tendershould confirm to odisha Detailed Standard specification'

I.R.C. & I.S.t. Codes if O.iag. code slction I,II,lll,N & VII & latest design-Ti91?-f:t pre-stressed concrete bridges

specially for Roads & Bridges issued by MoRT&H., Government of India, MORT&H Speciflrcation for Road & Bridge

work (Latest n"rUonlrfr""ll be the griaing book for execution-, quality 
1ssura11e,5'ecffication 

and measurernent

for all items of g.idg"'& Road worki. Comiacting shall have to be carried out with help of r4echanisal vibrators torn

therangeoft.S.:2505]1.S.:2006,1.5.:2514. I.5.:4656' :" ,

46. Shuftering & centering shail be with suitable steel shutters in side of which shall belline$.:ryit!.fu:?.bF,:|":-t'l^t:rl1

made leak proof and water tighl All joints in formwork shall be properly sealed preferably with P,v!' joints sealing

tapes & compounds.

47. Formwork including complete false work slall be designed by the Contractor without any extra cost to employer2rr d

the Department will have the right to inspect the scaffolding, centering and shuttering mad-e for the work and can rele ct

partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly dtrs tro

failure of centering and shuttering shall be the responsibility of the Contractor regarding compensation of all clairos

thereol.

t6
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48.

49.

Cement shall be used by bags and weight of one bag of Cement should be 50 (nfry) Kg. net & the Engineer-in-Charge or
his,representativeshalIhavetherighttotestt}eweight&qualityfoom6metotime'

The tenderers shall make all arrangements for proper storage of materials like steel & cement but no cost for raising

shed for store and pay of security guard etc. will be borne by the DepartmenL The department is not responsible for

any theft or loss of materials at site. It is contradoCs risk Under any such plea if the tenderei stops the work he shall

have to pay the full penalty as per clauses of the contracL No extension of time will be granted on the application of

thecontractorduetodelayinprocurementofmaterials. u --1 ';,'. * 
i

Approach road to site of work for tiansport of materials to site of work is sole iesponsiliilfu qf the Contractor.
Statutory traffic restriction in &-e town area for Transport of construction material qq site of work ip to bq taken in to
consideration before tendering ind no. consideration for extra time or compensatio.n 

$ereof ltr;ll 
be ionsidered.

The contractor should at his own cgst arrange necessary tools and plants require$,fW {gqigft *"*tion of work and
the rates quoted should be inciusive of transportation, hire and running charges of sudh flarit and cost of consumables.

The machineries if available, with the department may be supplied on hire as"per charges noted. in the enclosed
statement and may be changed from time to time subject to the condition that the contraltoP will exe(irte in advance an

. ' i" -
i',1

No claim whatsoever wiff Ug entertained for supply of maehineries. No extehsion oftime will be granted to the
contractor under ttlis grbund trndef any circumstances *.. , .i. u;. .+ '1", ,

during trrellat, rirfi 1B".oauty cerrified by
the concerned Engineer-in-ih'arle indicating the satisfactory cofrpletion for Civil workqas pes the proforma enclosed-1"*:*"'l*:"t'*"1','":Y,-',, ,i:;;r,,
Itshouldbeclearlyunderstoodthat: , .i q,"

a) The ioints of thg bars are to be provided with lappin& welds or bolts$nfis as wett be directed by the
Engineer-in-chaige. ",, * :

b) Concrete test $pecimens 150mm x 150mm x 150mm in size [wh"elhgtllrln or reinforced concrete) for

the testing shdt-be taken for each structural member by a representativebf the'contractor in the presence
. f "*

of responsible officer of t}te rank not lowcr than that of an Assistant EnEiHef or sub-Divisional Officer.

The contractor shall bear the cost so involved in testing. The test specinign in qube shortld be carried out
,wg

in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried

out in accordance with the stipulation in Bridges code section-lll. '

c) Test specimens shall be formed carefully in accordance with the stana3ig method of"tiking test specimen, .'

and no pleashall be entertained later on tle grounds that the casting ofth&td rbecimen was faulty and
.;.:'

that the'result of ihe specimen did not give a correct indication of the aclal 
.gu{irV of coflcrete.

ete and reinforced concrete specimens will be tested in Qtlali'W.'uonaol and Research

Laboratory at Bhubaieswar, QualiDr control Division, Cuttack and.Zono! lgbo"lqtories. Cost of testing

ofallspecimensandsampIeswilIbebornebythecontractor.

e) The construction of well staining by injecting cement or grout in coarse aggrggaJg;pFced in position shall
notbepermitted. --. '' t-":,;" u

'-t" :- t"tt'-:t 
'

56. Theratesquotedshouldbeinclusiveofcarriageofwaterrequiredinconnectionwithexbeutioriofthework.Noclairn

for carriage of water whatsoever will be.entertained. ;' :- ? i
:i

57. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work

as shown in the tender exceeds Rs. 2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period o f

employment will commence within one month after the date of work order and would last till #herdate, when 90% o f

the work is completed. The fair wage to be paid to the apprentices should not be lebs than thi*emolument of personn€:l

ofequivalent qualification employed under Government. The number ofapprentices to be employed should be fixed6y

50"

51.

52.

53.

54.

55.
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58.

59.

60.

the chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the

work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of

schedute-C.

tt is the responsibility of the contractor to procure and store explosive required for blasting operation. Departrnent

may render necessary possible help for procuring license'

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of

t11e site and locality of the work about the quality and availability of the required quantity of paterials, Medical aid,

labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate t-o complete the work

according to the specifications attached thereto and that he had aken in to account all conditions and difficulties that

may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and other

duties lead, lifts, loading and unloading freight for materials and all other charges necessary fO the completion of the

work to the entire satisfaction of the Engineer-in-charge of the work and his authorized subordlnates- After acceptance

ofthe contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to

have misjudged the conditions as regards the availability of materials, labour and otler factors. tl. .""Iit,:r will be

responsible for any misuse, loss or damages due to any reasons whatsoever ofany departrnenta! rnaterial during the

execution of work In case of loss, damage or misuse, recovery at the rate at 5 times the costof the materials will be

deducted from the bills or his other dues.

The prevailing percentage of I.T. Departnrent of the gross amount of the bill towards income tax will be deducted from

the contracto/s bill.

Taxes as admissible shall be deducted from the contractor's bill, where Agreement Value is One Lakh and above' GST

shall be paid @ of 72Vo of Gross Bill.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if

any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and m.aterials'

under section 12 of contractors lhbour (Regulation and Abolition) Act 1970 the contractor who undertakes execution

of work through labour shall produce valid license from Iicensing authorities of labour DepartmenL

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas' Earth work horn

cutting shall be economically utilised in filling. ' '

The stack of road metal and gravel will be measured in boxes of 1'5m x 1.5 M x 0.5M which will be taken as 1'5m x

1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deductioirifor voids @ U6 ot

volume or more depending upon the looseness of stacking which would be determined on actual observationand

deduction.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extensi,ol of time will b e

granted to the contractor under any circumstances 1 :

Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work flatest reviqionJ.

Alt method of sinking including pneumatic sinking by employment of divers and other equipment shall be included i n

the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well,

rectification of tilt and shift if any, etc. shall also be included within the rate.

The depth of foundation indicated on rhe drawing are provisional but these may be altered if iiecessary in the light of

the nature of srata indicated by boring which must be taken in advance of actual execution of the foundation.

when resort has t0 be made for sinking the wells by air lock and vacuum chamber method rates there of shall bepr€-

decided by authority accepting the tender.
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74. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be

indluded in the rate.

75. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any

other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under

water concreting without any extra cost to the departmenL

76. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

77. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

78. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments

immediately in contact with the bearing to ensure proper distributions of heavy load.

79. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment

80. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray

examination of castings thickness more than B inches and load testing of bearing if considered necessary shall have to

be carried out at the contractor's cost .The same procedure for tesung may have to be followed for ribbed bearing

manufactured by widening.

81. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

82. Super class contractor shall employ under himself two Graduate Engineer and two Diploma. holders belonging to the

State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders

belonging to the state of Odisha. Likewise 'A' class contractor shall employ under him one Graduate Engineer or two

Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly

emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under

the State GovL of Odisha. The Engineer-in Chief (Civil), odisha may however assist the contractor with names of such

unemployed Graduate engineers and Diploma Holders ifsuch help is sought for by the contractor. The names ofsuch

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with

the tender as to who would be supervising the work Each bill of the Super Class, Special Class or'A'Clasi Contractor

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate

Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been

supervised by him. [Vide Works Departrnent No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be

furnished in the proforma contained vide table 1.4 of Qualification Information of Schedule-B.

83. An Engineering personnel of the executing agency should be present at work site at the time of visit of High level

Inspecting officers in the rank of Chief Engineer and above.

84. All reinforced cement work should confirm to Odisha Detailed specification and should be of proportion as per Contract

Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28 days, after mixing and test

conducted in accordance with IS 456 and IS 516.

85. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater er
sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars,
profiles and benching and leveling the ground wherever required. The rates quoted should be for finished items of
works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever would b e
entertai ned.

86. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,'Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.11.57.

87. The Contractor will have to submit to the BDO, GOLAMUNDA monthly return of labour both skilled and unskilled

employed by him on the work.

88. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and

conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wing

.)1\^11

DeveloPment Officar
Golamulde

before they are used on the work.
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92"

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings,

if found necessary and bear t}e entire cost of such tesL including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P

and 3.list of work executed in the prescribed proforma[s) enclosed herewith in appropriate place of bid document

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.

structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid'

The tenderer may at his option quote reasonable rate for each item of work carefully so tlat th6 rate for one item

should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the

Department before taking up the work and during course of execution required from time to time. All such samp les will

be tested at R&B Depattment; Contol and Research Laboratory Bhubaneswar, Quality conffol divislon Cutarck

and Zonal Loboratories, KALAIIANDI atthe cost of the Contractor with no extra cost to the Deparurlent

If there is any daurage to the work due to natural calamities like flood or ryclone or any other earrse during the course

of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work

within 6 months from the date of final ce"rtificate of completion of work the contractor shall make good of all such

damages at his own cost with no extra cost to the DepartmenL No claims, whatsoever, in this regard will be

entertained.

The Fly ash bri.cks of good quality shall be used hayi-ng required the crushing strength. The bricks should be approved

by the Engineer-in-charge before use in tIe work and should conform to the minimum strength as per National

Building Code

Under Section 1 ofcontract labour Regulation and Abolition Act 1970 the contractor who undertakes execution ofwork

through labour should produce valid license fuom the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no clairn

whatsoever regarding difference in co-efficient ofsteel will be entertained. The rates quoted shall be inclusive ofany

eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect

that he has not yet availed the facility / participated in the tender for more. than two works (Ex'cluding this workJ

during the current financial year. The name of work for which participated and the authority to which the tender was

submitted must be mentioned in the affidavit, failing which the tender will be rejected.

Additional perforrnance Security:

[i) Amendment to Para 3.5,5 (v) Note - ii of oPWD Code vol.-I by substitution

As per amendment to Para 3.5.5 0D of Note-ll of oPWD Cotle, vol-l by modification vide works

Departmen! Government of Odisha Office Memorandum No-4559/05.04.2A21, Additional
performance Security shall be obtained from the successful Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days frorn

issue of Ietter of acceptance in shape of term deposit or Bank guarantee issued by any Nationalised

Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and

security shall be forfeited. Further, proceeding for black Iisting shall be initiated against the

defaulter bidder.

i. Quoted rate below 5% - No Additibnal performance security is required

ii. From Sa/oto below L}o/o - 50o/a of the differential cost between estimated cost put to tender &bid
amount shall be deposited'

iii. From lOo/o andabove - L50o/o of the differential cost between estimated cost put to tender &bid

amount shall be deposited.

(iiJ Amendment to Appendix - IX, Clause - 36 of oPWD Code vol.-II by inclusion'

93.

94.

96.

97.

99.

2A



If the rate quoted by the bidder is 15olo or more shall be rejected and the tender shall be finalized basing on m eriB

' of rest bids. if more than one bidder have quoted at 74.99o/o fDecimals up to two number will be taken for all

practical purposes) Iess than the estimated cost the tender accepting authority will finalize the tender through a

transparent lottery system, where all bidders / their auttrorized representatives, the concerned Executive Engineer

and DAO will remain present.

100.That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been

entered in to within the State of Odisha and it is agreed that neitler party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State ofOdisha.

101.SPECrAL CONDITIONS IPART OF TIIE CONTRACT)

(D All materials before they are being used in the items of works as per this Schedule of quantities and also the

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the

respective wing at appropriate Laboratories according to the relevant I.S. specifications ofthe materials and

&e said items of works and the cost of all such tests shall have to be borne by t}te Contractor and the rates of

the iterns of works should be inclusive of cosl of such tests.

[ii) The tests have to be planned & carried out such that the progress of work is not hampered

[iii) The tests,are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be

considered from timeto time.

102.1n case of ambiguitybetween clauses of this D.T.C.N. and the P-l contract form, the relevantClauses of the P-1 confact

frorn shall prevail over the D.T.C.N. The clauses not covered under P-l contract form shall be governed by the

clauses of the D.T.C.N.

103.It must be definitely understood that the Government does not accept any responsibility for the correctness arid

completeness of the trial borings shown in the Cross Section.

104.Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,

'' deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,

will be entertained.

105.1n case of any complaint by the labour working about the nonpayment or less payment of his wages as per Iatest

minimum Wages Ac! the Executive Engineer will have t}le right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Gow. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

106.The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for.completion of the work with the time schedule. No extension of time will be

granted on the application of the contractor due to delay in procurement of materials.

107.The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution

of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock

issue rates or market rates whichever is higher.

10B.For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary

for which agreement ofsuch land by the side of C.D. works and the rental charges for such private land

shall be borne by the contractor including the proper maintenance with lighting arrangements during the n\hr
time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cs5g

will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangemell,

&ol*munda
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rental charges for the land and maintenancg lighting and removal of such temporary road crust from the private

land to bring the land to its original condition etc. complete.

109.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra

payment by the Department will be made on this account and no claim what-so.ever will be entertained on this

ground. The rate quoted by the contractor should be inclusive ofall such charges.

1l0.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever

necessary are to be entered in this book by the P.W.D. Officer-in-Charge witlr their dated signatures and duly noted

by t}te contractor or his authorised agents with their dated sigaature. Orders entered in this book and noted by

t}re contractoy's agent shall be considered to have been duly given to the contractor for following the instructions

of the Deparhnent. The order Book shall be the properfy of the P.W.D. and shall not be removed from the site of

work without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in.

charge every month.

111.The tenderer should conduct three bores at each pier and S.B.C. ofsoil at foundation level and abutments location and

furnish the test results in conformity with LRC. code at his own cost before execution of the work and rate quoted by

the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the DepartrnenL

112.The details of foundation, sub-sEucture and floor protection for execution shall be done in accordance with the test

resultsthus obtained. ,:.. ,+.

113.The contractor shall have no claim what so ever for the extra quantity ofwork to be executed in view ofabove possible
changes and payments is to be made as per clause 11 of the P-1 Contract

114.Over and above these conditions, the terrns and conditions and rules and regulations and specifications as laid down in

Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest revision

/ amendment are also binding on the part of the contractor.

115.No part of the contract shall be sublet wi't}rout written permission of the concerned Executive Engineer or transfer be

made by power of Attorney authorising others to receive payment on the contractor's behalf.

ll6.Thecontractorshouldattachthecertificateintokenofpaymentdepositwiththeregistrationauthorifyasper recent

circular of the Government relating to his registration.

tlT.Any damages caused by natural calamities should be done by the contractor at his own cosL The Department will not

be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

118. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of

the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contrac be

liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or
' market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may

then or at any time thereafter become due to the confractor or from his security deposit or from the proceeds of
sale thereof.

1L9. The selected contractor may take delivery of departmental supply according to his need for the work issued by th e

Engineer- in-charge subject to the availability of the materials. The tenderer shall make all arrangement for
proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by th e

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor's

risk Under any such plea if the tenderer stops the worh he shall have to pay the full penalty as per clause, of F2

agreement.

L20. The Department will have the right to supply at any time in the interest of work any departmental materials t0 b e

used in the work and the contractor shall use such materials without any controversy or dispute on that accounf'

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed byth e

Department or current market rate whichever is higher.
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Lzt. All the materials which are to be supplied from department will be as per availability of stock and the contractor

' will have to bear the charges of straightening, cutting jointing, welding etc. to required sizes in case of M.S. Rods or

TOR Steel / M.S Angles, Tees and Ioists etc. After the issue from the P.W.D. store, the materials rnay be

under the custody ofthe contractor and the contractor will be responsible for its safety and storage. Cut pieces of

steel more than one metre in length will be returned by the contractor at the issuing stores without conveyance

charges,

L22. Though Departrnental issue of cement and steel has indicated, it may not be taken as binding. The contractor

must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No

extension of time or escalation of price on such account shall be entertained in future.

123. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and

specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight

calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-

in-Charge (Wastage of bars and unnecessary Iapping will not be considered for measurement and payment).

1Z4.Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 370 over the lowest quotation

or tender as laid down in Works and Transport Departrent Resolution No-285 date-l7.04.\974,The Odisha

Construction Corporation will be allowed a price preference to the extent of up to 3o/o over the lowest tender

amount (Where their tender is not the lowest) provided they express willingness to execute the work after

reduction of rates by negotiation.

125.The contractor is required to pay royalry to GovL as fixed from time of time and produce such documents in support of
their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilized by them in the work wlll be recoveretl frorrr their bills and deposited iu the revenue

of concerned department.

1*26.Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own

cost to ascertain the S.B.C. and credibility of the sffata at founding level while quoting his rates for tender the

contractor shall take in to account ofthe above aspects.

127.Any defects, shrinkage or other faults which maybe noticed within 12 [TwelveJ months from the completion of the

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-

in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons tobe

recorded in writing shall be decided that ttrey ought to be paid for and in case of default Department may recoyer

from the contractor the cost of making good the works. The contractor is also required to maintain the road/

building for 36 [ThirtysixJ months from the date of successful completion of the work.

12B.From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered

necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries

to person or structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment during the execution of the work. Alsono

claim shall be entertained for loss due to earthquake, flood, cyclone, epidemig riot or any other calamity whethsf

natural or incidental damages so caused will have to be made good by the contractor at his own cost.

129.Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the lahsf

provision of relevant LS. Code / I.R.C. code / M0RT&H specifications.

23

I
I

i
l
!--i'



130.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to ttre

contractor to be kept at the site of the work wittr pages serially numbered. Orders regarding the work whenever

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted

by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the

contractor's agent shall be considered to have been duly given to the contractor for following t}re instructions of

ttre Departrnent The order Book shall be the property of the P.W.D. and shall not be removed from the site of work

without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer'in charge

everymonth.

131.The contractor should attach the certificate in token ofpayment deposit with ttte registration authority as per recent

circular ofthe Government relating to his registration.

132.In case of any discrepanry in printing or omissions of statutory specifications or any other part or portion of the

approved document during download of the bid documenb the decision of the officer inviting the bid will be

binding on the bitlder.

133.The rates quoted by tJle contractor shall cover the latest approved rates of labours, materials, P.o.L and Royalties.

Arangement ofborrow areas; land, approach road to the building site etc. are the responsibility ofthe contractor.

134.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall

mean the execution or operation of the items due to standing water as well as due to percolation of water. The

quoted rates will be inctusive of tfris.

135. The contractor shall make requisition of claim book from the date of commenceri.nt ,f the work from the

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
' 

works are not covered by his contract and claimable as exfra. Claims shall be entered regularly in this book under

the dated signature ofthe contractor or his duly authorized agents at the end ofeach month. A certificate should be

furnished along with tle claim to the effect that he has no other claim beyond this claim up-to-date. If ln any monrh

there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book

Each claim must be defined and should be given as for as possible regarding the quantities as well as the total

amount claimed. The claim book must be submitted by the contr-actor regularly by 10th and 16e days of each

month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim

book not maintained from the commencement of the work is liable to be summararily rejected. The claim book is

the property of the P.W.D. and shall be surrendered by the contractor to the En$neer-in-charge after completion of

the work or before recession of the contract by the Department whichever is earlier for record.

t36. Number of tests as specified in I.R.C. / MORT&H / I.S.l specification required for the construction of roads / bridges

/ buildings or any otler structural works will be conducted in any Govt. Test House /DeparEmental

laboratories/reputed material testing laboratory as to be decided by the E_ngineer-in-charge. Testing charges

including expenditure for collection / transportafion of samples /specimens etc. will be borne by the contractor.

The collection of samples and testing are to be conducted for both prior to execution and during execution as may

be directed by the Engineer-in-charge and on both the accounts the Cost shall be borne by t}re contractor.

137.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cosl No . future

complaint on this account shall be entertained.

138.Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

[c) Past record ofabandoning the work halfway/ recession ofcontract.

(d) Past record ofin-ordinate delay in completion ofthe work.

(e) Past history of litigation.
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139. 
.In 

case the lstlowest tenderer or even the next Iowest tenderers withdraw in series one by ong thereby facilitating
'* a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD

unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall

also be taken apart from disincentivising the tenderer.

L O. The following documents which are not submitted with the Bid will be deemed to be part of the Bid:

Sl. No Particulars

t Notice Inviting tender
') Instruction to the bidder
3 Conditions ofcontract
4 Contract data

5 Specifications

6 Drawings

t4L. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor

only if it is desirable in the interest of GovL works and if these can be spared without inconvenience to the

Departrnent. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his

programme of work according to the availabilify of the plant & machinery Q no claim will be entertained for any

delay in supply by the Deparrment ..,

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable

from the bills of the contractor regularly and the final payment for the work including refund of security deposit

will not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable

in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his

next subsequent bill. All trallsit and incidental charges in connection with the despatch of tools and plants and

machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be

recovered at the prescribed rates from and inclusive ofthe date, the plant and machinery is made over up to and

. inclusive ofthe date ofits return, even though the same day it may not have been utilized for any reason exceptfor

a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in

writing to the Engineer-in-charge when any plant or machinery goes out of.order requiring major repairs. The hire

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
(e up the boiler temperature and bring plant to

the operating conditions before the actual start of work. The machine will work in shifts of B hours each. Extra

charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will
be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8

hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and

maintenance. He shall also provide for any labour and water source for wabhing the plants. In the case of Concrete

mixtures, pavers and similar such type ofequipments, the contraetor shall arrange to get the hopper cleaned and

the drums etc. washed at the close of work each day. The plant and machine.ryonce issued to a contractor shall not

be returned by him on account of lack of arangement of labour and mateiial'etc. on his part. The same will be

returned only when they do not require or when in the option of Engineer-iir-charge the work or a portion of work

for which issued is completed.

The tools and plants shall while in transit and'.iqthe custody of contractor t! ,i ni, sole risk and responsibiliry for

damages and / otr loss except fair wear and tear. The damage or, loss as assessed by.Engineer-in-chaige shall be

made good by the contractor. In the event of a disagreement as to the extent ofdamage or the value of article lost,

the decision of Chief Engineer shall be final. The contractor shall on or befdre the supply ofplant and machinery
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sign an agreement in indemnifying the GovL against loss or damage to the machine. The Contractor shall als o be

responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any

cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in

addition to the normal hire charge, a surcharge equal to 10% ofthe hire charges will be levied for the period that

the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the

machinery, the full value of the articles at the current market price will be recovered from 
.the 

contractor's

outstanding bills or any bills that may become due in respect of his other work uirder the staie public works

Department. The decision of the chief Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an

agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of

daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department

will be attested bythe contractor or his authorized agent daily. In case ofcontractor contests the correctness ofthe

entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him.

Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor.

Blpe k
illt^t''1
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made the ...................................;............ Two Thousand

;;.;;;;;;;":H::,::il::;fi :,:::'.T:,:.il.:;, :::::;1ff:;::;T-:l:::ff ',;T:,T:;
odisha [here in after referred to as the Governor which expression shall unless excluded by or repugnant to the

context include his successors in office as assignsJ of the other parL Whereas the hirer desirous of hiring the tools

and plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under

between here in after referred to as "the tools and plants".

And whereas Government has agreed to let in hire the tools and planLs to the hirer on the terms and conditlons

Now it is here by and between the parties here to as follows:-

aJ In consideration of agreement that hire charges be recovered from their bill for work executed on which this

machinery will be used or any other than standing in the names of contractors in the book of the Department or
any other Government Department. The Govt agrees to let the hirer tools and plants for the period to be computed

from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at
KALAHANDI. The rate of higher charges will be as mentioned in the schedule attached.

cJ The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of

without the previous written approval ofthe Engineer-in-charge

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department.

& Workshop ,/ store at KALltHAN,DLin the same good condition in which they were received by him.

el In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall

without prejudice and any other Iiability pay to the Government on account equivalent to the rate of hire specified

for the workirrg period and an increase of ten percent.

fJ The tools and plants shall be open for inspection at all times to the officers of the GovernmenL

gl The hirer shall not operate the tools and plants so hired for more than one shift / two shifs of8 hours each per day

without the prior sanction of the Engineer-in-charge. lf the hirer operates the tools and plants beyond the

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time.

h) In case ofbreakdown, repairable at the site within a period ofthree days hire charges as specified in the schedule

will be levied except in case of major repairs.

i) Normally the tools and plants will be supplied with operating staff.

jJ The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.

arising due to any causes what-so-ever during the period of the machinery is in his charge.

k) AII municipal or other dues and taxes payable on account o[ the use or operation of the tools and plants for the

period ofhire shall be defrayed by the hirer.

l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value q5

determined by the Engineer-in-charge .ln the event of any loss or damage not being made good by the hirer to ths

satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage

and recover the cost thereoffrom the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
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m)

be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of

hire charges.

0n the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to

demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date

of receipt of such order in writing .ln case of failure on the part of the hirer to comply with such order he shall be

Iiable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are

detained provided that the maximum penalry shall not exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be finat.

This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set

their respective hand, the day and tle year here in above written.

1. Signed by:
2. Signed sealed and delivered in the presence of

142. Theagencywillberesponsiblefortrafficmanagementandmaintenanceofthestretchoftheroad(forwhichthe

tender has been invited) at his own cost during the period of execution.

743. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Department

(a) Making a false statement or declaration.

(bJ Past record ofpoor performance.

(c) Past record of abandoning the work half way/ recession of contract'

(d) Past record ofin-ordinate delay in completion ofthe work

[e] Past history of litigation.

744. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully

complete the envisaged work.

745. In case the 1.t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing

the tenderers shall also be taken apart from disincentivising the tenderer'

1.t6.1. Bid Capacity (Applicable for work costing more than 03 (Three) Crores).
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the

expected time of bidding is more than the total estimated cost of the works. The available bid capacity willbe

calculated as under.

Assessed Available Bid Capacity= (A*N*2-BJ, where

A= Maximum value of works executed in any one year

levelJrate of inflation ma5r be taken as 10 per cent per

completed as well as works in progress,
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B= Value at current price level of the existing commitments and ongoing works to be completed during the next

fifteen months (period of completion of works for which bids are invited); and

N= Number of years prescribed for completion of the works for which tJte bids are invited

(for work completion period less than one year the value may be taken as one year)

Note: In case of a toint Venture the available bid capacity will be apptied for each partner to the extent of

The statement showing the value of existing commitments and ongoing works as well as the stipulated period of

completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge net'below

the rank ofan Executive Engineer.

Following enhancement factors will be used for the costs of works executed and the financial figures to a
common base value for works completed in India.

YeArbefore 'Multiplyingfactor

0ne

Two

Three

Four

Five

(Applicant should indicate actual figures of costs and ar.nounts for the work executed by them without accounting for

the above mentioned factors)

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying

factors will not be applied. Instead current market exchange rate [State Bank of India B.C. selling rate as on the last

date of submission of the bidJ will he applied for the purpose of conversion of amount in foreign currency into

Indian rupees.

Total value of Civil Engineering consruction work performed in the last five years are to be furnished for which

certificate from Chartered Accountant is to be furnished.

2008-2009

2009-2070

20t0-20L7

20tt-20t2

20t2-20L3----

Base year shall be taken as 2Ot3-14.

147. ELIGIBILITY CRITERIA FOR QUALIFICATION :

Applicants shall furnish the followings:

Required Bid Security Declaration. .

Money Receipt/Demand Draft.

Scanned or Xerox copy of valid Registration Certificate, GST, PAN card along with the tender documents ancl

furnish the Original Registration certificate, GST and Pan card, for verification within (5) five days of opening qf the

tender before Executive Engineer, DRDA, KALAHANDI. ._, 
. : . . , . .

d. Information regarding current litigatiory debarring / expelling of the applicant or abandonment of.work by the

applicant in schedule "E" and affidavit to that effect including authentication of tender documents. .

1.10

t.2t
1.33

1.46

t.6l

a.

b.

c,
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h.

i.

Experience in Building works and details of works in progress or contractually committed with Certificates from

the concerned 0fficer ofthe rank ofExecutive Engineer or EquivalenL

Evidence of ownership of major items of construction equipments, evidence of arrangement or possessing thern on

hire/lease basis.

Details ofthe technical personnel proposed to be employed for the Contract having the qualifications defined for

construction.

Submission of original bid security and tender paper cost.

Each bidder should further demonstrate principal machineries and equipmenfs possessed by him either owned or

hired to the Engineer-in-Charge basis if he desires The bidder has to secure minimum 80 marks regarding

possession of machineries for qualification.

If a bidder of higher class participates in the bidding process than t}te class notified in the NIT, he shall furnish

order of Hon'ble court along with ttre tender documents failing which the technical bid of the same bidder will not

be considered.

LIST OF DOCUMENTS ESSENTIAT AS PER ELIGIBITITY CRITERIA
(TOTAL 10 NOS) (FORM SEHEDULEATO I)

1. Bid Security Declaration.
2. Demand Draft/Money Receipt towards Cost of Tender Paper.
3. Valid Registration Certificate, GST and PAN Card.
4. efRaavi*egarding Litigation, Debarring / Expelling, abandonment of work.
5. List of work executed with work experience certificate .

6. List of work under progress.
7 . Lease deeds/certificate of possession of machineries/equipments from any

Executive Engineer with ovvnership document.
B. Certificate of engagement Technical Persons.
9. No Relation Certificate.
10. Affidavit regarding Authenticity of tender documents.

748. ADDENDUM TO THE CONDITION OF P-7 CONTRACT

Clause-Z(a) of P-1 Contract:-TIME CONTROL :- ( Vide Works Department Office Memorandum

N o.2 47 1 6 dtd.z 4.L2.2 O AS)

2.1. Progress of work and Re-scheduling programme.

2.7.1. The Execuuve Engineer / Engineer-in-Charge shall issue the letter ofacceptance to the successful contractor. The

issue ofthe letter ofacceptance shall be treated as closure ofthe Bid process and commencement ofthe contrac[

2.7.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works

along with monthly cash flow forecasl

2.7.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in

which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the:

contract has elapsed, T5 of thewhole of the work before l2 of the whole time allowed under the contract [4s

elapsed, 3/4o of the whole of the work before 3/4tr, of the whole time allowed under the contract has elapsed.

2.7.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conforrn to
the programme to which consent has been given the Contractor shall produce,.at the request of the Engineer.in-

Charge, a revised programme showing the modifications to such programme necessary to ensilre completion of ths.

works within the time for completion. If the contractor does not submit an updated Programme within this perix6,

the Engineer-in-Charge may withhold the amount of 170 of the contract value from the next payment certificate

lepment Offlcer
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and continue to withhold this amount until the next pa),rrnent after the date on which the overdue Programme has

been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the

effect ofthe progress achieved on the timing ofthe remaining work including any changes to the sequence ofthe

activities.

2.1'.6. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programrne is to

show the effect ofVariations and Compensation Events.

2.2. Extension of the Completion Date.

2.2.t. The time allowed for execution of the works as specified in the Contract data shall be the essence of the ContracL

The execution of the works shall commence from the 15tr' day or such time period as mentioned in letter of Award

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at libeity

to forfeit the earnest money & performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for

each milestone and get it approved by the DepartmenL The Chart shall be prepared in direct relation to the time

stated in the Contract documents for completion of ite;s of the worlis. It shall indicate the forecast of the dates of

commencement and completion of various trades of sections of the work and may be amended as necessary by

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the

contract documents, and further to ensure good progress during the execution ofthe worh t}re contractor shall in

all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate

programme has been agreed upon) complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice

' thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works.

i) Force majeure, or

iiJ Abnormally bad weather, or

iii) Serious loss or damage by fire, or

ivJ Civil commotion, Iocal commotion of workmen, strike or lockout affecting any of the trades employed on the

work, or.

vJ Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would

cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractorlp

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicabls,

indicate in such a request the period for which extension is desired"

In anysuch case a fair and reasonable extension of time for completion of work maybe given. Such extensien shqll

be communicated to the Contractor by the Engineer-in-Charge in writin& within 3 months of the date of receiptef.

)1111
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such requesL Non-application by the contractor for extension of time shall not be a bar for giving a fair and

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.2.3.

2.3.7. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the

work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any

other right or remedy available under the taw to the Government on account of such breach, pay as agreed

compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing

shall be final and bindingJ may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work

remains incomplete. This will also apply to items or group of items for which a separate period of completion has

been specified. Compensation @ t.So/o per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed

10o/o of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a

separate period of completion is originally given. The amount of compensation may be adjusted or set-off against

any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor

does not achieve a particular milestone mentioned in contract data, or therescheduled milestone(s) in terms of

Clause-2,5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation

levied at the final grant of extension of time. Withholding of this amount on failure to achieye a milestone shall be

automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on

the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the

delay in subsequent milestone[s), amount mentioned against each nrilesl.oue rnissed subserluently also shall be

withheld. However no interest whatsoever shall be payable on such withheld amount.

2,4. Bonus for early completion I Applicable for work co$ing more than 03 (Three) Crores for road and

bridge works).

Amendment to Para 3.5.5 (v) Note - iii of 0PWD Code Vol.-l by inclusion

For availing incentive clause in any project which is completed before the stipulated date of completion, subject to
other stipulations it is mandatory on tJle part of the concerned Executive Engineer to report the actual date of
completion ofthe project as soon as possible through FAX or e-mail so that the report is received within 7 dap of
such completion by the concerned Superintending Engineer, Chief Engineer & the AdminisFative Departrnent. The

incentive for timely completion should be on a graduated scale of one percent to 10 percent of t]1e contract value.

Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

) Before 30%o of the contract perio d = llo/oof contract value.

) Before 200/oto 30%o of thecontractperiod =7.5o/o of contractvalue.

) Before l0o/o to 20o/o of the contract p eri o d = 5 o/o of contract value.

) Before 5o/o to !0o/o of th e contract period = 2.50/o of contract valu e.

) Before 570 of the contract perio d = !o/o of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings2.5.
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2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

' management meetings shall be to review the plans for remaining work and to deal with matters raised in

accordance with the early warning procedure.

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided

by the Engineer either at t}le management meeting or after the management meedng and stated in writing to all

who attended the meeting.

Clause-2 (b) of ltem Rate P-1 AgreemenB- Rescission of Contract (Amendment as per letter No.10639 dt

27.O5.2OO5of ltrorks Department, Odisha)r To rescind the contract (of which rescission notice in writing to the

con6actor under the hand of t}e Executive Engineer shall be conclusive evideirce), ZOVo of the value of left over

workwill be realized from the contractor as penalty.

14g. The tenderers are required to go through each clause of P.WD. Form P-1 carefully in addition to the clauses

mentioned here in before tendering.

150. A Contractor may be black listed as per amendment made to Appendix XXXM to OPWD Code Vol.-ll on rules for

black listing of Contractors vide letter no.3365 dtO1.03.2007 of Works Departrnen! Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbelravior/threatening of Departmental & supervisory officers during execution of worVtendering process.

b) Involvementin anysortoftenderfixing.

cJ Constant non-achievernent of milestones on insufficient and imaginaryr grounds and non-aflherenie to quallty

specifications despite being pointed out

d) Persistent and intentional violation of important conditions of contracL

e) Security consideration ofthe State i.e. any action that jeopardizes the security ofthe State.

0 Submission offalse/ fabricated / forged documents for consideration ofa tender.

151. The safety certificate of the E.l. work will be furnished by the agencies after getting necessary verification from the

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building

152. Percentage rate contract [vide Works Department letter no.8310 dL17.05.2006) In case ofpercentage rate tender:-

i. The Contractor has to mention percentage excess or less over tJle estimated cost (ln figures as well as words) in

the prescribed format appended to the tender documenL

ii. Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be

considered after opening of all packages called in tJre same Tender Notice. The Contractors who wish to tenderfor

two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &
Sl. No. of the work (as per IFB) to which they refer, written on the envelope.

iii. Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in

figures and words, so that there is no discrepancy.

a. If any discrepanry is found in the percentage quoted in words and figures, then the percentage quoted by the

Conffactor in words shall be taken as colTect

b. Ifany discrepancy is found in the percentage quoted in percentage excessf less and the tgtal amount guoted

by the Contractor, then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and notsupported with the corresponding

amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount dssg

not tally with either to percentage excess or less then it will be treated as percentage excess.

,\1{^1
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lv.

The percentage quoted in the tender without mentioning excess / Iess supported with corresponding amount if

tallied with the percentage then it will be treated as to which side the amount tallies

The Contractor will write percentage excess/ Iess unto one decimal point only. If he writes the percentage excess /
Iess up to two or more decimal points, the first decimal point shall only be considered without rounding off.

The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over

writings & interpolations where unavoidable should be made by making out, initialin& dating and rewriting.

ln the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in

the contract.

The quantity mentioned can be increased or reduced to tle extent of t[o/o for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority

is mandatory before making any paymenL

The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due

approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtracted from the gross amount ofthe bill.

Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha Labour

and Employment Departrnent vide letter No 3757 / Dt25.04.2009.

(Total 748 Clauses)

Submitted forApproval

vl.

vlil.

Approved
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Section-III

TECHNICAL SPECIFICATION OF CIVII PORTION OF WORK
Materials of following specification are to be used in work The Tenderer are expected to possess

and be well conversantwith the following IS standard and code of practice.

Nofe: For road work (Approach Road) specification as per road and bridges (latest editionJ published by

I'RC & M.o.s.T. shall be followed. In case of any doubt and absence of provision, regarding specification

I.S. shall be referred (lndian standard).

ITEM OF WORK
1. Concrete shall be with conformity to I.5.456.

2. Foundation shall be with conformity to I.S.1080.

3. Stone masonry (R.R.) shall be with conformiry to LS.1597 (Part-l)

4. C.R. Masonry shall be with conformity to LS.1597.

5. Brick masonry shall be with conformity to 1.5.2212.

6. Cement plastering shall be with conformityto 15.9103 &6925.

7. Mortar shall be with conformit5r to LS.z250

B. lVhite and colour washing shall be with conformity to 1.5.6278.

9. CC in foundation shall be with conformity to 1.5.257L.

10. Anti-Termite Treatment shall be with conformity to I.5.6813. fPart - I & Part - II]
11. Painting to all surfaces shall be with conformity to I.S.2395 (Part - I & Parr - II)
72. DPC shall be with conformity to I.S.3067

13. Tarfelting treatment shall be with conformity to I.S.1346

14. Mosaic flooring wit]l conformity to 1.5.2774

15. Steel painting shall be with conformity to 1.5.1477 (Part - I & Part - II) I.5.1661

1H"1

1. Cement Will be as per I.S. 269 /255 (However the grade of cemenr to be
selected by the Engineer-in-Charge ofwork and compressive cube test
before commencement of work in each batch).

2. Steel t.5.432 (Plain) and 1786 (Tor)

3. Vibrator t.s.7246

4. Aggregate r.s.383, r.s.515

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity
to I.S.456 and I.S. 2025.

6. Sand / FineAggregate r.s.2116,383

7. Binding wire I.S.2B0 (galvanised minimum l mmJ

B. Rain water pipe t.s.2527

9. Construction joints r.s.3414

10. Steel Window Frame r.s. 1038/83

L7, Steel Door Frame t.s.435t/7s
12. Fitting& Fixtures for Jotnery

works
Conforming to 1.5.7452/BZ strictly conform to I.S. specification and as
per direction of Engineer-in-Charge.
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GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of t}re contract and on signing the agreement shall be furnished free of

. cost two copies of each of the drawings specifications, descriptive schedules and other.details necessary

for execution of the work All further drawipgs and deails as may be prepared by t}te department from

time to time for reasonable development of the work described in the contract documents and

reasonably necessary to explain and amplify the contract drawings and to enable the contractor to

execute and complete the work shall also be supplied in duplicate to contractor free ofcosL

- Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor

shall keep one copy of all tle drawings specifications, price schedule of items and quantities at work site

and the Engineer-in-charge or his authorised representative shall at all reasonable times have access to

the same.

2. Contractor's Responsibility.

a The contractor shall.provide at his cost everything necessary for the proper execution of t}le

works according to the intend and meaning of the drawings, schedule of items and quantities.

and specifications taken together, if the same is not particularly shown or described therein,

provided that the same can reasonably be inferred there from, if the Contractor.finds any

discrcpancy in t}c drawings or between the drawing and schedule of quantities and

specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose

decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced by

the conffactor without any expense to the deparUnent If the work is not in order and if so

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for his

decision All drawings, bill of quantities and specifications and copies therefore furnished by

the departrnent are their property. They shall not be used on any other work and shall be

returned to the Departrnent on request on completion and before issue of final certificate or

termination of the contract

c) AII materials and workmanship shall be of the respect kinds described in the specification.

8.0.Q contract and in accordance with the instruction of tlte Engineer-in-charge. The

contractor must satisSr himself about the same while furnishing samples for approval of the

Engineer-in- charge before incorporation in the works.

dl The Engineer-in-charge may from time to time cause at his discretion such tests on samples of

materials or workmanship of all/any materials and work, as he may consider necessary at

places ofmanufacture, fabrication, on the site or at such otlrer places. The expenditure incurred

for all such tests shall be borne by the contractor.

eJ All approved samples are to be preserved by the contractor in a regular manner in the site

office for inspection and verification ofthe Engineer-in-charge or his representative from tirn,.

a1fl{
to time.
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3.

f) Rlteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works

or any part thereofthat may be in his opinion be necessary and for that purpose or iffor any,

other reason it shall, in his opinion be desirable, he shall have power to order the Contractor to

do so and the Contractor shall do any or allot followings : .

a) Increase or decrease the quantity of any work included in the contracl

b) Omit any such work.

c) Change the levels, lines, position and dimensions of any part of the works, and

dl Execution of additional works of any kind necessary for completion of the work shall
be done as required. No such variation in any way shall be made without prior
approval of tJle competent authority which does not invalidate the contract, but the
value of all such variations shall be taken into account and shall be added to or
deducted from the contract sum accordingly.

e) The Schedule of quantities/rates shall be deemed to have been prepared and included
in accordance witl the method of measurement of work set out and as per the
relevant specifications or in its absence relevant I.S. code ofpractice Any error in the
specification or in quantity or omission of any item from the schedule of quantities/
rates shall not vitiate the contract, but he adjusted by adding to or deduction from the
contract sum provided that no rectification of errors, if any, shall be allowed in the
contract schedule of rates.

Valuation of variations

a) All extra or additional work done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantilies, and/or derived there-from, if in
arriving at the contract sum, the Contractor have added to or deducted from the total
of the items in the tender any sum either as a percentage or proportion, theri the same
percentage of proportion shall apply to all. items or works in the prices schedule as
also for valuation ofvariation.

bl If the contract does not contain any rate or price applicable to the extra or additional
worh or the rate or price in the priced schedule of quantities has become inapplicable
in the opinion of the Engineer-in-charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based on
standard schedule of rates of State P.w.D. / P.H.D or in case such is not available
therein, form any approved schedule with the various elements valued at local market
price plus 15 (fifteen) percent towards over-heads.

The Offers are also to include

a) To supply all materials, labour, supervision, seryices, supports, scaffoldings, approach
road, construction equipments, tools and plants etc., as required for proper execution
of all the items of the work as per drawing and specification.

bl To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the 6enches
and excavations.
Providing shoring and shuttering to avoid sliding of the soils and removal of the same
or completion.
De-watering as required and directed.
Excavation at all depths (Unless otherwise mentioned in schedule), stacking
separately usable and disposal of surface earth and materials away from site as
directed.
Curing of ail concrete and cement works as per specificaUon and direction,
Centerin& shuttering as required for all concrete work.
Bending, binding tying the grill & placing in position, including supply of all materials
& labour etc.
To provide water and power required for construction testing and commissioning,
Testing of materials and works as per specification and direction.

4.

d)

eJ

0

cl
h)
D

t)
k)
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Section - IV

Annexure- I

List of Plants & Equipments to be deploved on contract work

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certifythat l/We* am/are* related / notrelated(*J to any officer of P.W.D of the rank of

Assistant Engineer & above and any officer ofthe rank ofAssistant / Under Secretary and above of the Works

Departmen! Govt. of Odisha lfWe* amf are* aware that, if the facts subsequently proved to be false, my/ourr

contract will be rescinded with forfeiture of E.M.D and security deposit and l/We* shall be liable to make good

the loss or damage resulting from such cancellation.

l/ /We also note that, non-submission of this certificate will render my f our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
Date:-

st.
No

Type of Equipments No. of machines
required

Marks

1 Concrete mixer
2 Nos

30

2 Concrete Vibrator : Plate type
1No

10

3 Concrete Vibrator : Needle type
1No

10

4 Water Tanker
1No

10

5 Water pump
LNo

05

6 Truck/'I'ipper/Tractor
LNo

15

7 Power Generator
LNo

10

B. Rigid Centering and Shuttering Plates
(Steel/lron)

Minimum area
2500 sft.

10

Total 100
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SCHEDULE. B

WORKING EXPERIENCE

LIST OF BUILDING WORKS IN PROGRESS

Note: The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer

Signature of the Tenderer
Date

Annexure - III

SCHEUDLE-C

CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plan6 machineries and vehicles are in my /our
possession in working orders.

ID

(ii)

(iii)

(ivJ

Iv)
I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

Name of
Employer

Name of
location and

name of
work

Contract
price in
Indian

Rupees/
Agreement

no.

Major Items of
works

Date of
starting the
workas per
Agreement

Stipulated date of
compledon of the
work as per
Agreement

Revised arget
date of

completion of
the worh if

any

Reasons for slow
progress, if any,
with the updated
billing arnount

1 2 3 4 5 6 7 I
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WORKING EXPERIENCE

LIST OF BUILDING WORKS EXECUTED

Note: The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer.

Signature of the Tenderer
Date

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

L. a) Is the tenderer currently involved

in any litigation relating to the works.

b) Ifyes: give details:

2. a) Hasthetendereroranyofits

constituent parbrers been debarred/

expelled by any agency in India

during the last 5 years.

3. aJ Has thetendereroranyofits

constituent partners failed to

perform on any contractwork in

India during the last 5 years.

bl Ifyes, give details:

Yes / No

Yes / No

Yes / No

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application w.ill

summarily be rejected.

Signature ofTenderers

SCHEDULE - F

Name of
Employer

Name of
location and

name of
work

Contract price
in Indian
Rupees/

Agreement no.

Major Items of
works

Date of
starting the
work as per
Agreement

Stipulated date of
completion of the
work as per
Agreement

Actual date
of

completion
of the work

Reasons for
delay in
starting/

completion,
ifanv

1 2 3 4 5 6 7 8

Bloe k Dfvctopme nt Oftice r
4!^r^i..--r-
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1.

')

AFFIDAVIT

The undersigned do hereby certify that all t}re statements made in t}te required attachments are true
and correcL
The undersigned also hereby certifies that neither my I our firm / company / individuals-

nor any of its constituent partners have abandoned
any road,f bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date ofthis bid.
The undersigned hereby authorize(sJ and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to veriff this statement
or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.
The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

fSignature of Tenderer)

Title of 0fficer

Name of Firm

Date

SCHEDUTE - G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS

(For Super Class / Speclal Class / ?' Class Contractors only)

I / We hereby certify that at present, the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

Signature of the Tenderer.
Date:-

SCHEDULE.:- H

3.

$.
No.

Name of
Engineering
personnel

appointed for
supervising
contractor's
workwith

address

Qualification
Date of

Appointment
Montltly
emolument

Whether full
time

engagement
and

continuous

. Iftheyare
superannuated /

retired / dismissed or
removed personnel

from state Govt,/
Central GovL / Public
Sector Undertaking /
private Companies

and s or any one
ineligible for

Government service
L 2 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection.

,/roptutrttol{icar
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Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]

" (Admissible in case of composite bids onlyJ

Attach copies of certificates on possession of vatid license for executing water supply/saniury
work/buitding electrification works [Reference Clause 3.2 h]

Sigaature of the Tenderers.
Date

SCHEDULE - I

SAMPLE FORMATS

UNDERTAKING

This is to certify that

l. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the project nor has any pcrson

associated with been proposed as project Manager for the Contracl
2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to

provide consuldng services for the preparation or supervision ofthis wdrk
3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative

duties in an Engineering Departrnent of the Government of Odisha or other gazetted officer retired fron
Government service during last two years without prior permission of the Government of odisha in

writing on or before submission of this tender. I am aware that my contract is liabte to be cancelled if
either I or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Governmen! the same may be
cited in a separate letter.

Sanction of
the works Value ofSub-contract Sub-contractor (Name &

Address) Experience in similar work
1 2 3 4

Note:
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To

RELATIONSHIP DECLARATION

The Tender Inviting Officer,
Subiecfi (Name of the Work)
Reference: (Bid reference number)

sin

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank
of an Assistant Engineer/Under Secretary under the 

- 

DepartmenL His (Their) details are as foltows.

Relationship:

Name:

Designation

0flice

Address

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working under
my firm having near relatives to any gazetted officer in the rank of an Asslstant Englneer/Under Secretary in the

Department.

SI no Name of the my
employee and his
designation in the firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
0ffice
Address
Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazetted

officer in the rank of an Assistant Engineer/Under Secretary in the 

- 

Departmenl I am aware that any
breach ofthis condition would render my firm liable forpenal action forsuppression offacts.

Signature of the Tenderer.
Date:
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Tender Inviting Authority:- Block Development Officer, Golamunda

Nameof the Work:- Construction of Staff quarter ( 2 nos.) at Golamunda
Class of Contractor: 'D' & "C'

Bid Identification no;-1of 2021-22 Estimated cost put to tender:- Rs. 1448717.00

Bill of Quantities
SI

No
Description of works Unit Quantitl, lrstimated

Rate

Amount

1 Earth r.r,'ork in excavation of foundation in all kinds o1'soil u,ith all lead and
lifts including Ievelling, refilling. sprinkling water & ramming the bed.

dressin-e the size and depositing excavated materials arvay from working area

including rough dlessing and breaking clods to maxinrum 5cm to Torn and

removing roots. debris. shrubs and otl.rer foreign materials including T&P etc.

cornplete as per specification and directiion ofthe Engineer-in-Charge etc

Cum J).J / r84.59 6 r 60.00

2 Supplying & filling in foundation trenches and plinth ditches with sand
includin-g all cost etc complete cum 2.17 38 r.56 826.00

3 PCC (1:3:6) in foundation and plinth using Crusher broken hard granite
coarse agrregates 40mm & dor.vn graded size of approved quality fiom
approvecl quarry including hoisting. lowering & laying concrete in layers not
exceeding 0. l5mtr in depth including ramming, compacting, each layers
properly bv means of vibrator or rammer including watering and curring
concrete fbr required period excluding fbrm-lvork but, including cost.
convelrance. royality and taxes of all materials, Iabour charges, T & P etc

complete. as per specification and direction of the Engineer In-Charge but
excluding GST. (Measurement will be taken for flnished compacted section
onll:).

cum 2.04 4310.27 8793.00

4 RCC NI/20 using 2Orrnt and dorvn graded crusher broken hard granite ooarse

aggrcgate as per IS 456 & IS 516 including hoisting. lowering" laling
concrete in lal.ers not exceeding 0.l5rntr in depth and compacting each layer
bl using vibrirtors. r.vatering. curing l'or requirecl period including {inishing
the exposed surface smooth providing grooves. beads r.vhether necessary
including cost. conveyance, royalty & taxes of all materials, labour char-ees,

T&P excluding the cost of MS rod, centering and shuttering etc. complete in
all respect as per specification & direction of Engineer-in-charge but
excluding GST.

1st Floor Cunr 33.96 4489 .l6 152412.00
b) 2nd Floor Cum 2.51 4584.02 1 1506.00

) cutting, bending, binding and tying the MS Rods and placing in position
including cost, conveyance, rolalty & taxes ofall materials including cost of
binding n,ire l8 to 20 guage, labour charges" T&P etc. complete as per

specification & direction ofEngineer-in-Charg but excluding GST but
excluding GST.

n) I st Floor Qntl 32.26 5067. I 3 r 6i466.00
b) 2nd Floor Ontl 2.01 5091.46 l 0234.00

6 Iti-eid & srnooth centering & shuttering tbr RCC works and dismetaling then'

alier casting including all cost, conveyance, rovaltl'etc complete

a) lst Floor
i) N'lass concrete Sqm 3.1 5 r00.81 3 18.00

ii) Column & beam Sctm 32.40 83 8.47 27167.00

iii) Lintel Sqm 7 5.39 296.49 223 53.00
ir,) Slab & Chaiia Sqm 211.64 179.12 101528.00

b) 2nd Floor sqm 17.67 542.64 95 88.00

'et,f*r""J:lorricer



7 Fl.v ash Brick Masonry of 23cm X l1cm X 8cm size having crushing

strength not less than 75 Kg/cm2 with dirnensional tolerance + 8 percent in

ccment mortar (1:6) including soaking bricks in rvater for required period,

laying bricks in layer after applying cement mortar of required thickness

including racking out -ioint and curing fbr required period including cost,

conveyance, royalty and taxes of all materials, labour charges, T&P,
scafblding etc. complete as per specification and direction ofthe Engineer-in-

Chrrrgc but cxcluding CST.

A) Sub Structure ( F&P) cum r0.98 4430.00 48641.00

Il) Super Structure

i) F'irst Floor Cun'r 49.11 4122.9t 233359.00

ii) 2nd Floor Cum r6.00 5021.12 80143.00

8 l2mm thick cement plaster in cement mortar (l:6) in brick rvorks including
racking out the ioints. removing oily substances. bromming and providing

cernent plaster including watering, curing fbr required period including cost,

conve)'ance. royalty & taxes of all materials, labour charges, T&P etc.

complete as per specilication & direction of Engineer-in-charge but

excluding GST.

a) I s1 Floor Sqm 151.92 158.28 24 015.00

b) 2nd Floor Sqm 70.69 16 r.60 11423.00

9 16mm thick cement plaster in cement mortar (l:6) in brick works including
rackir.rg out the .ioints. removir.rg oily substances, bromming and providing
cement plaster including rvatering, curing for required period including cost,

conveyance, royalty & taxes of all materials, labour charges, T&P etc.

complete as per specification & direction of Engineer-in-charge but

excludins GST.

a) 1st Fioor Sqm 293.t9 198.98 583 3 9.00

b) 2nd Floor Sqm 29.14 203.92 5942.00

l0 White ri,ashing t$,o coats rvith shall lime on plastered wall including all cost

etc cornpletc

a) Firsl Floor Sqm 421.47 12.31 5188.00

b) 2nd Floor Sqm 29.t4 12.55 365.00

t1 Providing fitting and fixing of 300mm x 200mm size cerartic Floor tiles
(avg.Tmm to 8mm thick) in tloors, treads olsteps and landing on 25mm thick
bed of cement mofiar (l:1).ionted with neat cement slury mixed with
pigrnents to match the shade of the tiles including rubbing and polishing

con-rplete including cost, conveyance, royalty & taxes o1'all materials, labour

charges, 1-&P as per specification & direction of Engineer-in-charge but
a*nlrr.,lino GQT

a) lst Floor Sqm t4.52 1098.98 1595 7.00

l2 Providing, litting & fixing of60 cm X 60 cm coloured / printed series

vitrilled tiles of premiun.r grade having thickness 8mm to 1Omm thick
cont'irming to IS 13756 of approved quality and texture in floor, steps,

landing over 25mm thick CM ( l:4) jointed with net white cement slurry

rrixed u,ith pigment to match the shade of tile s, rubbing & polishing

including all cost. conveyance, taxes, royalties ofall materials, vitrified tiles

with u'atering & curing and labour ivith T&P as required fbr the work etc

) First Floor Sqrn 126.18 I 366.1 9 172386.00

l3 Fixing of60cnr X 60cm vitrified tiles in dados skirting and risers ofsteps on

l2mm thick bed of cement plaster ( I :3).iointed with neat cement slury mixed

rvith pigments to match the shade olthe tiles including rr.rbbing & polishing

complete including cost of Vih'ifled tiles

a) I st Floor Sqm 25.40 1456.49 3 6995.00

l1 Providing. titting & fixing of 300 mm X 200 mm size ceramic rvall tiles in

dados sltirting and risers of steps on l2mm thick bed of cement plaster (l:3)

iointed r.vith neat cement slury mixed with pigment to match the shade o1'the

tilcs including rubbing & polishing complete including cost ofprecast tiles.

Floora) 1st Sqm 33.21 I 146.45 3 8073.00

1n^\
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@/S grill, doors, windows made with 12mm

square b;r framed with 35mm X 35mm ms angle for window & fixed grill

including cost. carrage and taxes etc complete

r5

a) First Floor Ke 1031 .40 9r.8r 94693.00

Ke 66.1 5 91.81 6073.0t)\ ?nd Flon

16 L"t*" t'* t-,ttrU 
"ftl'tS 

grill made with CC (1:2:4) using 12 mm cbhg chips

includine cost conveyance etc col
sqm 41.54 45 5.95 r 8940.00

?nd FI Sqm 2.21 455.95 r 005.00

1'7 P"l,]ti"g t"" .".t -,tt 
"ny 

approvecl paint over a coat of primer on nerv /

old rvood / iron r,vork including all cost of material erc

Sqm 108.03 204.04 22043.00

b) 2nd Floor Sqm 4.96 209.2'.7 1038.00

18 Dirt""p*;g two coats to rvall rvith distemper of approved shade on nerv

rvork over a coat of ."vhite washing as per the direction of the deptt. lncluding

all cost etc. comPlete
Sqm 293.19 7 6.17 225011.00

a) First Floor
h\ ?nd Floor Sqrr 29.14 7U.55 2288.00

19 Ftr"htrS t'"11 t". .*t, rvith any rvater proofing cement paint olapproved

shacle over a coat ofrvl-rite rvash including all cost, carriage. royalty etc

complete

a) F-irst Floor
h\ 7n,,1 Flnrir

Sqm 151.92 41.48 6302.00

Sqm 163.33 42.37 69 r 9.00

20 @fstainlesssteeIofcrade304inHandrailusing

50n.rm dia 2mm thick circular pipes with balustered of 32 32 2mm in three

rows etc including cost carrage and taxes etc compleG

a) I st Floor Sqm 6.50 3298.66 2 I 441 .00

Total 1418717.00

1Rupa., Fourteen Lakh forty eight thousand seven hundred seventeen

N41- quoted rate is at current schedule of Rate

Approved for 20 ( Twenty ) itelns only I

hundred seventeen )

Signature ol issuing AuthoritY

,,(-AtlP\/ )\
\Y- \t't

.Asst. Executir e'Engineer. 1" u'

Golamunda Block

amounting to Rs. 1448717.00 (Rupees

%o less / excess than estimated cost

Fourteen Lakh 1br1y eight thousand

APProved b1'

Addl. P.D. (Tech.)

DRDA. Kalahandi

d{
ch.)

lopment Officer

O


