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BID IDENTIFICATION  NO- BDO, JUNAGARH (T)___ /2021-22 

 
 

 
 

 
GOVERNMENT OF ODISHA 

 
PANCHAYATI RAJ & DRINKING WATER DEPARTMENT 

 
BLCOK DEVELOPMENT OFFICE, JUNAGARH 

(Civil Works) 
 

 
 

DETAILED TENDER CALL NOTICE  
 

Name of the work :  
 
 

 1. Construction of Krupasindhu High school at Charbahal,  
  Junagarh Block for the year 2021-22 
 
 2.  Construction of Addl. Class Room at UGHS Boxi Tulsipali,  
  Junagarh Block 
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PANCHAYAT SAMITI, JUNAGARH 
  

BID IDENTIFICATION No: (T)01/2021-22 
No -2863 / Dtd.- 15/12/2021  

 The BDO, Junagarh on behalf of Governor of Odisha invites Percentage Rate bids for the work as  detailed 
in the table below in Double Cover system through registered post/speed post/courier service only from 
the registered Class of Contractors mentioned in column-5 registered with the State Governments and 
Contractors of Equivalent Grade Class registered with Central Government / MES / Railways / BRO & other 
Engineering organisation of Central Govt. for execution of Civil works. The proof of registration from the 
appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered 
under the state government has to register under the appropriate registering authority of state Government 
of Odisha in appropriate class for eligibility before signing of the agreement. 

 
1. The bidders may submit bids for the following works. 

 
2. Bid documents consisting of specifications, the schedule of quantities and the set of terms & 
 conditions of contract and other necessary Documents can be seen in the website 
 www.kalahandi.nic.in. 
  
3. A bid is said to be responsive if it is accompanied by cost of bid document, requisite  

documents  as stipulated  in clause - 147  for qualifying criteria and required amount of bid 
security/ Bid Security Declaration. 

4. As per the Office Memorandum No.8943 dtd.18.03.2021 of Finance Department, Govt of 
Odisha, the bidders are not required to deposit the Bid Security/ EMD while submitting bids  but 
Bid Security Declaration is to be annexed by the Bidders with the Technical Bid. The bidder 
having Experience in similar nature of work with documentary evidence is considered eligible. 

 
5. Bids shall be received through registered post/speed post/courier service only. 
 
6. The Bid documents can be had the Panchayat Samiti, Junagarh on payment of cash /Demand 

Draft  amounting to Rs. 6000/- ( Six Thousand ) only drawn in favour of Block Development Officer, 
Junagarh from any Nationalised Bank & payable at Junagarh from 16.12.2021 at 10.00 hours to 
23.12.2021 till 17.00 hours except holidays. 

7.  The bidder can also submit bid documents  downloading the bid documents from district portal 
incorporating requisite documents required as per qualifying criteria along with tender paper cost 
in shape of demand draft in favour of BDO, Junagarh amounting to Rs. 6000.00 ( Rupees Six 
Thousand) only from any Nationalised Bank & payable at Junagarh  

 
8. The last date of receipt of bids is  27.12.2021 up to 17:00 Hours.  
 

Sl 
No Name of Work. 

Approximate 
Value of Work         
(Rs. In lakh) 

 
Period of 
completio
n 

Class 
of 
Contra
ctor 

Cost of Bid 
Document  

Last date & 
time of 
availability of 
bid documents 
in the district 
portal  

1 2 3 4 5 6 7 
1 Construction of 

Krupasindhu High school 
at Charbahal, Junagarh 
Block for the year 2021-
22 

30,15,478.00 06 (Six) 
Calendar 
Months 

‘C’&’B’ Rs.6000.00  Dt.23.12.2021     
                             
till 17.00 hours 

2 Construction of Addl. 
Class Room at UGHS Boxi 
Tulsipali, Junagarh Block 

9,93,814.00 06 (Six) 
Calendar 
Months 

‘C’&’D’ Rs.4000.00  Dt.23.12.2021     
                             
till 17.00 hours 
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9. The technical bids will be open on 28.12.2021 at 11.00 hours in the office chamber  of  BDO, 
 Junagarh.  
10. The price bids of qualified bidders will be opened on 28.12.2021 at 17.00 hours in the office 
 chamber of BDO, Junagarh. 
11. The bidders must submit the requisite documents as stipulated in the clause - 147 for 
 eligibility.  
12. The details can be seen in the bidding document. 
 
13. This Notice is to be read with all clauses/ addendum.  
14. Checklist to be duly filled in.  
15. The intending Bidders are required to furnish their e-mail address and cell Phone No for future 

communication regarding tender maters.  
16. The intending bidders can withdraw from participation if  he/ she desires so before scheduled date 

and time of closure. But, he / she shall not do so to facilitate  awarding of work in favour of a 
particular bidder. In such case penal action will be initiate against such bidders  with adequate 
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out is 
furnished. Appropriate action for blacklisting the bidder shall also be taken apart from 
disincentivizing the bidder. 

 
17. The authority will not be held responsible for any technical problem/ failure of network or late 
 receipt of bids. 
18. Any corrigendum/ Addendum will be displayed in the website www.kalahandi.nic.in only.  
19. The authority reserves the right to cancel any or all bids without assigning any reason thereof.. 
20.  The 1st lowest bidder must produce the original documents within the stipulated time period 

failing which action shall be taken for blacklisting. 

21. As per amendment to Para 3.5.5 (V) of Note-II of OPWD Code, Vol-I by modification vide Works 
Department, Government of Odisha Office Memorandum No-4559/05.04.2021, Additional 
Performance Security shall be obtained from the successful Bidders when the Bid amount is less 
than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from 
issue of letter of acceptance in shape of term deposit or Bank guarantee issued by any Nationalised 
Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and 
security shall be forfeited. Further, proceeding for black listing shall be initiated against the 
defaulter bidder. 

 i. Quoted rate below 5% - No Additional performance security  is required 

 ii. From 5% to below 10% - 50% of the differential cost between estimated cost put to tender & bid 
amount shall be deposited. 

  iii. From 10% and above - 150% of the differential cost between estimated cost put to tender & bid 
amount shall be deposited. 

22. If the bidder abandon the work without completing it in all respect within the allotted period,  the 
amount so furnished as additional performance security will be forfeited & penal action will 
initiated as per  penal clauses.                                                                                             -Sd- 

Block Development Officer, 
Junagarh                                                                      

                                                                                                                                                                    
Memo No.  2864          //                      Dated  .15-12-2021 
 Copy forwarded to the District Information & Public Relation Officer, Kalahandi for information 
and necessary action. He is requested to take appropriate steps for publishing the notice in two Odia Daily 
& one English National News Paper and to upload to the notice in the district portal, www.kalahandi.nic.in  
                                                                                                     

                                 -Sd- 
Block Development Officer, 

Junagarh 
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Memo No.  2865   //                           Dated    15/12/2021 
 Copy submitted to CCE, RW circle, Bhawanipatna / SE, R & B, Division, Kalahandi / Executive 
Engineer R.W./M.I./P.H.E.D./Irrigation/Lift Irrigation/ for  kind information with request to exhibit on the 
Notice Board for wide publicity. 
  -Sd- 

Block Development Officer, 
Junagarh 

Memo No    2866          //                                                                         Dated .15/12/2021 
 
 Copy submitted to the PD, DRDA, Kalahandi / Collector, Kalahandi for favour of kind information 
and necessary action. 
 -Sd- 

Block Development Officer, 
Junagarh 

Memo No   2867             //                                                                         Dated 15/12/2021 
 
 Copy to Notice Board. 
 -Sd- 

Block Development Officer, 
Junagarh 
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GOVERNMENT OF ODISHA 

BLOCK DEVELOPMENT OFFICE, JUNAGARH 
NOTICE INVITING TENDER 

Bid Identification No. BDO, JUNAGARH-01/2021-22 
     No. 2868   dated. 15-12-2021    

1 Name of the work:  
 
1. Construction of Krupasindhu High school at 
Charbahal, Junagarh Block for the year 2021-22 
 
2. Construction of Addl. Class Room at UGHS Boxi 
Tulsipali, Junagarh Block 

2 Estimated cost 1. Rs. 30,15,478.00 

2. Rs. 9,93,814.00 

3 Period of completion: 6 calendar months 

4 Date and time of availability of bid document  From 16.12.2021 Dt. 24.12.2021 till 17:00 hours 

5 Last date/Time for receipt of bid  Dt. 27.12.2021 till 17:00 hours 

6 Name and address of the Officer Inviting Bid: BDO, Junagarh 

7 Date of Opening  Dt. 28.12.2021 

         Further details can be seen from the e-procurement portal www.kalahandi.nic.in .  
 The Bid documents will be sold from 16/12/2021 to 23/12/2021 during office hour. The bid documents can 
be had from Panchayat Samiti Office, Junagarh on payment of Rs.6000/- & Rs.4000/- only in shape of Demand Draft 
(Non-Refundable) drawn in favour of Block Development Officer, Junagarh at SBI, ADB, Junagarh respectively for 
above work. 

 -Sd- 

Block Development Officer, 
Junagarh 

Memo No .  2869  dated-   12/12/2021  
  
 Copy in duplicate submitted to the Director of Information and Public Relation Department Odisha, Bhubaneswar for 
kind information and necessary action. 
                                                                                                                                              
 -Sd- 

Block Development Officer, 
Junagarh 

Memo No .  2870  dated-   12/12/2021  
             Copy in duplicate along with bid documents in the soft copy submitted to the Deputy Director of Information 
and Public Relation Department (Advertisement) Odisha, Bhubaneswar for information with a request to arrange for 
publication in the two leading news paper in two local Odia dailies and one National English daily for wide 
publication. The complementary copy of the news paper containing the tender call notice may please be sent to this 
office for reference and record.  

 -Sd- 
                                                                                                                                                             Block Development Officer, 

Junagarh 
Memo No .  2871 dated-   12/12/2021  
 
             Copy to DIC, NIC, Kalahandi for information. He is requested to webhost this notice in Kalahandi District 
Website from 16/12/2021 to 24/12/2021 for general information.                  

-Sd- 
Block Development Officer, 

Junagarh 
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CHECKLIST TO BE SUBMITTED BY THE BIDDER 
 

  
Sl. 
No 

Particulars Whether furnished 

Yes No 

01. 
Cost of tender paper Rs.6000.00 (Scanned copy of financial 

instrument shall be furnished) 
   

02. BID security declaration in the prescribed format  

03. Copy of valid Registration Certificate  

04. Copy of valid GST  

05. Copy of PAN Card  

06. No Relationship Certificate in Schedule – A  

07. Works Experience Certificate-  

(A) List of works ( similar nature ) executed in Schedule-D  

(B) List of ongoing works in Schedule-B  

08. 
(A) 

Information regarding current litigation, debarring / expelling 
from the tender or abandonment of the work by the tenderer in 
Schedule-E 

 

(B) Affidavit in Schedule-F  

09. 
(A) 

Tools & Plants and machineries as per the requirement in 
Schedule-C. 

 

10 Document of engagement of Technical personnel as per schedule 
G 

 

 
Sl. 
No Type of Equipments Requirement  marks 

1 Concrete mixer 2 nos 30 

2 Concrete Vibrator : Plate type 1 no 10 

3 Concrete Vibrator : Needle type 1 no 10 
4 Water Tanker 1 no 10 

5 Water pump 1 no 5 

6 Truck/ Tipper/ Tractor 2 no 15 

7 Power Generator 1 no 10 

8. Rigid Centering and Shuttering Plates (Steel/Iron) 2500 sqft 10 
   100 
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CONTRACT DATA 
 

A.  GENERAL INFORMATIONS 
 

Sl No Item Details 

1 Bid Identification No. (T)       /2020-21 

2 

 
 
 

Name of the Work  

1.Construction of Krupasindhu High school at 
Charbahal, Junagarh Block for the year 2021-
22 
 
2. Construction of Addl. Class Room at UGHS 
Boxi Tulsipali, Junagarh Block 

3 Officer Inviting Tender BDO, Junagarh 

4 Estimated cost 1. Rs. 30,15,478.00 
2. Rs. 9,93,814.00 

B.  BID INFORMATION 
6 Intended completion period/Time 

period assigned for Completion 
6 calendar months 

7 

Sale of bid documents  
From 16.12.2021 to 23.12.2021 till 17.00 

hours 

Receipt of bid documents 27.12.2021 till 17.00 hours 

Opening of bid documents 28.12.2021 at 11.00 hours 

8 Cost of Bid Document  

i Bank draft amount separately 

(Cost of tender paper ) 

1. Rs.6000.00 (Rupees Six thousand only) 

2. Rs. 4000.00 ( Rupees Four thousand only) 

ii in favour of BDO, Junagarh 
iii payable at Junagarh 

9 Bid Security  

i Amount As per the office memorandum no 8943 dt. 

18.03.2021 of Finance Dept. Govt. of Odisha, the 

bidders are not required to dep[osit the Bid 

security / EMD amount during participation but 

bid security declaration is to be submitted by the 

bidder with technical bid 

ii in favour of 

iii payable at 

iv Type of instrument As specified in the bid document 

10 Bid validity period 90 days 

11 Minimum period of contract / 
agreement / lease deed of equipment 
and machineries  

Not applicable 

12 Currency of payment for Contract Indian Rupee 

13 Language of Contract English 
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SECTION - I 
INSTRCUTION TO BIDDER 

1 Name of work 1.1 1. Construction of Krupasindhu High school at Charbahal, 
Junagarh Block for the year 2021-22 
 
2. Construction of Addl. Class Room at UGHS Boxi Tulsipali, 
Junagarh Block 

2 Scope of work 2.1 1. Construction of Krupasindhu High school at Charbahal, 
Junagarh Block for the year 2021-22 
2.  Construction of Addl. Class Room at UGHS Boxi Tulsipali, 
Junagarh Block 
The scope of work shall include following activities: 
i) Detailed survey of the proposed area & route  
ii) Supply of buildings materials  
iii) Supply of machineries & equipments required for the 
construction  
iv) Testing of the materials & providing report to the owner 
v) Receipt, storage & preservation of materials  
vi) Providing design & drawings to the owner for approval  
vii) Re-construction of defective work  

3 Eligibility of bidder 3.1 The bidder must be a 'B' , 'C' & 'D' class contractor under 
State PWD or other Department or equivalent class of 
contractor CPWD / MES / BRO/ Railway or other state PWD 
or other Engineering organization 
 
He must have posses the following documents : 
i) GST 
ii) PAN 
iii) Experience in executing similar nature of work 
 ( Work experience certificate )  
iv) Machineries & equipments as stipulate in the bid 
documents hire or owned. 
v) Affidavit as desired  
vi) Bid security declaration 

4 Definition 4.1 "Employer" on behalf of Governor of Odisha shall mean 
Block Development Officer, Junagarh, or his re-presentative 
successor & assigns  

  4.2 "Bidder" shall mean those who have participated in the 
bidding process  

  4.3 "Contract" shall mean the agreement entered into by the 
employer & successful bidder 

  4.4 "Project or work" means 1. the Construction of Krupasindhu 
High school at Charbahal, Junagarh Block for the year 2021-
22 
2.  Construction of Addl. Class Room at UGHS Boxi Tulsipali, 
Junagarh Block 

  4.5 "BID"  shall mean Techno-Commercial & Price proposal in 
prescribed format submitted by the intending bidders 

  4.6 "LOA / WO: i.e. " Letter of Award / work order" shall mean 
official letter issued by the employer regarding acceptance of 
bid & issuance of work order after signing of agreement. 
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  4.7 "Engineer-in-charge" shall mean  Executive Engineer DRDA.  
  4.8 "Specification" shall mean that technical specification of the items 

as per bureau of Indian standards  
  4.9 "Quoted price" mean the rate quoted by the bidders in 

percentage or in figure  
  4.10 "Month" shall mean the calendar months of the year 
  4.11 "Code" mean the Indian standards & OPWD code as is applicable 
5 Bid Security Declaration 5.1 The bidders shall submit Bid security declaration with his bid in 

the prescribed format as per Finance Dept. office memorandum 
No. 8943 dt. 18.03.2021 & Works Dept. Office Memorandum No. 
5984 dt. 27.04.2021 

  5.2 The successful bidder shall deposit 2% bid security of contract 
value in shape of BG / NSC / POTD/KVP/TDR issued by any 
Nationalised Bank duly pledged in favour of BDO, Junagarh 

  5.3 Contractor exempted from payment of EMD can also participate in 
the tender process with documentary evidence for exemption . 

  5.4 Combined bid security for more than one work is not acceptable  
6 Additional Performance security 6.1 The successful bidders shall deposit additional performance 

security as below as per Works Dept. office memorandum No. 
4559 dt. 05.04.2021 
i) Quoted price below 5% - No additional perfomance security 
required  
ii) From 5% to below 10% - 50% of the differential amount of 
estimated cost put to tender & quoted amount 
iii) From 10% and above - 150% of the differential amount   of 
estimated cost put to tender & quoted amount 

  6.2 The successful bidder shall deposit Additional performance 
security in shape of BG / NSC / POTD/KVP/TDR issued by any 
Nationalised Bank duly pledged in favour of BDO, Junagarh  

7 Bid validity & extension 7.1 The bid shall remain valid for 90 days from the last date of receipt 
of bid documents. This can be extended further is both the parties 
are agreed on  

8 Bidding system 8.1 The bidding system shall be single stage double cover system. This 
includes :  
i) Technical bid 
ii) Price bid 

9 Submission of bid 9.1 The technical bid & price bid shall be sealed in two separate covers 
superscribing technical bid & price bid & shall be submitted 
putting them in a large envelope   superscribing bid for the said 
specific work the bidder is participating. The bid shall be 
submitted offline through registered post / speed post / courier 
service only . The technical bid shall comprise declaration under 
the official secret act, 1923 
 
The technical bid & price bid shall include : 
i) Technical bid -  
a) Registration certificate 
b) PAN card  
 c) GST  
d) Bid security declaration  
e) Work experience certificates 
f) List of works in hand  
g) Machineries equipment owned by the bidder including 
ownership certificate or certificate obtain from an official not 
below the rank of Executive Engineer as regards possession of 
equipments  
h) Machineries & equipments hired by the bidder including 
ownership certificate of the lessor  with lease deeds 
i)  Affidavit  regarding correctness of the information submitted, 
not debarring or expelling from tender process in the last 5 years, 
not involved in any litigation & not abandoned any work in the last 
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5 years   
j) Declaration for availing EMD exemption 
k) Affidavit  for  price preference  
l) Schedules for supplementary information  
m) No relation certificate 
n) Cost of bid documents in shape of money receipt or Demand 
draft  from any Nationalized Bank pledged in favour of employer.  
ii. Price Bid 
a) Bill of quantities  

  9.2 Each bidder shall submit only one  bid for one work. A bid is said 
to be responsive if it is accompanied by  cost of bid documents & 
bid security 

10 Late Bid 10.1 Late bid shall not be considered for opening. The authority will not 
be responsible for late receipt due to postal delay or other reasons.  

11 Cost of tender paper 11.1 The bids shall be incorporated with the technical bid amounting to 
Rs. 6000.00(Rupees Six Thousand) only in shape of money receipt  
or Demand draft  from any Nationalized Bank pledged in favour of 
employer.  

12 Receipt & opening of Bid 12.1 i) The bids received after last date & time of receipt shall not be 
opened & shall be returned to the contractor.  
ii) The bid shall be opened on the schedule date & time by the bid 
opening committee / tender committee in the presence of the 
intending bidders or their authorizes representatives.  
iii) The technical bids shall be opened in the due date & time 
mentioned in the bid document & NIT. If the bids cannot be 
opened on the scheduled date & time due to certain reasons  then 
it shall be opened in the next working day.  
iv) The price bid shall be opened on the schedule date & time of 
responsive bidders qualified in  the technical bid only 

13 Evaluation of bids 13.1 During the detailed evaluation of the price bid the officer inviting 
the bid will determine whether : 
i) The bid security is confirmed 
ii) All the requisite documents are furnish duly self attested  
iii) Meets eligibility criteria as per clause 147 & clause 3 

  13.2 The bid shall be declared to be responsive if it is found complete in 
all respect & meets the qualifying criteria as stipulated in the bid 
the bid documents ( DTCN) & on the basis of the terms & 
conditions incorporated in the bid documents. 

  13.3 The price bid of the successful or responsive bidders will be 
opened only to select the L1 bidder 

14 Language of bids 14.1 English 
15 Payment of bids 15.1 The payment shall be made in Indian currency after the bills are 

passed for payment by the competent authority through e-
transfer. 

16 Disqualification  16.1 The bidders are subject to disqualification if they have  
i) Made misleading or false representation in the forms, 
statements & attachment submitted 
ii) Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history or financial failure etc 
iii) Participate in the previous bidding for the same work & had 
quoted unreasonable prices & couldn't furnish justification to the 
Engineer-in-charge 
iv) Indulged in unlawful & corrupt means in obtaining bids 
v) Having been blacklisted in the past  

17 Forfeiture of Bids security 17.1 The bid security shall be forfeited: 
i) If the bidder withdraw after opening of bid within the validity 
period 
ii) If the bidder seeks any revision of rates or back out from the 
tendering process. 
iii) Bidder fails to submit original documents within 5 days from 
date of opening 
iv) In case the successful bidder fails to sign the agreement & to 
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furnish bid security & APS within time limit of 15 days.  
v) If the L1 bidder fails to sign the agreement he may be debarred 
from participating in the tender process for three years & may be 
black listed 

18 Modification & withdraw of bids 18.1 The bid once submitted cann't be modified.  
19 Award & signing of agreement 19.1 The employer shall notify the acceptance of bid & call for signing 

of  agreement to L1 bidder within 15 days. In case the bidder fails 
to sign the agreement he may be debarred from participation in 
bidding process for 3 years, he may black listed & EMD will be 
forfeited. The successful bidder shall deposit required amount of 
bid security & APS in the proper instrument.  

20 Right to Accept or reject any or 
all bids 

20.1 The competent authority on behalf of the Governor doesn't bind 
himself to accept the lowest or any other tender & reserve the 
authority to reject any or all tenders received without assigning 
any reason. 

  20.2 All bids in which any prescribed condition is not fulfilled or any 
condition put forth by the bidder which doesn't contain in the  bid 
document 

21 Notification of award & signing 
of agreement 

21.1 The bidder shall sign the agreement within 15 days from the issue 
of letter of acceptance depositing required amount of bids security 
& APS along with work programme failing which the employer 
without prejudice to any right or remedies in law be at the liberty 
to forfeit the bid security absolutely   

22 Corrupt & Fraudulent practices  22.1 The Employer will reject a proposal for award if he determine the 
bidder to be in corrupt & fraudulent practices. 
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SECTION-II 
Procedure for Participating in Bidding  

 
1. (i) The bid shall be submitted in two covers i.e. 1. Technical Bid 2.Financial Bid superscribing Technical Bid and 

Financial Bid and putting together in a large cover superscribing tender for specified work. 

(ii) The contract shall be drawn in P.W.D. P-1 contract Form & signed by BDOs, Junagarh on behalf of the 

Governor of Odisha. 

(iii) The item of works as per Schedule of quantities of the Agreement shall be supervised measured and check 

measured by the Additional Project Director(Tech), DRDA, KALAHANDI/AE/AEE Concerned. 

(iv) The Financial Bids of the bidders qualified in the Technical Bid shall be opened only.  

2. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be 

submitted in English. The applicants name should appear on each page of the application along with his signature 

or the signature of his authorized representative at the bottom of each page.  

3. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in 

the wordings will not be accepted. 

4. The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the 

column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work 

immediately after issue of work order for approval of Engineer-in-Charge. 

5. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders 

and validity of tenders can also be extended if agreed by the tenderers and the Department. 

6. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal                           

machineries/equipments in Schedule –C. 

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 

equipment/machinery from one site to another site when work is to be executed. 

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to be deployed 

for the tendered work if these are not engaged or produce certificate from the Executive Engineer of 

Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines 

are likely to be released from the present contract. Certificate from the Executive Engineer of Government of 

under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of 

tender 

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender document, 

owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. 

The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to 

mobilize the machineries within a period as to be able to execute an item of work as per original programme 

which will be part of the agreement. 

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership 

from the company/person providing equipments/machineries on hire/lease along with contracts/ 

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on 

long term basis for a minimum period of 10 (Ten ) calendar months as mentioned in contract data from 

the last date of receipt of Bid documents. 

7. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years prior to the date of the bid shall be debarred from qualification. The 

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender 
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documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in 

Schedule - E and required affidavit in Schedule – F. The bid will be summarily rejected if the above affidavit are 

not incorporated.  

8. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in 

the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works 

Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & 

the total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for 

such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

9. (i) Each tenderer is to submit along with tender his  experience on construction of similar nature of Building/ 

Road/ Bridge/Canal Works. 

ii) The prospective bidder should furnish list of similar nature of works executed in Schedule-D satisfactorily 

completed and list of works in progress in Schedule-B. The work experience certificate shall be furnished by the 

employer obtaining the same not below the rank of an Executive Engineer.  

10. If an individual makes the application, the individual should sign his full name and current address.  

11. If the application is made by proprietary firm, it shall be signed by the proprietor with full name & current address. 

12. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm with full name 

and current address or by a partner holding power of attorney for the firm in which case a certified copy of the 

power of attorney shall be accompanied with the application. A certified copy of the partnership deed and current 

address of all partners of the firm shall also be accompanied with the application. 

13. If the application is made by a limited company or a corporation, it shall be signed by duly authorized person 

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall 

be accompanied with the application. Such limited company or corporation will be required to furnish satisfactory 

evidence of its existence along with the technical bid. 

14. Submission of more than one bid by a bidder for a particular work will liable for rejection. 

15. Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)  

In case of percentage rate tender:- 
(i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well 

as in words) in the prescribed format appended to the tender document. 
 

(ii) DELETED 
 

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 
accurately filled-in figures and words, so that there will be no discrepancy. 

a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage 
quoted by the Contractor in words shall be taken as correct 

b. If any discrepancy is found in the percentage quoted in excess/ less and the total amount quoted by 
the Contractor, then percentage will be taken as correct. 

c. The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. 

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount does not tally with either to percentage excess or less then it will be treated as percentage 
excess. 

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount if tallied with the percentage then it will be treated as to which side the amount tallies.  

f. The Contractor will write percentage excess/ less up to two decimal points only. If he writes the 
percentage excess / less up to two or more decimal points, the first decimal point shall only be 
considered without rounding off. 

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures. 
Corrections, over writings & interpolations where unavoidable should be made by making out, 
initialing, dating and rewriting.   

(iv) In the P1 contract time is the essence. The contractor is required to maintain a certain rate of 
progress specify in the contract. 
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(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment.   

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtracted from the gross amount of the bill 

 

16. The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the 

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 

specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a 

future date that the tenderers have not seen plans and specifications cannot be entertained. 

17. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered 

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the 

tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way 

invalidate the contract and no extra monetary compensation will be entertained. The work shall however be 

executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required. 

18. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of 

the site and locality of the work, about the quality and availability of the required quantity of material including the 

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender 

will be adequate to complete the work according to the specifications attached there to and that he had taken in to 

account all conditions and difficulties that may be encountered during its progress and to have quoted rates 

including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all 

materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-

in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not 

pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability 

of materials, labour and other factors. 

19. The tender should be accompanied with the Scanned copies of the valid Registration certificate, GST and PAN 

card which are mandatory and the original certificates are to be produced within five (5) days of opening of the 

tender before BDO, Junagarh for verification, otherwise his/her bid shall be declared as non-responsive and thus 

liable for rejection. 

20. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations shall be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the 

wording will not be accepted. 

21. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-

of what-so-ever. 

22. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and 

condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after 

intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest. 

23. (i) Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of 

materials. In every case the materials must comply with the relevant specifications. Complaints at future date that 

the availability of materials at quarries has been misjudged can’t be entertained. 

(ii) Amendment to Para 3.4.16(a) of OPWD Code Vol-I by substitution. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 

responsible for ensuring the quality of the materials supplied. The contractors would , however ,be responsible for 

procurement of materials from authorised sources and voluntarily disclose the source of procurement for the 
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purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement while 

submitting the bids. 

24. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather 

road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work. 

25. It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings shown in the Cross Section. 

 

26. to 30 DELETED 

 

    31. DELETED 

              

32. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be 
binding  on the bidder. 

33. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. The 
bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to 
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter 
and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge 
will pay the contractor in consideration of the execution, completion and maintenance of the Works by the 
contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).  

The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (Initial Security Deposit) and additional performance security as per Clause 99 of DTCN in 
form of Fixed deposit receipt of Schedule Bank, Demand Draft, Kissan Vikash Patra/Post Office Savings Bank 
Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the BDO, 
Junagarh  and in no other form which including the amount already deposited as bid security (earnest money) 
shall be 2% of the value of the tendered  amount (excluding 1% deposited towards hiring of 
equipments/machineries from outside the State if any) and sign the agreement in the PWD Form P1 for the 
fulfillment of the contract in the office of the BDO, Junagarh as directed. The security deposit together with the 
earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security 
for the due fulfillment of this contract and additional performance security in accordance with the provisions of the 
agreement. 

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of 
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following 
documents shall form part of the agreement. 
a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if 

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P1 with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the 
Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial 
security deposit and additional performance security deposit are received by the Engineer-in-Charge. The 
performance security will be refunded after Six Months of completion of the work and payment of the final bill 
and will not carry any interest.  

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 W.F.D. 
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before 
acceptance of tender by the competent authority. 

      c)   Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I  

         Before acceptance of tender, the successful bidder will be required to submit a work programme and mile 
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of 
failure on the part of the agency to achieve the mile stone liquidated damage will be imposed. 

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 
entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring 
a suit in regard to the matter by this contract at any place outside the State of Orissa.  

35. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen 
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor. 
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36. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter 
No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest 
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Executive Engineer is final and binding on the contractor.  

38. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the following or similar category. 
a. Rent, royalties and other charges of materials, octroi duty, all other taxes including labour welfare 
cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building including 
temporary building and temporary electric connection to work site as well as construction of service road 
and diversion road and its maintenance till completion of work as required by the tenderer for Collection 
of materials, storage, housing of staff or other purpose of the work. No tenderer will however be liable to 
pay Govt. for temporary occupation of land owned by Govt. at the site of the work. 
b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 

to the satisfaction of the local health authorities. 
c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the 

work. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 

cost. 
39. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 

contract and other necessary documents can be seen in all the offices issuing the documents and office of the under 
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of 
tender papers. Interested bidders may obtain further information at the same address. But it must be clearly 
understood that tenders must be received in order and according to instructions in complete shape. Incomplete 
tender is liable for rejection. 
 

40. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as 
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and 
clean, this should be inclusive of the rate. 

41. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required. 
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.  

42. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of 
any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled 
before the extra items of work or extra quantity of any items of work is taken up.  

43. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned 
herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest amendments shall supersede the 
condition of DTCN.   
 

44. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A. 
 

45. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Specification. 
I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV & VII & latest design criteria for pre-stressed concrete bridges 
specially for Roads & Bridges issued by MoRT&H., Government of India, MORT&H Specification for Road & Bridge 
work (Latest Revision) shall be the guiding book for execution, quality assurance, specification and measurement 
for all items of Bridge & Road works. Compacting shall have to be carried out with help of mechanical vibrators from 
the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

 
46. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and 

made leak proof and water tight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing 
tapes & compounds. 

 
47. Form work including complete false work shall be designed by the Contractor without any extra cost to employer and 

the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject 

partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to 

failure of centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims 

thereof. 
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48. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or 
his representative shall have the right to test the weight & quality from time to time. 

 
49. The tenderers shall make all arrangements for proper storage of materials like steel & cement but no cost for raising 

shed for store and pay of security guard etc. will be borne by the Department. The department is not responsible for 

any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall 

have to pay the full penalty as per clauses of the contract. No extension of time will be granted on the application of 

the contractor due to delay in procurement of materials. 
 

50. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. 
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to 
consideration before tendering and no consideration for extra time or compensation thereof shall be considered. 

 
51. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and 

the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables. 
 

52. The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed 
statement and may be changed from time to time subject to the condition that the contractor will execute in advance an 
agreement with the Engineer-in-Charge. 

 
53. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the 

contractor under this ground under any circumstances 
 

54. The tenders should furnish along with their tender a list of works executed during the last three years duly certified by 
the concerned Engineer-in-charge indicating the satisfactory completion for Civil works as per the proforma enclosed 
in a separate sheet of schedule-H. 

 
55. It should be clearly understood that: 
 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 
Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for 

the testing shall be taken for each structural member by a representative of the contractor in the presence 

of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. 

The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out 

in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried 

out in accordance with the stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen 

and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and 

that the result of the specimen did not give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality control and Research 

Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost of testing 

of all specimens and samples will be borne by the Contractor. 

e)  The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall 
not be permitted. 

 

56. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim 

for carriage of water whatsoever will be entertained. 

57. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work 

as shown in the tender exceeds Rs. 2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of 

employment will commence within one month after the date of work order and would last till the date, when 90% of 

the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel 

of equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by 
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the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the 

work. 

58. List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of 

schedule-C. 

59. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department 

may render necessary possible help for procuring license. 

60. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of 

the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, 

labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work 

according to the specifications attached thereto and that he had taken in to account all conditions and difficulties that 

may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and other 

duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the completion of the 

work to the entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After acceptance 

of the contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to 

have misjudged the conditions as regards the availability of materials, labour and other factors. The contractor will be 

responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the 

execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be 

deducted from the bills or his other dues. 

61. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from 

the contractor’s bill. 

62. Taxes as admissible shall be deducted from the contractor’s bill, where Agreement Value is One Lakh and above. GST 

shall be paid @ of 12% of Gross Bill. 

63. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if 

any payable for the work executed and final bill pending disposal due to any reason whatsoever. 

64. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

65. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution 

of work through labour shall produce valid license from licensing authorities of labour Department. 

66. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one 

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test. 

67. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from 

cutting shall be economically utilised in filling. 

68. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 1.5m × 

1.5M × 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of 

volume or more depending upon the looseness of stacking which would be determined on actual observation and 

deduction. 

69. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be 

granted to the contractor under any circumstances. 

70. Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work (latest revision). 

71. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in 

the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well, 

rectification of tilt and shift if any, etc. shall also be included within the rate. 

72. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of 

the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 

73. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender. 
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74. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be 

included in the rate. 

75. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any 

other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under 

water concreting without any extra cost to the department. 

76. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 

77. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

78. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments 

immediately in contact with the bearing to ensure proper distributions of heavy load. 

79. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 

80. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray 

examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall   have to 

be carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed bearing 

manufactured by widening. 

81. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for 

testing and acceptance as may be requiring by the concerned Executive Engineer. 

82. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the 

State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders 

belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate Engineer or two 

Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly 

emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under 

the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such 

unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such 

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with 

the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor 

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate 

Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be 

furnished in the proforma contained vide table 1.4 of Qualification Information of Schedule-B. 

83. An Engineering personnel of the executing agency should be present at work site at the time of visit of High level 

Inspecting officers in the rank of Chief Engineer and above. 

84. All reinforced cement work should confirm to Odisha Detailed specification and should be of proportion as per Contract 

Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28 days, after mixing and test 

conducted in accordance with IS 456 and IS 516. 
85. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or 

sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, 
profiles and benching and leveling the ground wherever required. The rates quoted should be for finished items of 
works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever would be 
entertained. 

86. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of 

work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

87. The Contractor will have to submit to the BDO, JUNAGARH  monthly return of labour both skilled and unskilled 

employed by him on the work. 

88. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and 

conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wing 

before they are used on the work. 
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89. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, 

if found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate. 

90. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P 

and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document. 

91. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C. 

structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

92. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item 

should not be unworkable low and for others too high. 

93. The contractor has to arrange the samples of materials required for execution to be got tested and approved by the 

Department before taking up the work and during course of execution required from time to time. All such samples will 

be tested at R&B Department; Control and Research Laboratory Bhubaneswar, Quality control division Cuttack 

and Zonal Laboratories, KALAHANDI at the cost of the Contractor with no extra cost to the Department. 

94. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course 

of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work 

within 6 months from the date of final certificate of completion of work the contractor shall make good of all such 

damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 

entertained. 

95. The Fly ash bricks of good quality shall be used having required the crushing strength. The bricks should be approved 

by the Engineer-in-charge before use in the work and should conform to the minimum strength as per National 

Building Code. 

96. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work 

through labour should produce valid license from the licensing authority of labour Department. 

97. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim 

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any 

eventuality of difference for co-efficient for linear measurements. 

98. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect 

that he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) 

during the current financial year. The name of work for which participated and the authority to which the tender was 

submitted must be mentioned in the affidavit, failing which the tender will be rejected. 

99. Additional performance Security: 

(i)  Amendment to Para 3.5.5 (v) Note – ii of OPWD Code Vol.-I by substitution  

 As per amendment to Para 3.5.5 (V) of Note-II of OPWD Code, Vol-I by modification vide Works 
Department, Government of Odisha Office Memorandum No-4559/05.04.2021, Additional 
Performance Security shall be obtained from the successful Bidders when the Bid amount is less 
than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from 
issue of letter of acceptance in shape of term deposit or Bank guarantee issued by any Nationalised 
Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and 
security shall be forfeited. Further, proceeding for black listing shall be initiated against the 
defaulter bidder. 

 i. Quoted rate below 5% - No Additional performance security  is required 

 ii. From 5% to below 10% - 50% of the differential cost between estimated cost put to tender & bid 
amount shall be deposited. 

  iii. From 10% and above - 150% of the differential cost between estimated cost put to tender & bid 
amount shall be deposited. 

 (ii) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion.  



21 
 

           If the rate quoted by the bidder is 15% or more shall be rejected and the tender shall be finalized basing on merits 

of rest bids. if more than one bidder have quoted at 14.99% (Decimals up to two number will be taken for all 

practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a 

transparent lottery system, where all bidders / their authorized representatives, the concerned Executive Engineer 

and DAO will remain present. 

100. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 

entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to 

bring a suit in regard to the matter by this contract at any place outside the State of Odisha. 

101. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(i) All materials before they are being used in the items of works as per this Schedule of quantities and also the 

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the 

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and 

the said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of 

the items of works should be inclusive of cost of such tests. 

(ii) The tests have to be planned & carried out such that the progress of work is not hampered 

(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be 

considered from time to time. 

102. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract 

from shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the 

clauses of the D.T.C.N. 

103. It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings shown in the Cross Section. 

104. Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not 

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions, 

deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, 

will be entertained. 

105. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest 

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 

default, he may recover such amount due from the contractor and pay such amount to the labour directly under 

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 

Executive Engineer is final and binding on the contractor. 

106. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

 specification at his own cost for completion of the work with the time schedule. No extension of time will be 

 granted on the application of the contractor due to delay in procurement of materials. 

107. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution 

of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock 

issue rates or market rates whichever is higher. 

108. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary 

for which agreement of such land by the side of C.D. works and the rental charges for such  private land 

shall be borne by the contractor including the proper maintenance with lighting arrangements during the night 

time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost 

will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangement, 
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rental charges for the land and maintenance, lighting and removal of such temporary road crust from the private 

land to bring the land to its original condition etc. complete. 

109. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra 

payment by the Department will be made on this account and no claim what-so-ever will be entertained on this 

ground. The rate quoted by the contractor should be inclusive of all such charges. 

110. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted 

by the contractor or his authorised agents with their dated signature. Orders  entered in this book and noted by 

the contractor’s agent shall be considered to have been duly given to the contractor for following the instructions 

of the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of 

work without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-

charge every month. 

111. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments  location 

and furnish the test results in conformity with I.R.C. code at his own cost before execution of the  work and rate 

quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any  extra cost to the 

Department. 

112. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with  the test 

results thus obtained. 

113. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of  above 
possible changes and payments is to be made as per clause 11 of the P-1 Contract. 

114. Over and above these conditions, the terms and conditions and rules and regulations and specifications as  laid 

down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H  specifications 

with latest revision / amendment are also binding on the part of the contractor. 

115. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or  transfer 

be made by power of Attorney authorising others to receive payment on the contractor’s behalf. 

116. The contractor should attach the certificate in token of payment deposit with the registration authority as per  recent 

circular of the Government relating to his registration. 

117. Any damages caused by natural calamities should be done by the contractor at his own cost. The  Department will 

not be any way responsible for the same and will not pay any cost towards the repair done  by the contractor. 

118. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of 

the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be 

liable to  pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or 

market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may 

then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of 

sale thereof. 

119. The selected contractor may take delivery of departmental supply according to his need for the work issued by the 

Engineer- in-charge subject to the availability of the materials. The tenderer shall make all arrangement for 

proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the 

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s 

risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 

agreement. 

120. The Department will have the right to supply at any time in the interest of work any departmental materials to be 

used in the work and the contractor shall use such materials without any controversy or dispute on that account. 



23 
 

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the 

Department or current market rate whichever is higher. 

121. All the materials which are to be supplied from department will be as per availability of stock and the contractor 

will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or 

 TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be 

under the custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of 

steel more than one metre in length will be returned by the contractor at the issuing stores without conveyance 

charges. 

122. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 

 must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved 

 manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 

 extension of time or escalation of price on such account shall be entertained in future. 

123. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and 

specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight 

calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-

in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment). 
124. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation 

or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Odisha 

Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest  tender 

amount (Where their tender is not the lowest) provided they express willingness to execute the work after 

reduction of rates by negotiation. 

125. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of 

their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of 

different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue 

of concerned department. 

126. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the 

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation 

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own 

cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the 

contractor shall take in to account of the above aspects. 

127. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the 

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-

in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be 

recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover 

from the contractor the cost of making good the works. The contractor is also required to maintain the road/ 

building for 36 (Thirty six) months from the date of successful completion of the work. 

128. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The 

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 

necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries 

to person or structural damage to property happening from any neglect, default, want of proper care or 

misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no 

claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 

natural or incidental damages so caused will have to be made good by the contractor at his own cost. 
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129. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 

 provision of relevant I.S. Code / I.R.C. code / MORT&H specifications. 

130. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted 

by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the 

contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of 

the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work 

without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge 

every month. 

131. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 

circular of the Government relating to his registration. 

132. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 

approved document during download of the bid document, the decision of the officer inviting the bid will be 

binding on the bidder. 

133. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 

Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor. 

134. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall 

mean the execution or operation of the items due to standing water as well as due to percolation of water. The 

quoted rates will be inclusive of this. 

135. The contractor shall make requisition of claim book from the date of commencement of the work from the 

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of 

works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under 

the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be 

furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month 

there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. 

Each claim must be defined and should be given as for as possible regarding the quantities as well as the total 

amount claimed. The claim book must be submitted by the contractor regularly by 10th  and 16th days of each 

month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 

book not maintained from the commencement of the work is liable to be summararily rejected. The claim book is 

the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of 

the work or before recession of the contract by the Department whichever is earlier for record. 

136. Number of tests as specified in I.R.C. / MORT&H / I.S.I specification required for the construction of roads / bridges 

/ buildings or any other structural works will be conducted in any Govt. Test House /Departmental 

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. 

The collection of samples and testing are to be conducted for both prior to execution and during execution as may 

be  directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

137. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No  future 

complaint on this account shall be entertained. 

138. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the 

 Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 
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(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

139. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating 

a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD 

unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall 

also be taken apart from disincentivising the tenderer.  

140. The following documents which are not submitted with the Bid will be deemed to be part of the Bid: 

 

Sl. No Particulars 

1 Notice Inviting tender 
2 Instruction to the bidder 
3 Conditions of contract 
4 Contract data 

5 Specifications 
6 Drawings 

 
141. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor 

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the 

Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his 

programme of work according to the availability of the plant & machinery & no claim will be entertained for any 

delay in supply by the Department.  

 An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable 

from the bills of the contractor regularly and the final payment for the work including refund of security deposit 

will not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable 

in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his 

next subsequent bill. All transit and incidental charges in connection with the despatch of tools and plants and 

machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be 

recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and 

inclusive of the date of its return, even though the same day it may not have been utilized for any reason except for 

a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in 

writing to the Engineer–in-charge when any plant or machinery goes out of order requiring major repairs. The hire 

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar 

preparation the working hour will include the time required to make up the boiler temperature and bring plant to 

the operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra 

charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will 

be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 

hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete 

mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and 

the drums etc. washed at the close of work each day. The plant and machinery once issued to a contractor shall not 

be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be 

returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work 

for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be 
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made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, 

the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery 

sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be 

responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any 

cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in 

addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that 

the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the 

machinery, the full value of the articles at the current market price will be recovered from the contractor’s 

outstanding bills or any bills that may become due in respect of his other work under the state public works 

Department. The decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an 

agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of 

daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department 

will be attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the 

entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him. 

Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor. 
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 
 
 
  This agreement made the …………………………………………   Two Thousand   ………………… 

………………….…….between (herein-after referred to as “the hirer” which expression shall unless excluded by or 

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of 

Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the 

context include his successors in office as assigns) of the other part. Whereas the hirer desirous of hiring the tools 

and plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under 

between here in after referred to as “the tools and plants”.  

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions 

here in after mentioned. 

Now it is here by and between the parties here to as follows:- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department or 

any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed 

from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at 

KALAHANDI. The rate of higher charges will be as mentioned in the schedule attached. 

c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 

d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. 

& Workshop / store at KALAHANDI in the same good condition in which they were received by him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall 

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified 

for the working period and an increase of ten percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day 

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 

will be levied except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 

j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 

determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the 

satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 

and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 
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be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of 

hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 

demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date 

of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be 

liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are 

detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final. 

o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 

THE SCHEDULE 
 

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks 

     

 
In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set 

their respective hand, the day and the year here in above written. 

 
  

1. Signed by: 
                          2. Signed sealed and delivered in the presence of 
 

142. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the 

tender has been invited) at his own cost during the period of execution.  

143. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the 

Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

144. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 

complete the envisaged work. 

145.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 

 facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 

 forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black  listing 

the tenderers shall also be taken apart from disincentivising the tenderer. 

146.1. Bid Capacity (Applicable for work costing more than 03 (Three) Crores).   
 Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be 

calculated as under. 

Assessed Available Bid Capacity= (A*N*2-B), where 

A= Maximum value  of works executed in any one year during the last five years (updated to the current price 

level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the 

completed as well as works in progress, 
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B= Value at current price level of the existing commitments and ongoing works to be completed during the next 

fifteen months (period of completion of works for which bids are invited); and 

N= Number of years  prescribed for completion of the works for which the bids are invited 

(for work completion period less than one year the value may be taken as one year) 

 Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of 

his proposed participation in the execution of the works. 

 The statement showing the value of existing commitments and ongoing works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below 

the rank of an Executive Engineer.  

 Escalation factor 

 Following enhancement factors will be used for the costs of works executed and the financial figures to a 
common base value for works completed in India. 

                                                                Year before          Multiplying factor 

One     1.10 

Two    1.21 

Three    1.33 

Four    1.46 

Five    1.61 

            (Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for 

the above mentioned factors) 

 In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying 

factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last 

date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into 

Indian rupees. 

 Total value of Civil Engineering construction work performed in the last five years are to be furnished for which 

certificate from Chartered Accountant is to be furnished.  

      2008-2009 ------------------- 

      2009-2010 ------------------- 

      2010-2011 -------------------- 

      2011-2012 ------------------- 

      2012-2013---------------------- 

                                                
      Base year shall be taken as 2013-14. 
 
 
147. ELIGIBILITY CRITERIA FOR QUALIFICATION : 

Applicants shall furnish the followings: 

a.   Required Bid Security Declaration. 

b. Money Receipt/Demand Draft. 

c.  Scanned or Xerox copy of valid Registration Certificate, GST, PAN card along with the tender documents and 

furnish the Original Registration certificate, GST and Pan card, for verification within (5) five days of opening of the 

tender before Executive Engineer, DRDA, KALAHANDI. 

d.  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 

applicant in schedule “E” and affidavit to that effect including authentication of tender documents.  
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e. Experience in Building works and details of works in progress or contractually committed with Certificates from 

the concerned Officer of the rank of Executive Engineer or Equivalent. 

f.       Evidence of ownership of major items of construction equipments, evidence of arrangement or possessing them on 

hire/lease basis. 

g.  Details of the technical personnel proposed to be employed for the Contract having the qualifications defined for 

construction.  

h.  Submission of original bid security and tender paper cost. 

i. Each bidder should further demonstrate principal machineries and equipments possessed by him either owned or 

hired to the Engineer-in-Charge basis if he desires. The bidder has to secure minimum  80 marks regarding 

possession of machineries for qualification. 

j.  If a bidder of higher class participates in the bidding process than the class notified in the NIT, he shall furnish 

order of Hon’ble court along with the tender documents failing which the technical bid of the same bidder will not 

be considered. 

LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA 
(TOTAL 10 NOS)                           (FORM SEHEDULE A TO I) 

 
1.  Bid Security Declaration. 
2.  Demand Draft/Money Receipt towards Cost of Tender Paper. 
3.  Valid Registration Certificate, GST and PAN Card. 
4.  Affidavit regarding Litigation, Debarring / Expelling, abandonment of work. 
5.  List of work executed with work experience certificate . 
6. List of work under progress. 
7. Lease deeds/certificate of possession of machineries/equipments from any  

  Executive Engineer with ownership document. 
8.  Certificate of engagement Technical Persons. 
9. No Relation Certificate.  
10.  Affidavit regarding Authenticity of tender documents. 

 

148. ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract:-TIME CONTROL :- ( Vide Works Department Office Memorandum 

No.24716 dtd.24.12.2005) 

2.1. Progress of work and Re-scheduling programme. 

2.1.1.  The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The 

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for 

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works 

along with monthly cash flow forecast.  

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all cases  in 

which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 

contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has 

elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to 

the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-

Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the 

works within the time for completion. If the contractor does not submit an updated Programme within this period, 

the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate  
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 and continue to withhold this amount until the next payment after the date on which the overdue Programme has 

been submitted. 

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the 

activities. 

2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor 

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to 

show the effect of Variations and Compensation Events. 

2.2.  Extension of the Completion Date. 

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. 

The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award 

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of 

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for 

each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the work, the contractor shall in 

all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent 

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades  employed on the 

work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not 

forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                                         

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall 

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of 
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such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and 

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

 

2.3.  Compensation for Delay. 

 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing 

shall be final and binding) may decide on the amount of tendered value of the work for every completed day / 

month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work 

remains incomplete. This will also apply to items or group of items for which a separate period of completion has 

been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 

10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a 

separate period of completion is originally given. The amount of compensation may be adjusted or set-off against 

any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor 

does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of 

Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation 

levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be 

automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on 

the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the 

delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be 

withheld. However no interest whatsoever shall be payable on such withheld amount. 

 

2.4. Bonus for early completion ( Applicable for work costing more than 03 (Three) Crores for road and 

bridge works).   

Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing incentive clause in any project which is completed before the stipulated date of completion, subject to 

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of 

completion of the project as soon as possible through FAX or e-mail so that the report is received within 7 days of 

such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The 

incentive for timely completion should be on a graduated scale of one percent to 10 percent of the contract value. 

Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.  

 

 Before 30% of the contract period = 10% of contract value. 

 Before 20% to 30% of the contract period = 7.5% of contract value. 

 Before 10% to 20% of the contract period = 5 % of contract value. 

 Before 5% to 10% of the contract period = 2.5% of contract value. 

 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work. 

2.5.  Management Meetings 
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2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided 

by the Engineer either at the management meeting or after the management meeting and stated in writing to all 

who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt. 

27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the 

contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over 

work will be realized from the contractor as penalty. 

149. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses 

mentioned here in before tendering. 

150. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 

black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  

151. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the 

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building. 

152. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in 

the prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be 

considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for 

two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & 

Sl. No. of the work (as per IFB) to which they refer, written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in 

figures and words, so that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the 

Contractor in words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted 

by the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding 

amount will be treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does 

not tally with either to percentage excess or less then it will be treated as percentage excess. 
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e.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if 

tallied with the percentage then it will be treated as to which side the amount tallies. 

f.  The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / 

less up to two or more decimal points, the first decimal point shall only be considered without rounding off. 

g.  The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over 

writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting. 

iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in 

the contract. 

v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority 

is mandatory before making any payment. 

vi.  The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due 

approval of next higher authority. 

vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtracted from the gross amount of the bill. 

viii. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha Labour 

and Employment Department vide letter No 3757/ Dt 25.04.2009. 

    (Total 148 Clauses) 
 

Counter Signed 
 

 
-Sd- 

Approved 
 
 

-Sd- 

Executive Engineer, Block Development Officer, 
DRDA, Kalahandi Junagarh 
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Section-III 
 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
Materials of following specification are to be used in work. The Tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 

 
1.  Cement  Will be as per I.S. 269/255 (However the grade of cement to be 

selected by the Engineer-in-Charge of work and compressive cube test 
before commencement of work in each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  
5.  Water for mixing and curing  Shall be clean, free from injurious amount of oil, salt, acid, vegetable 

materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S. 2025.  

6.  Sand / Fine Aggregate  I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanised minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  
12.  Fitting & Fixtures for 

works  
joinery  Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 

per direction of Engineer-in-Charge.  
 
Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by  

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification 

I.S. shall be referred (Indian standard). 

 
ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelting treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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GENERAL  CONDITIONS 

 
1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of 

cost two copies of each of the drawings specifications, descriptive schedules and other details necessary 

for execution of the work. All further drawings and details as may be prepared by the department from 

time to time for reasonable development of the work described in the contract documents and 

reasonably necessary to explain and amplify the contract drawings and to enable the contractor to 

execute and complete the work shall also be supplied in duplicate to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor 

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site 

and the Engineer-in-charge or his authorised representative shall at all reasonable times have access to 

the same. 

2. Contractor’s Responsibility. 

a  The contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intend and meaning of the drawings, schedule of items and quantities 

and specifications taken together, if the same is not particularly shown or described therein, 

provided that the same can reasonably be inferred there from, if the Contractor finds any 

discrepancy in the drawings or between the drawing and schedule of quantities and 

specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose 

decision shall be final & binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced by 

the contractor without any expense to the department If the work is not in order and if so 

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions 

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for his 

decision  All drawings, bill of quantities and specifications and copies therefore furnished by 

the department, are their property. They shall not be used on any other work and shall be 

returned to the Department on request on completion and before issue of final certificate or 

termination of the contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The 

contractor must satisfy himself about the same while furnishing samples for approval of the 

Engineer-in- charge before incorporation in the works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on samples of 

materials or workmanship of all/any materials and work, as he may consider necessary at 

places of manufacture, fabrication, on the site or at such other places. The expenditure incurred 

for all such tests shall be borne by the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site 

office for inspection and verification of the Engineer-in-charge or his representative from time 

to time. 
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f)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works 

or any part thereof that may be in his opinion be necessary and for that purpose or if for any, 

other reason it shall, in his opinion be desirable, he shall have power to order the Contractor to 

do so and the Contractor shall do any or allot followings : . 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d)  Execution of additional works of any kind necessary for  completion of the work shall 
be done as required. No such variation  in any way shall be made without prior 
approval of the competent authority which does not invalidate the contract, but the 
value of all such variations shall be taken into account and shall be added to or 
deducted from the contract sum accordingly. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and included 
in accordance with the method of measurement of work set out and as per the 
relevant specifications or in its absence relevant I.S. code of practice  Any error in the 
specification or in quantity or omission of any item from the schedule of quantities/ 
rates shall not vitiate the contract, but he adjusted by adding to or deduction from the 
contract sum provided that no rectification of errors, if any, shall be allowed in the 
contract schedule of rates. 

 
3.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and 
price set out in the prices schedule of quantities, and/or derived there-from, if in 
arriving at the contract sum, the Contractor have added to or deducted from the total 
of the items in the tender any sum either as a percentage or proportion, then the same 
percentage of proportion shall apply to all. items or works in the prices schedule as 
also for valuation of variation.  

 
b)  If the contract does not contain any rate or price applicable to the extra or additional 

work, or the rate or price in the priced schedule of quantities has become inapplicable 
in the opinion of the Engineer-in-charge by virtues of such addition or omission, then 
suitable rates or price shall be agreed such rates shall be derived by analysis based on 
standard schedule of rates of State P.W.D. / P.H.D or in case such is not available 
therein, form any approved schedule with the various elements valued at local market 
price plus 15 (fifteen) percent towards over-heads. 

 
4.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach 
road, construction equipments, tools and plants etc., as required for proper execution 
of all the items of the work as per drawing and specification. 

b)  To provide all incidental items not shown or specified in particular, but reasonable or 
necessary for successful completion of the work in accordance with the drawings, 
specifications and schedule of quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches 
and excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same 
or completion. 

e)  De-watering as required and directed. 
f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking 

separately usable and disposal of surface earth and materials away from site as 
directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 
h)  Centering, shuttering as required for all concrete work. 
i)  Bending, binding, tying the grill & placing in position, including supply of all materials 

& labour etc. 
|)  To provide water and power required for construction testing and commissioning, 
k)  Testing of materials and works as per specification and direction. 
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Section - IV 
               

Annexure- I 
 

List of Plants & Equipments to be deployed on contract work 
 

 
 

 
 
SCHEDULE – A 

 
 

CERTIFICATE  OF  NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of 

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works 

Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good 

the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
(*) - Strike out which is not applicable      

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------------- 
 

Sl. 
No  

Type of Equipments  No. of machines 
required 

Marks  

1 Concrete mixer 
 

2 Nos 
30 

2 Concrete Vibrator : Plate type 
 

1 No 
10 

3 Concrete Vibrator : Needle type 
 1 No 

10 

4 Water Tanker 
 

1 No 
10 

5 Water pump 
 

1 No 
05 

6 Truck/ Tipper/Tractor 
 1 No 

15 

7 Power Generator 
1 No 

10 

8. Rigid Centering and Shuttering Plates 
(Steel/Iron) 

Minimum area 
2500 Sft. 

10 

  Total 100 
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SCHEDULE - B 

 
 

    WORKING EXPERIENCE  

LIST OF BUILDING WORKS IN PROGRESS 

 
 
Note: The above information is to be certified by the Engineer in Charge / Employer not 
below the rank of Executive Engineer. 
 
 

Signature of the Tenderer 
Date…………………… 
 
 
SCHEUDLE – C 
 

Annexure - III 
CERTIFICATE OF TOOLS AND PLANTS 

 
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 
 
(i) 
 
(ii) 
 
(iii) 
 
(iv) 
 
(v) 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 

Signature of the Tenderer 
Date. 

-------------------------------------------------------------------------------------------------------------------
------------------------- 

SCHEUDLE – D 
 

Name of 
Employer 

Name of 
location and 

name of 
work 

Contract 
price in 
Indian 

Rupees/ 
Agreement 

no. 

Major Items of 
works 

Date of 
starting the 
work as per 
Agreement 

Stipulated date of 
completion of the 
work as per 
Agreement 

Revised target 
date of 

completion of 
the work, if 

any 

Reasons for slow 
progress, if any, 
with the updated 
billing amount 

1 2 3 4 5 6 7 8 
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    WORKING EXPERIENCE  

                                 LIST OF BUILDING WORKS EXECUTED  

Name of 
Employer 

Name of 
location and 

name of 
work 

Contract price 
in Indian 
Rupees/ 

Agreement no. 

Major Items of 
works 

Date of 
starting the 
work as per 
Agreement 

Stipulated date of 
completion of the 
work as per 
Agreement 

Actual date 
of 

completion 
of the work 

Reasons for 
delay in 

starting/ 
completion,  

if any 
1 2 3 4 5 6 7 8 

        

 

 

 

 
 

Note: The above information is to be certified by the Engineer in Charge / Employer not 
below the rank of Executive Engineer. 

 
 
Signature of the Tenderer 
Date 
 
 

SCHEDULE – E 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1.  a) Is the tenderer currently involved     Yes / No 

    in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

    constituent partners been debarred/ 

                 expelled by any agency in India 

                 during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

                  constituent partners failed to 

                  perform on any contract work in 

                  India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

 

 

          Signature of Tenderers 
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SCHEDULE – F 
AFFIDAVIT 

 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 
2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent partners have abandoned 
any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us 
for such works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verify this statement 
or regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and 
agree to furnish any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, the 
Government has right to reject the Bid. 

 

                                                          (Signature of Tenderer) 
 

Title of Officer 
 

Name of Firm 
 

                           Date 
 

SCHEDULE – G 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 
 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our 
firm / company and their bio-data are furnished below. 
 

Sl. 
No.  

Name of 
Engineering 

personnel 
appointed for 

supervising 
contractor’s 
work with 

address  

Qualification  Date of 
Appointment 

Monthly 
emolument  

Whether full 
time 

engagement 
and 

continuous  

If they are 
superannuated / 

retired / dismissed or 
removed personnel 

from state Govt./ 
Central Govt. / Public 
Sector Undertaking / 

private Companies 
and s or any one 

ineligible for 
Government service  

1 2  3  4  5  6  7  
       

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 
 

 
Signature of the Tenderer. 
Date:- 
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SCHEDULE – H 
 

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 
(Admissible in case of composite   bids only) 

 
Attach copies of certificates on possession of valid license for executing water supply/sanitary 

work/building electrification works [Reference Clause 3.2 h] 

 

                   Signature of the Tenderers. 
                        Date 

 
 

 
 

SCHEDULE – I 
 

SAMPLE FORMATS 
 
 

UNDER TAKING 
 

This is to certify that 
 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity 

that has prepared the design, specifications, and other documents for the Project nor has any person 

associated with been proposed as Project Manager for the Contract. 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to 

provide consulting services for the preparation or supervision of this work. 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Odisha or other gazetted officer retired from 

Government service during last two years without prior permission of the Government of Odisha in 

writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if 

either I or any of my employees is found any time to be such a person who had not obtained the 

permission of the Government of Odisha as aforesaid. 

 
 

 
 

                                         Signature of the Tenderer. 
Date:- 
 
 

Note:  i. Strike out whichever is not applicable 
 

ii. In case any person is under his employment with due permission from Government, the same may be 
cited in a separate letter. 
 
 

 

Sanction of 
the works Value of Sub-contract Sub-contractor (Name & 

Address) Experience in similar work 

1  2  3  4  
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SCHEDULE – J 
RELATIONSHIP DECLARATION 

 
To 
 

The Tender Inviting Officer, 
Subject: (Name of the Work) 
Reference : (Bid reference number) 

 
Sir, 
 

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank 

of an Assistant Engineer/Under Secretary under the __________ Department. His (Their) details are as follows. 

 
Relationship: 

Name: 

Designation 

Office 

Address 

 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working under 
my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the 
_________ Department. 

 

 
I am also duty bound to inform the relationship of any subsequent employment with any gazetted 

officer in the rank of an Assistant Engineer/Under Secretary in the _________ Department. I am aware that any 

breach of this condition would render my firm liable for penal action for suppression of facts. 

 
     

 
 

                           Signature of the Tenderer. 
Date: 
 

 
 
 
 
 
 

 

Sl no  Name of the my 
employee and his 
designation in the firm  

Presently 
working at  

Details of his relatives working in the 
Department  

   Relationship  
Name:  
Designation  
Office  
Address  

   Relationship  
Name:  
Designation  
Office  
Address  


