
Tender Inviting Authority:- Block Development Officer, Golamunda

liameof the Work:- 'Construction of Govt. Upgraded High School At Makundapur, Golamunda Block

Estimated cost

of Contractor: rCr & rrBr

Bid Identification no;-l of 202v-23

Biltr of
Lt to tender:- Rs. 50817.55.00

SI

No
Description of works Unit Quantity

Estimated
Rate

Amount

1 Earth rvork in excavation of foundation in all kinds of soil with all lead and

lifts including levelling. refilling, sprinkling water & ramming the bed,

dressing the size anrl depositing excavated materials away from working area

rneluding rr:ugh niressing and breaking clods to rnaximum 5cm to 7cm and

removing roois, debris, shrubs and oiher foreign materials including T&P etc.

complete as per specification and directiion ofthe Engineer-in-Charge etc

Cum 222.97
/

195.38 43s64.00

2 Supplying & filling in foundation trenches and plinth ditches with sand

including all cost etc complete cum 236.30 428.s8
/

101273.00

J PCC (1:3:6) in foundation and plinth using Crusher broken hard granite

coarse agrregates 40mm & down graded size of approved quality fiom
approved quarry including hoisting, lowering & laying concrete in layers not

exceeding 0.15mtr in depth including ramming, compacting, each layers

properly by means of vibrator or rammer including watering and curring

concrete fbr required period excluding form-work but, including cost,

conveyance, royality and taxes of a1l materials, labour charges, T & P etc

complete. as per specification and direction of the Engineer In-Charge but

excluding GST. (Measurement rvill be taken for finished compacted section

only).

cum 72.01 4524.75 325836.00

4 RCC M/20 using 20mm and dorvn graded crusher broken hard granite coarse

aggregate as per IS 456 & IS 516 including hoisting, lorvering, laying

concrete in layers not exceeding 0.15mtr in depth and compacting each layer

by using vibrators, rvatering, curing for required period including finishing
the exposed surlace smooth providing grooves, beads rvhether necessary

including cost, conveyance, royalty & taxes ofall materials, labour charges,

T&P excluding the cost of MS rod, centering and shuttering etc. complete in

all respect as per specitication & direction of Engineer-in-charge but

excluding GST.

i)Column Footings Cum 25.83 4917.26 127023_00

ii) Column
Ground Floor Cum 15.55 1078 r.93 167637.00

First Floor Cum 0.85 " 12072.37 10262.00

iii)Plinth Beam Cum 14.21 5277.44 ' 75014.00

iv)Lintel Beam Cum 6.54 .. 8520.77 5s709.00 -
v)Beams Cum 16.10' 10781.93 173535.00 -
vi)Roof Slab

Ground Floor Cum 58.73 9158.39 537863.00

First Floor
S/C head room slab Cum ' 3.31 10124.13 33491.00

Windorv chaiia Sqm 18.00 781.19 ' 14061.00

Stair case Landing S/C step Cum 1.35 / 10271.79' 13867.00

5 cutting, bending, binding and tying the MS Rods and placing in position

including cost, conveyance, royalty & taxes ofall materials including cost of
binding rvire l8 to 20 guage, labour charges, T&P etc. complete as per

specification & direction ofEngineer-in-Charg but excluding GST but

excluding GST.

a) Ground Floor Qntl 156.82 10178.t8 I 596101 .00



6 Fly ash Brick Masonryr of 23cm X llcm X 8crn rir. h*i1g ...rrhil!
strength nor less than 75 Kg/cm2 rvith dimensional tolerance + g percent ir
csmcnt monar (l:5) inciuding soaking bricks in water for required period.
laying 'orieks in layer after applying cement modar of required thickness
ineludi rg raeking out joint and curing fbr required period including eost,
conveyance, royalty and taxes of ail rnaterials, labour eharges, T&F,
scafolding etc. eomplete as per speeifrcation and direction ofthe Engineer-in-
Charge but ex_e ludrng GS I.
a)Substructure Curn 39.379 4285.64 i58764.00
b) Super Structure

ill Ground Floor Curn 96.66 4318.97 417476.00
ii) First Fioor Cum 8.94 4s49.46 40681.00

7 I2mrn thick rem€fi[ plaster in cement *o,-tar tr@
racking out the .Joints, removing oily substances, bromming and prnviding
eement plastcr including rvatering, curin6J for required period inciuding cost,
conveyance, royalty & taxes of all inaterials, labour charges, T&p etc.
complete as per specification & direction of Engineer-in-charge but
excluding GST.

i) Ground Floor Sqm 419.70 142.73 59903.00
ii) First Floor Sqm 21.29 " 148.38 3 159.00 . -

8 l6mm thick cement plaster in cement mortar (1:6) in brick *orks including
racking out the joints, removing oily substances, bromming and providing
cement plaster including rvatering, curing for required period including cost,
conveyance, royalty & taxes of all materials, labour charges, T&p etc.
complete as per specification & direction of Engineer-in-charge but
excluding GST.
i) Ground Floor Sqm 610.46 203.78 124400.00
ii) First Floor Sqm 20.7s 208.83' 4334.00 -'

9 lProviding, titting and fixing of 600mm x 600mm slr. ,..tin.O tlt.. [[
6mm thick) in floors. treads of steps and landing over 20 mm thick bed oI

cement mortar (l:1) jointed with neat cement slury mixed rvith pigments to

match the shade of the tiles. filling the joints uith rvhite cement including

rubbing and polishing including cost, conveyance, royalty & taxes of all

materials, labour charges, T&P as per specification & direction of Engineer-

in-charge but excluding GST.

Sqm 398.282 977.24 389217.00

10 Fixing of 60cm X 60cm ceramic tiles in dados skirting and risers of st p, *
l2 mm thick bed of cement plaster (1 :3) iointed r.vith neat cement slury mixed
with pigments to match the shade of the tiles including rubbing & polishing
complete including cost of Vitrified tiles

D Ground Floor Sqm 92.46 773.10 71483.00
11 Providing fitting and fixing of M/S grill, doors, rvindows made with 12mm

square bar framed r.vith 35rnm X 35mm ms angle for r.vindow & fixed grill
including cost, carrage and taxes etc complete (
a) Grorlnd Floor Ke 2150.00 89.74 19294t.00

t2 Finishing wall surface with Acrylic rvall putfy (water based) of approved
make, finished smooth to receive painting including c.st of scaffolding
staging charges including cost, conveyance, royalty and taxes ofall materials,
Labour charges, T&P etc complete as per specification and direction of
Engineer irr chargc but excluding CST.

sqm 1377.82 85.47 1t7762.00

13 Painting one coat of wall cement primer ( Water bound) including cost,
conveyance, royalty and taxes ofall materials, Labour charges, T&p etc
complete as per specification and direction of Engineer in charge but
excluding GST.

a) Ground Floor Sqm 1377.82 62.80 86s27.00
t4 Wall painting two coats rvith plastic emulsion paint of approve shadi

including all cost etc complete

a) Cround Floor sqm 522.29 82.55 43 I 15.00



l5 Painiing t\\,o coats with approved paint to give an even shade to iron work
over a coat of primer tbr nerv work including cost. conveyance, royalty and

tares of atrl materials, Labour eharges" T&P etc corrplete as per speciiication
and direction of Engineer in charge but excluding GST.

) Greiund Floor Sqm 168.50 197.61 33 298.00

16 Finishing wail with weather eoat paint two coats wittr any approved weather

seal eoat including all cost" carriage, royalty eic complete

a) Ground Fl,ror sqm 409.86 76.04 3 1 165.00

l7 Providing fitting & fixing of stainless sreen of Grade 304 in Hand rail using

50mm dia 2mm thick circular pipes with balustered of 32 32 2mrn in three

rows etc including cost carrage and taxes etc complete <-
a) Ground Floor Sqm 7.60 2932.37 22286.00

Total 508r7ra .00

(Rupees Fifty lakh eighty one tliousand seveh hundred Fr$frtife) onlV

My quoted rate is at current schedule of Rate

Approved for l7 ( Seventeen ) items only amounting to Rs. 5081747.00

forty seven ) only

Signature of issuing Authority

7o less / excess than estimated cost

(Rupees Fifty lakh eighty one thousand seven hundred

/".oPrY
P\ *'W

#f^'Karahandi

e Engineer,

Golamunda Block



BrD TDENTTFTCATTON NO- BDO, GOLAMUNDA (T) .' 
/202:.-25

GOVERNMENT OF ODISHA

PANCHAYATI RAI & DRINKING WATER DEPARTMENT

PANCHAYAT SAMITI, GOLAMUNDA
(Civil Works)

DETAILED TENDER CALL NOTICE

Name of the work : construction of Gow. upgraded High school At
Makundapur, Golamunda Block

'- r'F

:-]



BLOCK DEVELOPMENT OFFICE, GOLMUNDA

BID IDENTIFICATION No: $)L/2O2%22
no -QZz/ I Dtd.- ?gloil g-o>z_ 

,

The BDO, Golamunda on behalf of Governor of Odisha invites Percentage Rate bids for the work as

detailed in the table below in single Cover system through registered post/speed post/courier service
only from the registered Class of Contractors mentioned in column-6 registered with the State Governments

and Contractors of Equivalent Grade / Class registered with Central Government / MES / Railways for
execution of Civil works. The proof of registration from the appropriate authority shall be enclosed along

with the tsid. If successful, the bidder who has not registered under the state government has to register

under the appropriate registering authority of state Government of Odisha in appropriate class for eligibility
before signing of the agreement.

The bidders may submit bids for the following works.2.

SI

No
'Name ofWork.

Approximate
Value of Work
[Amount in
Rs.)

Period of
completio
n

Class

of
Contra
ctor

Cost of Bid
Document

Last date &
time of
availability of
bid
documents in
the district
portal

\ 2 3 4 5 6' 7

1 Construction of Govt.
Upgraded High School At
Makundapur, Golamunda
Block

Rs.

5081755.00
06 [Six)
Calendar
Months

,B'&,C' Rs.6000 Dr.
h4. t 0 .2622
tlll l1'6n
hours

a
J.

4.

5.

6.

Z. Bid documents consisting of specifications, the schedule of quantities and the set of terms &
conditions of contract and other necessary Documents can be seen in the website

wr,vw.kalahand i.nic.in.

A bid is said to be responsive if it is accompanied by cost of bid document, requisite
documents as stipulated in clause - L47 for qualifying criteria and required amount of bid
security/ Bid Security Declaration. .

. As per the Office [4emorandum No.8943 dtd.18.03.2021 of Finance Department, Govt of' 
Odisha, the bidders are not required to deposit the Bid Security/ EMD while submitting bids but

Bid Security Declaration is to be annexed by the Bidders with the Technical Bid. The bidder
having Experience in similar nature of work with documentary evidence is considered eligible.

:oulrier serviie only.

The Bid documents can be had the Panchayat Samiti, Golamunda on payment of cash /Demand
Draft amounting to Rs. 6000/- [ Six Thousand ) only drawn in favour of Block Development Officer,

Golamuqda from any Nationaliied Bank & payable at Golamunda from 24. 09.2SD at(-',.1A^m
hours to O4:10-:20!"2- till l? 'frD hours except holidays'
The bidder can also submit bid documents downloading the bid documents from district portal

incorporating requisite documents required as per qualifying criteria along with tender paper cost

in shipe of demand draft in favour of BD0, Golamunda amounting to Rs. 6000.00 ( Rupees Six

Thousand) only-from any Nationalised Bank & payable at Golamunda

The last date of receipt of bids is I I , I 0 .2a1r. up to 17 'rD Hours'

The technical bids will be open on 12 . t O .)l.l"t at ll . (D hours in the office chamber of BDO,

Golamunda.
Thepricebidsof qualifiedbidderswillbeopenedon I3' l0'X422 at l('d-d hoursintheoffice
chamber of BDO, Golamunda.

7.

B,

9.

10.



t1-. The bidders must submit the requisite documents as stipulated in the clause - L47 fot
eligibitity.

12. The details can be seen in the bidding document.
::-

13. This Notice is to be read with all clauses/ addendum.
L4. Checklist to be duly filled in.

.15. The intending Bidders are required to furnish their e-mail address and cell Phone No for future
communication regarding tender maters. :

Lb. The intending bidders can withdraw from participation if he/ she desires so before scheduled date

and time of closure. But, he / she shall not do so to facilitate awarding of work in favour of a
particular bidder. In such case penal action will be initiate against such bidders with adequate

disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out is

furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
d isincentivizing the bidder.

lT. The authority will not be held responsible for any technical problem/ failure of network or Iate

receipt of bids.
18, Any corrigendum/ Addendum will be ilisplayed in the website www.kalahandi.nic.in-only.
L9. The authority reserves the right to cancel any or all bids without assigning any reason thereof..

20. The 1st lowest bidder must produce the original documents within the stipulated time period

. failing which action shall be taken for blacklisting'

ZL. As per amendment to Para 3.5.5 tV) of Note-ll of OPWD Code, Vol-l by modification vide Works

Departmen! Government of Odisha Office Memorandum No-a559/05.04.2021, Additional
. performance Security shall be obtained from the successful Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall su6mit the ApS within 7 days from

issue ofletter ofacceptance in shape ofterm deposit or Bank guarantee issued by any Nationalised

Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and

security shall be forfeited. Further, proceeding for black listing shall be initiated against the

defaulter bidder.

i. Quoted rate below 5% - No Additional performance security is required

ii. From 5o/oto below 10o/o - 50% of the differential cost between estimated cost put to tender & bid

amount shall be deposited.

iii. From 10% and above - L50o/o of the differential cost between estimated cost put to tender & bid

amount shall be dePosited.

22. If the bidder abandon the work without completing it in all respect within the allotted period, the

amount so furnished as additional performance security will be forfeited & penal action will
initiated as per penal clauses.

Memo No. t'1221 // 93, o"l I R''l& Dated
Copy forwarded to the District Information & Public Relation Officer, Kalahandi for information

and necessary action. He is requested to take appropriate steps for publishing the notice in two Odia Daily

& one English National News Paper and to upload to the notice in the district portal, www.kalahandi.nic.in

Block Deve
G, munda



Memo No. L\2-19 
/ / i91 olf t_"r.L

Copy submitted to CCE, RW circle, Bhawanipatna
Engineer R.W./M.1./P.H.E.D./lrrigation/Lift Irrigation/ for
Notice Board for wide publicity.

Dated
/ SE, R & B, Division, Kalahandi / Executive

kind information with request to exhibit on the

/'.tt$'^,&*ttr. \ '
Block Dey$dOment Officer,

Golamunda
Datedtvlemo No q2*l

Copy submitted
necessary action.

tt ,).)f ot/fufA
to DRDA, Kalahandi ,/ Collector, Kalahandi for favour of kind information and

Block Dev-

4



E-mail.
FAX No.

GOVERNMENT OF ODISHA

NOTICE INVITING TENDER 
BLOCK DEVELOPMENT OFFICE, GOLAMUNDA

Bid trdentification No. BDO, GOLAMUNDA- t/ZOZL-TT

/ {.{"{

Furtherdetailscanbeseenfromthee-procureiaentp@

MemoNo tt2"6

Memo No Haf J

No"U r7r dated I ) (oc1
1 Name of the work: :

Construction of Gofi. Upgraded High School At
Makundapur, Golamunda Block

2 Estimated cost Rs.5081765.00

J Period of completion: 6 calendar months

4 Date and time of availability of bid document From ?9.(8. ror-r Dt. o ti . t a .a a21 tix lJ . rr- hou.s
5 Last date/Time for receipt of bid Dr. ,, . , d .2011 till /7. f,, hours
6 Name and address of the Officer Inviting Bid: BD0, Golamunda

7 Date ofOpening Dt. tz,.ta.2a2g_

copy in duplicate submitted to the Director of Information and Public Relation Department odisha, Bhubaneswar forkind information and necessary action.

dated- * 3l oq/ [or1

f':i,. r\
t u-I>\tl u-

Block Devgloprnent Officer,
folamunda

dated- >\l ."tl }"ld
copy in duplicate along with bid documents in the soft copy submitted to the Deputy Director of Information

and Puo-lic Relation Department (Advertisement) 0disha, Bhubaneswar for information with a request to arrange forpublication in the two leading news paper in two local odia dailies ,na on" liliior,a1- ungrisu daily for wideputlication' The complementary copy of the news paper containing the tender call notice may please be sent to thisoffice for reference and record.

__l

t{

r'(, ri

\"{A- '---
Bl ock D evdl irFirrrlnt Office r,
r Gdlamunda



CHECKLIST TO BE SUBMITTED BY THE BIDDER

sl"
trVo

Particulars Whether furnished

Yes No

01.
Ccrst oftende paper Rs.6000.00 (Scanned copy offinancial

instrument shall be furnished)

02. ts[D secuniry declaration in the prescnibed forrnat

03. Copy of valid Registration Certificate

04. Copy ofvalid GST

05. Copy of PAN Card

06. No Relationship Certificate in Schedule - A

07. Works Experience Certifi cate-

(A) List of works ( similar nature ) executed in Schedule-D

tBl List of ongoing works in Schedule-B

08.
(Al

Information regarding current litigation, debarring / expelling
from the tender or abandonment of the work by the tenderer in
Schedule-E

tB) Affidavit in Schedule-F
09.
(A)

Tools & Plants and machineries as per the requirement in
Schedule-C.

10
Document of engagement of Technical personnel as per schedule
G

sl.
No Type of Equipments Requipement marks

1 Concrete mixer '2nos 30

2 Concrete Vibrator : Plate type 1no 10

3 Concrete Vibrator : Needle type 1no 10

4 Water Tanker 1no 10

5 Water pump 1no 5

6 Truck/ Tipper / Tractor 2no 15

7 Power Generator 1no 10
o Rigid Centering and Shuttering Plates (Steel/lron) 2500 sqft 10

100

6

e



CONTRACT DATA...,

B. BID INFORMATION

A. GENERALINFORMATXONS

Sl No Item Details

1 Bid ldentification No" (r) t/2o2^-23

2

Narne of the Work Construction of Govt. Upgraded High School

At Makundapur, Golamunda Block

aJ Officer Inviting Tender BDO, Golamunda

4 Estimated cost Rs.5081755.00

6 Intended comPletion Period/Time

period assigned for ComPletion
6 calendar months

7

Sale of bid documents
From pfr.o?.r-61]to a4' l0 '2029- till

l"+.60 hours

Receipt of bid documents I . /0. 9.orQ. till lT.&a hours

Opening of bid documents t\" la-2.a)- at ,,.r0 hours

B Cost of Bid Document

i Bank draft amount seParatelY

(Cost of tender paPer ) 'l 1. Rs.6000.00 {Rupees Six thousand only)

ll in favour of BDO, Golamunda

llI payable at Golamunda

9 Bid Security

I Amount As per the office memorandum no 8943 dt.

L8.O3.zlztof Finance Dept. Gow. of Odisha, the

bidders are not required to dep[osit the Bid

security / EMD amount during participation but

bid security declaration is to be submitted by the

bidder with technical bid

u in favour of

III payable at

IV Type of instrument As specified in the bid document

10 Bid validity period 90 days

TL Minimum period of contract /
agreement / Iease deed of equipment
and machineries

Not applicdble

TZ Currency of payment for Contract Indian Rupee

13 Language ofContract English



1 Name of work 11
l"{ L. Construction of Govt. Upgraded Fligh School At

Makundapur, Golamunda tslock
n Scope of work Z.T 1. Construction ofGovt. Upgraded High SchoolAt'

Makundapur, Golamunda Block

The scope of work shall include following activities:
i) Detailed survey of the proposed area & route
ii) Supply of buildings materials
iii) Supply of machineries & equipments required for the

construction
iv) Testing of the materials & providing report to the owner
v) Receipt, storage & preservaqion of materials
vi) Providing design & drawlngs to the owner for approval
viil Re-construction of defective work

a
J Eligibility of bidder 3.1 The bidder must be a'B' , &'C' class contractor under State

PWD or other Department or equivalent class of contractor
CPWD / MES / BRO/ Railway oi other state PWD or other
Engineering organization

He must have posses the following documents :

i) GSr
ii) PAN
iiiJ Experience in executing similar nature of work

I Work experience certificate )
ivJ Machineries & equipments as stipulate in the bid
document3 hire or owned.
v) Affidavit as desired
vi) Bid securiW declaration

4 Definition 4.t "Employer" on behalf of Governor of Odisha shall mean

Block Development 0fficer, Golamunda, or his re-

olesentative successor & asSigns

4.2 "Bidder" shall mean those who have participated in the
biddins process

4.3 tontract" shall mean the agreement entered into by the

employer & successful bidder
4.4 ;'Project or work" means 1. Construction of Govt. Upgraded

Hieh School At Makundapur, Golamfu
4.5 "BID" shall mean Techno-Commercial & Price proposal in

prescribed format submitted by the intending bidders

4.6 "LOA f WOr i.e. " Letter of Award / work order" shall mean

official letter issued by the employer regarding acceptance of
bid & issuance of work order after signing of agreemenl

'i

SECTION . I
INSTRCUTION TO BIDDER

8



4.7 "Engineer-in-charge" shall mean E*ecqliveEnffi RDA
4.8 "specificationi' shall -"rr-f,rt t".t 

"l.rt ,p".ification of the items
as per bureau of Indian standards

4.9 "Quoted price" mean the rate quoted by thE biclderi in
percentage or in figure

4.10 "Month" shali mean the calend:r -^rrh" ^flho.
4.71 "Code" rnean the Indian standards R Opwn ".,.ip rc ic cnnlr Bicl Security Declaration 5.1 The bidders shall submit Bid securityffi

the prescribed format as per Finance Dept. office memorandum
No. 8943 dt. 18.03.2021 & Works Dept. Office Memorandum No.
5984 dr. 27.04.2021

5.2 The successfui bidder shali deposit Z% bia;;*E;f cont.a.t
value in shape ofBG / NSC / P0TD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BDO, Golamunda

5.3 contractor exempted from payment or@
the tender process with documentary evidence for exemption .

5.4 Combined bid securitv for more than one work is not a..eptrblu
6 Additional Performance security 6.7 Thesuccessful bidders shrtt depoffi

security as below as per WorksDept. office memorandum No.
4559 dt. 05.04.202L
i) Quoted price below 5% - No additional perfomance security
required
ii) From 5% to below L\o/o - S0o/o of the differential amount of
estimated cost put to tender & quoted amount
iiiJ From 70o/o and above - 150%o of the differential amount of
estimated cost put to tender & quoted amount

6.2 The successful bidder shall deposit aaaitioral perfoima-rrce
securityin shape ofBG / NSC / pOTD/KVP/TDRissued byany
Nationalised Bank duly pledged in favour of BDO, Golamundi

7 Bid validity & extension 7.1 The bid shall remain valid for 90 days f.o* tf,e tast arte of .e*ipt
of bid documents. This can be extended further is both the parties
are agreed on

o Bidding system 8.1 The bidding system shall be single stage-oubleiwer system. Thi,
includes :

i) Technical bid
ii) Price bid

9

I

Submission of bid 9.1 fhe technicat fia A p.
superscribing technical bid & price bid & shall be submitted
putting them in a large envelope superscribing bid for the said
specific work the bidder is participating. The bid shall be
submitted offline through registered post / speed post / courier
service only ' The technical bid shall comprise decraration under
the official secretact, 1923

The technical bid & price bid shall include :

i) Technical bid -
a) Registration certificate
b) PAN card
c) GST
d) Bid security declaration
e) Work eryperience certificates
fJ List of works in hand
g) Machineries equipment owned by the bidder including
ownership certificate or certificate obtain from an officiai not
below the rank of Executive Engineer as regards possession of
equipments
h) Machineries & equipments hired by the bidder including
ownership certificate of the lessor with lease deeds
i) Affidavit regarding correctness of the information submitted,
not debarring or expelling from tender process in the last 5 years,
not involved in any litigation & not abandoned a4y work in ihe last

9

a



5 years
jl Declaration for availing EMD exemption
k) Affidavit for price preference
ij Schedules fbr suppiementary information
rnl No relation certificate
nl Cost of bici documents in shape of rnoney receipt or Demand
draft from any Nationalized Bank pledged in favour of employer.
ir. Frice tsid
a-i Eill of quantities

9.2 Each bidder shall submit only one bid for ore *ork. A bid is said
to be responsive if it is accompanied by cost of bid docqments &
bid security

IU I-ate Biri l- ti. .l- Late bid shali not be considered for opening. the autho.iry witt not
be responsible for late receipt due to postal delay or other reasons.

t1_ Cost oftender paper L7.1, The bids shall be incorporated with the technical fia arnot nting to
Rs. 6000.00(Rupees Six Thousand) only in shape of money receipt
or Demanci draft from any Nationalized Bank pledged in favour of
employer.

1.2 Receipt & opening of Bid 12.L i) The bids received after last date & rime of receip-ifiill not be-
opened & shall be returned to the contractor.
ii) The bid shall be opened on the schedule date & rime by the bid
opening committee / tender cemmittee in,the presence of the
intending bidders or their authorizes representatives.
iii) The technical bids shall be opened in the due date & time
mentioned in the bid document & NIT. If the bids cannot be
opened on the scheduled date & time due to certain reasons then
it shall be opened in the next working day.
iv) The price bid shall be opened on rhe schedule date & time of
responsive biddelS qualified in the technical bid only

13 Evaluation ofbids 13.1 During the detailed evaluation of the price bid the officer irtr iting
the bid will determine whether :

i) The bid securityis confirmed
ii) All the requisite documents are furnish duly self attested
iiil Meets eligibility criteria as per clause 147 & clause 3 -

L3.2 The bid shall be declared to be responsive if it is forrd co*plete in
all respect & meets the qualifiring criteria as stipulated in the bid
the bid documents ( DTCNJ & on the basis of the terms &
conditions incorporated in the bid documents.

13.3 The price bid of the successful or responsive biddeis will be
opened only to select the L1 bidder'74 Language ofbids 7+.1 English

15 Payment of bids 15.1 The payment shall be *aa" in lnai"rri*rb-*y after the bills are
passed for payment by the competent authority through e-
transfer.

76 Disqualification 16.1 The bidders are subiect to disqualification ifthey hive-
i) Made misleading or falge representation in the forms,
statements & attachment submitted
ii) Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history or financial failure etc
iii) Participate in the previous bidding for the same work & had
quoted unreasonable prices & couldn't furnish justification to the
Engineer-in-charge
ivJ Iirdulged in unlawful & corrupt means in obtaining bids
vl Having been blacklisted in the past

L7 Forfeiture of Bids security 77.1 The bid seburity shall be forfeited:
i) If the bidder wirhdraw after opening of bid within the validity
period
ii] Ifthe bidder seeks any revision ofrates or back out from the
tendering process.
iiiJ Bidder fails to submit origipai documents wi&in S days from
date ofopening
iv) In case the successful bidder fails to sign the agreement&to

10
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furnish bid security & APS within time limit of 15 days.
vJ If the LL bidder fails to sign the agreement he rnay be debarred
from participating in the tender process for three years & may be
black listed

18 Modification & withdraw of bids 18"1 The bid once submitted cann't:be modified.
x9 Award & signing of agreement L9.L The employer shall notify the acceptance of bid & call for signing

of agreernent to L1 bidder within 15 days. In case the bidder fails
to sign the agreement he may be debarred from participation in
bidding process for 3 years, he may black listed & EMD will be
forfeited. The successful bidder shall deposit required amount of
bid security & APS in the proper instrument.

LV Right to Accept or reject any or
all bicis

2A"1 The competent authority on behalf of the Governor doesn't bind
himself to accept the lowest or any other tender & reserve the
authority to reject any or all tenders received without assigning
anv reason,

24.2 All bids in which any prescribed condition is not fulfilled or any
condition put forth by the bidder which doesn't contain in the bid
document

27 Notification of award & signing
ofagreement

2L.L The biddei shall sign the agreement within 15 days from the issue
ofletter ofacceptance depositing required amount ofbids security
& APS along with work programme failing which the employer
without prejudice to any right or.remedies in law be at the Iiberty
to forfeit the bid security absolutely

22 Corrupt & Fraudulent practices 22.L The Employer will reject a proposal for award if he determine the
bidder to be in corrupt & fraudulent practices.

1l
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2.

3.

5.

SECTION.II
Procedure for Pantieipating in Bidding

[i.] 'fhe bid shall he sutrmitted in two cover-s i.e. t. Technicai Bid 2.Financial Bid superscribing Technical Bid and

Financial tsid and putting togethen in a large cover superscribing tender for specified work.

[ii] The contract shal] ile drawn in P.W.D" P-l- contract Fonm & signed by BDOs, Golamunda on behalf of the

Governor of 0dlsha.

(iii1 The item of lr,orks as per Scheduie of quantities oi the Agreement shall be supervised measured and check

measured by the Additional Project Director(Tech), DRDA, KALAHANDI/ AE/AEE Concerned.

(ivl The Financial Bids of the bidders qualified in the Technical Bid shall be opened only.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be

submitted in English. The applicants name should appear on each page of the application alongwith his signature

or the signature ofhis authorized representative at the bottom of each page.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in

the wordings will not be accepted.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the

column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work

immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders

and validity of tenders can also be extended if agreed by the tenderers and the Department.

6. [i] The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments in Schedule -C.

(iiJ In case the contractor executing several works he is required to furnish a time schedule for movement of

equipment/machinery from one site to another site when work is to be executed.

(iiiJ The contractor shall furnish ownership documents for those machineries which he is planning to be deployed

for the tendered work if these are not engaged or produce certificate from the Executive Engineer of

Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines

are likely to be reieased from the present contract. Certificate from the Executive Engineer of Government of

under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of

ten der

[iv) In case the contractor proposes to engage machineries and equipmentS as asked for in the tender document,

owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security.

The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to

mobilize the machineries within a period as to be able to execute an item of work as per original programme

which will be part of the agreement.

[v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership

from the company/person providing equipments/machineries on hire/lease along with contracts/

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on

long term basis for a minimum period of 10 (Ten ) calendar months as mentioned in contract data from

the last date of receipt of Bid documents.

7. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has

abandoned any work in the last five years prior to the date of the bid shall be debarred from qualification. The

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
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documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in

,schedule - E and required affidavit in Schedgte - F. The bid wixl be sunnmarily rejected if the above affidavit are

not incorporated.

No Relation certificate.

The contractor shall furnish a certificate along with tile tender to the effect that he is not related to any officer in

the i:ank of an Assistant Englneen & atrnve in the state F.W.D. or AssistantlUntler Secretary & above in the Works

Department. Ifthe fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &

rhe iota.l securii:y wiil lie forferteo & he shall be iiable of make good to darnages the loss or damages resulting for

such cancellarions. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A'

[iJ Eaeh tenderer is to submit along with tender his experience on construction of similar nature of Building/

Roady' Bridge/Canai Works.

ii) The prospective bidder should furnish list of similar nature of works executed in Schedule-D satisfactorily

completed and list of works in progress in Schedule-B. The work experience certificate shall be furnished by the

employer obtaining the same not below the rank of an Executive Engineer.

If an individual makes the application, the individual should sign his full name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor with full name & current address'

If the application is made by a firm in partnership, it shal] be signed by all the partners of the firm with full name

and current address or by a partner holding power of attorney for the firm in which case a certified copy of the

power of attorney shall be accompanied with the application. A certified copy of the partnership deed and current

address of all partners of the firm shall also be accompanied with the application'

If the application is made by a limited company or a corporation, it shall be signed by duly authorized person

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

be accompanied with the application. Such limited company or corporation will be required to furnish satisfactory

evidence of its existence along with the technical bid'

14. Submission of more than one bid by a bidder for a particular work will liable for rejection.

15. percentage rate contract (vide Works Department letter No.B310 dt.17'05.2006)

In case ofPercentage rate tender:-
t,) The Contractor has to mention percentage excess or less over the estimated cost [ln figures as well

as in words] in the prescribed format appended to the tender document.

(iil DELETED

[iii) Only per'centage quoted shal] be considered. Percentage quoted by the Contractor should be

accurately filled-in figures and words, so that there will be no discrepancy.

a. If any discrepancy ls found in the percentage quoted in words and figures, then the percentage

quoted by the Conractor in words shall be taken as correct

b. li any discrepancy is found in the,percentage quoted in excess/,Jess and the total amount quoted by

the Contractor, then percentage will be taken as correct'

c. The percentage quo;d in the tender without mentioning excess or less and not supported with the

corresponding amount will be treated as excess'

d. The percentale quoted in the tender without mentioning excess / less supported with corresponding

amount aoes-noi tally with either to percentage excess or less then it will be treated as percentage

excess.

e. The percentage quoted in the tender without mentioning excess / l-ess_ sup,po5ted with corresponding

q.

10.

1L.

12.

13.

amount if tallied with the percentage then it will be treaied as to which side the amount tallies.

f. The Contractor will write percentage excess/ less up to two decimal points only' If he. writes

percentage excess / less up to two or more decimal points, the first decimal point shall only

from erasures, over writings or corrections of figures.

where unavoidable should be made by making out,

I contractor is required to maintain a certain rate of

the
be

considered without rounding off.

C. The tender shall be written legibly and free l

Corrections, over writings & interpolations
initialing, dating and rewriting.
In the P1 contract time is the essence, The

progress specify in the contract.
IivJ
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18.

\6.

\7.

19.

20.

[v] '[he quantity mentioned can be increased or reduced to the extent of 10a./o for individual items subject to a
nlaximum of'57n over the estirnated cost. trfit exceeds the limit stated above prior approval ofcompetent
authority is mandatory before making any payment.

[vi] Ihe period of completion is fixed and cannot be altered except in case of exceptiona] cireilmstances
with due approvai of next higher authonty

fviiJ Bi]is for percentage rate tenders shall be prepared at the estimated rates fon individual items only and the
perceniage excess or less shall he addec on sr-rirffacted frorn the gross amount of the bill

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the

documents, which wiil form a part of the agreement to be entered in to, by the accepted tenderer and detailed

specifications ior 0disha, and either reievant specifications and drawings, which are available. Complaint at a

future date that the tenderers have not seen plans and specifications cannot be entertained.

The drawing if any furnished with the tender are tentative and subject to revision or n.rodification as tendered

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the

tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way

invalidate the contract and no extra monetary compensation will be entertained. The work shall however be

executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of

the site and locality of the work, about the quality and availability of the required quantity of material including the

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender

will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates

including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all

materials and all other charges necessary for the completion ofthe work, to the entire satisfaction ofthe Engineer-

in Charge ofthe work and his authorised subordinates. After acceptance ofthe contract rate Government will not

pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability

ofmaterials, Iabour and other factors.

The tender should be accompanied with the Scanned copies of the valid Registrotion certificate, GST and PAN

card which are mandatory and the original certiFicates are to be produced within five (5) days of opening of the

tender before BDO, Golamunda for verification, otherwise his/her bid shall be declared as non-responsive and

thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and

quotations shall be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the

wording will not be accepted.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-

of what-so-ever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and

condition of O.P.W.D. Code. The earnest moneywill be refunded to the unsuccessful tenderers on application after

intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

(iJ Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of

materials. In every case the materials must comply with the relevant specifications. Complaints at future date that

the availability of materials at quarries has been misjudged can't be entertained.

(iil Amendment to Para 3.4.16(aJ of 0PWD Code Vol-l by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be

responsible for ensuring the quality of the materials supplied. The contractors would , however ,be responsible for

procurement of materials from authorised sources and voluntarily disclose the source of procurement for the

2L.

22.

LJ.
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25.

purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement while

subrnitting the bids.

The offer eif tender shaln be inclusive of cost of construetion and maintenance of island, ferry service, fair-weather

road, service road, Foot Bridge, pyion base, winch stanri and derrick stand etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

26. to 30 DELETED

3].. DELETED

32. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the

approved document during download of the bid document, the decision of the officer inviting the bid will be

binding on the bidder,
33. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. The

bidder / tenderer whose bid has been accepted will be notified of the award by the Engineeq-in-chaige prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter
and in the conditions of Contract called the "Letter of Acceptance"l will state the sum t}tat the Engineer-in-charge
will pay the contractor in consideration of the execution, completion and maintenance of the Works by the
contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract Price"].

The notification of award will constitute the fermation of the contract, subject only to the furnishing of a

. performance security (lnitial Security Deposit) and additional performance security as per Clause 99 of DTCN in
form of Fixed deposit receipt of Schedule Bank, Demand Draft, Kissan Vikash Patra/Post Office Savings Bank

Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the BDO,

Golamunda and in no other form which including the amount already deposited as bid security (earnest moneyJ

shall be 2o/o of the value of the tendered amount (excluding 10lo deposited towards hiring of
equipments/machineries from outside ttre State if anyJ and sign the agreement in the PWD Form P1 for the

fulfillment of the contract in the office of the BDO, Golamunda as directed. The security deposit together with the
earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security
for the due fulfillment of this contract and additional performance security in accordance with the provisions of the
agreement.

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following
documents shall form part of the agreement.
a) The notice inviting bid, all the documents including additional conditions, specifications and .drawings, if

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of perforynance security including additional
performance security.

bl Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial

. security deposit and additional performance security deposit are received by the Engineer-in-Charge. The
performance security will be refunded after Six Months of completion of the work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.z1.05.97 J.O.R.No.202 W.F.D.

dtd.06.03.98 Jespectively the E.M.D. will ben forfeited in case, where tender6rs back put from the offer before
acceptance offender by the competent authority.

c) Amendmentto Para 3.5.18 Note - viii of OPWD Code Vol.-l

Before acceptance of tender, the successful bidder will be required to submit a work programme and mile
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of
failure on the part of the agency to achieve the mile stone liquidated damage will be imposed.

34. That for the purpose of jurisdiction in the event of disputes if any of the conffact would be deemed to have been

entered in to within the State of 0rissa and it is agreed that neither party to the contract will be competent to bring
a suit in regard to the matter by this contract at any place outside the State of Orissa.

35. The contractor should be liable to fully indemni$r t}te Department for payment of compensation under workmen

compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor'
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35.

3V.

38.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter
N o.VI I (R&BJ 5225, dt.z 6 -2 -5 5 an d No. I I, M-5 6 / 6 7-288 42 (5), dt.27 -9 - 67.
In case of any complaint by the iabour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.' a. Rent royalties and other charges of materials, octroi duty, aU other taxes including labour welfare
cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building including
temporary building and temporary electric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work as required by the tenderer for Collection
of materials, storage, housing of staff or other purpose of the work No tCnderer will however be liable to
pay Govt. for temporary occu[ation of lanii owned by Covt. at the site of the work. '

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein
to the satisfaction ofthe local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

d. Fees and duties levied by the municipal, canal or water supply authorities.
e, Suitable equipments and wearing apparatus for the labour engaged in risky operations.
f. Suitable fencing barriers, signals including paraffin and elecffic signal where necessary at works and

approaches in order to protect the public and employees from accidents.
g. Compensation including the cost of any suit for injury to persons or property due to ngglect o[ any major

precaution also become payable due to operation of the workmen compensation act.
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own

cost.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can.be seen in.all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of
tender papers. Interested bidders may obtain further information at the same address. But it must be clearly
understood that tenders must be received in order and according to instructions in complete shape. Incomplete
tender is liable for rejection.

After the work is finalised, all surplus materials,should be removed from the site'of work. Preliminary work such as

vats, mixing platforms etc. should be dismantled and all materials removed froin the site and premises left neat and
clean, this should be inclusive ofthe rate.
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of
any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken up.
Tenderers are required to go through each clause of P.WD. Form P1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest amendments shall supersede the
condition of DTCN.

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 780/o P.A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Specification.
I.R.C. & I.S.l. Codes & Bridge code section l,ll,llI,N & VII & Iatest design criteria for pre-stressed concrete bridges
specially for Roads & Bridges issued by MoRT&H., Government of India, MORT&H Specification for Road & Bridge
work (Latest Revision) shall be the guiding book for execution, quality assurance, specification and measurement
for all items of Bridge & Road works. Compacting shall have to be carried out with help of mechanical vibrators from
the range of I.S.:2805, I.S.:2006, I.S.:2514. I.S.:4656.

Shuttering & centering shall be with suitable stebl shutters in side of which shAll be lined with suitable sheeting and
made leak proof and water tight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing
tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer and

the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject

partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to

failure of centering and shuttering shall be the responsibility of the Contractor regarding compensation qf all claims

thereof.

39.

40.

4t.

42.

43.

44.

45.

46.

47.
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4E. Cement shall be used by bags and weight of one bag of Cement should be 50 ffifty) Kg. net & the Engineer-in-Charge or

his representative shali have the right to test the weight & quality from time to time.

4 cr The tendeners shall make all arrangements for proper storage ol materials like steel & cement but no cost for naising

shed for store and pay of security guard etc. will be borne by the Department. The department is not responsible tbr

any theft or loss of matenials ar site. trt is contractor's rrsk" Under any such plea, if the tenderer stops the work he shall

have to paythe fuli penaltyas per clauses of the contract. No extension of time will be granted on the application of

tile contractor due to delay in procurement of materials"

50. Approach rqad .to site of work for transport of matenials to site of work is sole responsibility of the Contractor.

Siaiutory traffic restriction in the town area for: 'l'ransport of construction material to site of work is to be taken in to

consideiation before tendering and no consideration for extra time or compensation thereofshall be considered.

51. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and

the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables'

52. The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed

statement and may be changed from time to time subject to the condition that the contractor will execute in advance an

agreement with the Engineer-in-Charge.

53. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the

contractor under this ground under any circumstances

54. The tenders should furnish along with their tender a list ofworks executed during the last three years duly certified by

the concerned Engineer-in-charge indicating the satisfactory completion for Civil works as per the proforma enclosed

in a separate sheet of schedule-H.

55. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the

Engineer-in-charge.
b) Concrete test specimens 150mm x 15Omm x 15Omm in size [whether plain or reinforced concrete) for

the testing shall be taken for each structural member by a representative of the contractor in the presence

of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.

The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out

in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried

out in accordance with the stipulation in Bridges code section-lll.

cJ Test specimens shall be formed carefully in accordance with the standard method of taking test specimen

and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and

that the result ofthe specimen did not give a correct indication ofthe actual quality of concrete'

d) plain concrete and reinforced concrete specimens wiil be tested in Quality control and Research

Laboratory qt Bhubaneswar, Quality control Division, Cuttack and Zonql laborqtories. Cost of testing

of all specimens and samples will be.borne bythe Contractor.

eJ The construction ofwell staining by injecting cement or grout in coarse aggregate placed in position shall

not be Permitted.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim

for carriage of water whatsoever will be entertain.ed. 
I

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work

as shown in the tender exceeds Rs. 2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of

employment will commence within one month after the date of work order and would last till the date, when 90% of

the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel

of equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by

56.

57.
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the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the

uiorl<.

5E- List oftooi & plants in nunning condition in possession ofcontractor is to be furnished in a separate sheet of

schedule-C.

59. It rs the nesponsibility of the contractor to procure and store explosive required for blasting operation. Department

may renden neeessary possible help for procuning license.

50. For subrnission of a tender for the work, the tenderer will tre deemed to have satisfied himself by actual inspection of

the siie and localiry of the work about the quatrity and availability of the required quantity of materials, Medical aid,

iabour anri Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work

according to the specifications attached thereto and that he had taken in to account all conditions and difTiculties that

may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and other

duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the completion ofthe

work to the entire satisfaction of the Engineer-in-,charge of the work and his authorized subordinates. After acceptance

of the contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to

have misjudged the conditions as regards the availability of materials, labour and other factors. The contractor will be

responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the

execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be

deducted from the bills or his other dues.

61. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from

the contractor's bill.

62. Taxes as admissible shall be deducted from the contractor's bill, where Agreement Value is One Lakh and above. GST

shall be paid @ of 12% of Gross Bill.

63. lt must be clearly understood that under no circUmstances any interest is chargeable for the dues or additional dues if

any payable for the work executed and final bill pending disposal due to any reason whatsoever.

64. No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

65. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution

of work through labour shall produce valid license from licensing authorities of labour Department.

66. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.

67. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from

cutting shall be economically utilised in filling.

68. The stack of road metal and gravel will be measured in boxes of 1.5m x L.5 M x 0.5M which will be taken as 1.5m x

1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ l/6 of

volume or more depending upon the looseness of stacking which would be determined on actual observation and

deduction.

69. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be

granted to the contractor under any circumstances

70. Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work flatest revision].

71. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in

the rate. Removal of trees, logs of trees or isolated boulders and desalting of,sand or earth from existing well,

rectification of tilt and shift if any, etc. shall also be inctuded within the rate. 'l

72. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of

the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

73. Whenresorthastobemadeforsinkingthewellsbyairlockandvacuumchambermethodratesthereofshallbepre-

decided by authority accepting the tender.
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74. Construction of coffer dam or island or the work of open excavation or dressing or iabour for laying well curbs shali be

inclr:ded in the rate.

7i.. Far concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any

othen approved methr:d as weli tre directed by the Engineer-in charge with 10010 extra cement to be used for under

'o-ater concreting without any extra cost io the deparement.

16. No ciairn wlli tle enterrained in respect of difficulties during sand blowing met with during sinking of wells

77. Nopartofthebearingforthesuperstructureshallbealiowedtorestonthenosesofthepiers.

7g. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments

immediately in contact with the bearing to ensure proper distributions of heavy load.

79" Lugs and grooves shall be provided in the irearings to prevent them from skewing and getting out of alignment'

80. Inspection by the Director General ofsupplies and Disposals ofthe bearing during manufacture and X-Ray or Gama Ray

examination of castings thickness more than B inches and load testing ofbearing if considered necessary shall have to

be carried out at the contractor's cost .The same procedure for testing may have to be followed for ribbed bearing

' manufactured bY widening. , l

81. Sample of all material - The contractor sha}l supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

82. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the

State of 0disha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders

belonging to the state of Odisha. Likewise 'A' class contractor shall employ under him one Graduate Engineer or two

Diploma Holders belonging to state of odisha. The contractor shall pay to the Engineering personnel monthly

emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under

the State Govt. of Odisha. The Engineer-in Chief (CivilJ, 0disha may however assist the contractor with names of such

unemployed Graduate engineers and Diploma Holders ifsuch help is sought for by the contractor. The names ofsuch

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with

the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate

Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been

supervised byhim. (Vide Works Department No. godes M-22/91-75384 dated 9.7.9I).The required certificate is to be

furnished in the proforma contained vide table 1.4 of Qualification Information of Schedule-B.

83. An Engineering personnel of the executing agency should be present at work site at the time of visit of High level

Inspecting officers in the rank of Chief Engineer and above'

g4. AllreinforcedcementworkshouldconfirmtoOdishaDetailedspecificationandshouldbeofproportionasperContract

Agreement having desired compressive strength fin work test) in 15 Cm cubes at 28 days, after mixing and test

conducted in accordance with IS 456 and IS 516'

g5. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or

sub-soil water il necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars,

profiles and benching ani leveling the ground wherever required. The rates quoted should be for finished items of

works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever would be

entertai ned.

86. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of

work Housing and Supply in their standing order No-44150 dtd.25'11'57'

87, The Contractor will have to submit to the BDO, GOLAMUNDA monthly return of labour both skilled and unskilled

. employed by him on the work. j i

BB. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and

conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wing

before they are used on the work.
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89.

,0.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings,

if found necessary and bear the entire cost of such test, including the inspection of Electrical lhspectorate.

The Tenderer shouid furnish along with their tender i..a list of works, which are at present in their hand 2. list of T&P

and i.list of ,,vork executeri irr the prescribed proforrna[s,] enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.

structures like roofslab, Colurnns, Chajias, fins, parapets, shelves etc. shall notbe paid'

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item

should not be unworkable low and for others too high'

The contractor has t6 arrange ihe sarnples of materiais required for execution to be got tested and approved by the

Departrnent 
"before taking up the work and during course of execution required fiom time to time. All such samples will

be tested at R&B Department; Control and Research Laboratory Bhubaneswar, Quality control division Cuttack

and Zonal Laboratories, KALAHANDI at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course

of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work

within 6 months from the date of final certificate of completion of work the contractor shall make good of all such

damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be

entertained.

95. The Fly ash bricks of good quality shall be used having required the crushing strength. The bricks should be approved

by the Engineer-in-charge before use in the work and should conform to the minimum strength as per National

Building Code.

96. Under Section 1 ofcontract labour Regulation and Abolition Act 1970 the contractor who undertakes execution ofwork

through labour should produce valid license from the licensing authority of labour Department'

97. Standard co-efflcient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shail be inclusive of any

eventuality of difference for co-efficient for linear. measurements,

98. Engineer contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect

that he has not yet availed the facility / participated in the tender for more than two works (Excluding this work)

during the current financial year. The name of work for which participated and the authority to which the tender was

submitted must be mentioned in the affidavit, failing which the tender will be rejected'

99. Additional performance Security:

(i) Amendment to Para 3.5.5 (v) Note - ii of 0PWD code Vol.-l by substitution

As per amendment to para 3.5.5 tV) of Note-ll of OPWD Code, Vol-l by modification vide Works

Departmenr, Government of Odisha Office Memorandum No-4559/05.04.2021,, Additional

performance Security shall be obtained from the successful Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from

issue ofletter ofacceptance in shape ofterm deposit or Bank guarantee issued by any Nationalised

Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and

security shall be forfeited, Further, proceeding for black listing shall be initiated against the

defaulter bidder'

i. Quoted rate below 5% - No Additional performance security is required

ii. From 5%o to below L}o/o - 500/o of the differential cost between estimated cost put to tender & bid

amount shall be dePosited.

iii. From 10% and above - 15Oo/o of the differential cost between estimated cost put to tender & bid

amount shall be deposited'

[iiJ Amendment to Appendix - IX, Clause - 36 of OPWD Code vol.-lI by inclusion'
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If the rate quoted by the bidder is 15% or more shall be rejected and the tender shall be finalized basing on merits

of rest bids. if more than one bidder have quoted at L4.990/o (Decimals up to two number will be taken for all

practical purposes) less than the estimated gost, the tender accepting authqrity will finalize the tender through a

transparent Iottery system, where all bidders / their authorized representatives, the concerned Executive Engineer

and DAO will nernain present.

l00.That for tkre purpose of iurisdiction in the event of disputes if any of the contract would be deemed to have been

eiltered in io within the State of Odisha and it is agreed that neither party to the contract will be cornpetent to
'hring 

a suit in regard to the matter by this contract at any place outside the State of 0disha.

Ltlr.SPECrAL coNDITIONS (PART OF THE CONTRACT)

(iJ All materialsbeforetheyarebeingusedintheitemsofworksasperthisScheduleofquantitiesandalsothe

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and

the said items of works and the cost of dll such tests shall have to be borne by the Contractor and the rates of

the items of works should be inclusive of cost of such tests.

(ii) The tests have to be planned & carried oul such that the progress of work is not hampered

(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not

exhaustive and the Engineer-in-charge'has the right to prescribe other required test if any as will be

considered from time to time.

102,In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract

from shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the

clauses of the D.T.C.N.

103.It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness ofthe trial borings shown in the Cross Section.

104.Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions ofthe contract and such omissions,

. deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,

will be entertained.

105.1n case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

106.The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be

granted on the application ofthe contractor due to delay in procurement ofmaterials.

107.The bidder will be responsible for the loss or damage of any departmentai materials during transit and in the execution

of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock

issue rates or market rates whichever is higher.

10B.For diversion road the contractor will have to mal<e his own arrangement t0 make the same in private Iand if necessary

for which agreement of such land by the side of C.D. works and the rental charges for such private land

shall be borne by the contractor including the proper maintenance with lighting arrangements during the night

time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost

will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangement
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rental charges for the land and maintenance, lighting and removal of such temporary road crust from the private

land to bring the land to its original condition etc. complete.

1-Cy.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra

payment by the Department will be made on this account and no claim what-so-ever will be entertained on this

ground. The rate quoted by the contractor should be inclusive of all such charges"

1t0.Where it will be lound necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever

necessary are io be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted

bythe contractor or his authoriseci agents with their ciated signature. Orders entered in this book and noted by

the contractor's agent shall be considered to have been duly given to the contractor for following the instructions

of the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of

work without written permission of the Engineer [Executive Engineer) and to be submitted to the Engineer-in-

charge every month.

111.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location

an.d furnish the test results in conformity with l.R.C. code at his own cost before execution of the work and rate

quoted by the contractor should be inclusive ofsuch bores and S.B.C. tests etc. without any extra cost to the

Department.

772.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
ri

results thus obtained.

113.The contractor shall have no claim what so ever for the extra quantity ofwork to be executed in view of above
possible changes and payments is to be made as per clause 11 ofthe P-1 Contract.

114.Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid

down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and M0RT&H specifications

with latest revision / amendment are also binding on the part of the contractor.

115.No part of the contract shall be sublet without writtetl permission of the concerned Executive Engineer or transfer

be made by power of Attorney authorising others to receive payment on the contractor's behalf.

ll6.Thecontractorshouldattachthecertificateintokenofpaymentdepositwiththeregistrationauthorityasper recent

circular of the Government relating to his registration.

177.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will

not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

118. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of

the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be

liable to pay a penalty equivalent to five times of the price of the materialb according'to the stock issue rate or

market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may

then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of

sale thereof.

119. The selected contractor may take delivery of departmental supply according to his need for the work issued by the

Engineer- in-charge subject to the availability of the materials. The tenderer shall make all arrangement for

proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor's

risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2

agreenlent.

120. The Department will have the right to supply at any time in the interest of work any departmental materials to be

used in the work and the contractor shall use such materials without any controversy or dispute on that account.
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The rate ofissue ofsuch materials will be at the stock issue rates inclusive ofstorage charges or rates fixed by the

Department or current market rate whichever rs higher.

1?.1. All the materials which are to be supplied from department will be as per availabitrity of stock and the contractor

wili have to bear the charges oistraightening, cutting, jointing, welding etc. to required sizes in case of M.S. R.ods or

TOR Steel / N,l.S Angles, Tees anci foists etc. ,Aften the issue from the F.W"D. store, the rnaterials may be

under th-. custodli of the contractor and the coniractor will be responsible fon'its safety.and storage. Cut pieces of

steeX more ihan one nietre rn length "wili be returned by the contractor at the issuing stores without conveyance

charges.

1-22. TLiough Oepartmenral issue ofl cement and steel has indicated, it may not be taken as binding. The contractor

must have to arrange by themseives cement. steel, bitumen and every sort of materials frorn approved

manuiacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No

extension oftime or escalation ofprice on such account shall be entertained in future.

1.23. TgR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and

specification as actually used [including hooks and cranks) in the work correct to an inch or cm. And their weight

calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-

' in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and paymentJ.

124.Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation

or tender as laid down in Works and Transport Department Resolution No-285 date-77.04.1974.The Odisha

Construction Corporation will be allowed arprice preference to the extent of up to 3o/o over the lowest tender

amount (Where their tender is not the lowestl provided they express willingness to execute the work after

reduction of rates by negotiation.

125.The contractor is required to pay royalty to Govt. as fixed from time oltime and produce such documents in support of

their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of

different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue

of concerned dePartment.

126.Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own

cost to ascertain the S.B.C. and credibility of the strafa at founding level while quoting his rates for tender the

contractor shall take in to account of the above aspects.

l27.Any defects, shrinkage or other faults which maybe noticed within 12 [Twelve) months from the comp]etion of the

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-

in-Charge to be amended and made good by'the contractor at his own cost:unless the Engineer for reasons to be

recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover

from the contractor the cost of mal<ing good the works. The contractor is also required to maintain the road/

building for 36 [Thirty six) months from the date of successful completion of the work.

128.From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered

necessary to the same by fire or other causes and they hold the Govt. of 0disha harmless for any claims for injuries

to person or structural damage to properfy happening from any neglect, default, want of proper care or

misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no

claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether

natural or incidental damages so caused will have to be made good by the contractor at his own cost.

23

a \r.



l.2g.Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant I.S. Code 1 i.R.C. code I M0RT&H specifications.

I It l.'tl/here it will be found necessany by the Department, the Officen-in-Charge of the wonk sha]l issue an order book to the

conrraetor to be kept at the site of the work with pages serially numbered. Orders regarding the work wheneven

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted

by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the

rontnacror's ageni shalX he considered to have been duty given to the contractor for following the instructions of

the Departmenr. Tbe order Book shall Lre the property of the P.W.D" and shalt not Lre removed from the site of work

'*,ithout .,i/ritten permission of the Engineer [Executive EngineerJ and to be submitted to the Engineer-in charge

every month.

131.The contractor should atiacli the certificate in token of payment deposit with the registration authority as per recent

circular ofthe Government relating to his registration.

132.In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the

approved document during download of the bid document, the decision of the officer inviting the'bid will be

binding on the bidder.

133,The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L, and Royalties.

Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

134.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall

mean the execution or operation of the items due to standing water as well as due to percolation of water. The

quoted rates will be inclusive of this'

13S. The contractor shall make requisition of claim book from the date of commencement of the work from the

Ilepartment and shall maintain in proper P.W.D. form with pages serially numbered iri order to record items of

works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under

the dated signature ofthe contractor or his duly authorized agents at the end ofeach month. A certificate should be

furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month

there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book.

Each claim must be defined and should be given as for as possible regarding the quantities as well as the total

amount claimed. The claim book must be submitted by the contractor regularly by lgtr' and 16th days of each

month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim

book not maintained from the commencement of the work is liable to be summararily rejected. The claim book is

the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of

. theworkorbeforerecessionofthecontractbytheDepartmentwhicheverisearlierforrecord.

136. Number of tests as specified in I.R.C. / M0RT&H / l.S.l specification required for the construction of roads / bridges

/ buildings or any other structural works will be conducted in any Govt. Test House /Departmental

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges

including expenditure for collection / transportation of samples /specimens etc. will be borne by the conffactor.

The collection of samples and testing are to be conducted for both prior to execution and during execution as may

be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

L37.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future

complaint on this account shall be entertained.

13g.Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Departtnent

(a) Making a false statement or declaration.

(b) Past record of poor performance.

[cJ Past record of abandoning the work half ryay/ recession of contract.
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[d] Past record of in-ordinate delay in completion of the work.

leJ Fast lristory oflitigation.

i l r. ln case the 1* lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating

a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD

unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall

also be taken apart from disincentivising the tenderer"

L4A. The foilowing documents which ane not submitted with the Bid will be deemed to be part of the Bid:

SI, NO Particulars
i

1 N otice Inviiing tender

2 Instruction to the bidder
3 Conditions of contract

4 Contract data

5 Specifications

6 Drawings

14L. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the

Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his

programme of work according to the availability of the plant & machinery & no claim will be entertained for any

delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable

from the bills of the contractor regularly and the final payment for the work including refund of security deposit

will notbe made until the total amount due to the Government on account of hire of machinery etc. is recoverable

in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his

next subsequent bill. All transit and incidental charges in connection with the despatch of tools and plants and

machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be

recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and

inclusive of the date of its return, even though the same day it may not have been utilized for any reason except for

a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in

writing to the Engineer-in-charge when any plant or machinery goes out of order requiring major repairs. The hire

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar

preparation the working hour will include the time required to make up the boiler temperature and bring plant to

the operating conditions before the actual start of work. The machine will work in shifts of B hours each. Extra

. charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will

be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond B

hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when rqquired for , periodical servicing and

maintenance. He shall also provide for any labour and water source for washing the plants. In the case ofConcrete

mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and

the drums etc. washed at the close ofwork each day. The plant and machinery once issued to a contractor shall not

be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be

returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work

for which issued is comPleted.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
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macle good by the contractor. lrr the event of a disagreement as to the extent of damage or the va]ue of article lost,

the decision ol Chief Engineer shall be iinal. The contractor shall on or before the supply of plant and machinery

sign an agreement in rndemnifying the Govt. against loss or damage to the machine. The Contractor shaii also be

responsible for any clairn fon compensation for loss of life, injuLry or damages to property etc. arising from any

cause what-so-ever.'Ihe contractor shall provide full time choukidar for guarding the plant and machinery at site.

trf the articles are not neturned within the date originally specified or extended by the Engineer in charge, in

addition to the nonrnal hire ctrarge, a surcharge eqtiai to 10% ofthe hire charges will be levied for the period that

the machinery is not returnecl. Such period wiltr be treated as working time. ln the event of the non-return of the

machinery, the tull value of the articles at the current market price will be recovered from the contractor's

outstanding triltrs or any bills that mav become due in nespect of his other work under the state public works

Department. The decision of the Chief Engineer shail be final in case of dispuie.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an

agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of

daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department

will be attested by the contractor or his authorized agent daily. In case ofcontractor contests the correctness ofthe

entries and / or fails to sign the togbook, the decision of the Engineer-in-charge shali be final and binding on him'

Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor.
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a)

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement rnade ihe............... Two Thousand

.....her.iveen [herein-after referred to as "the hirer" which expression shall unless exciuded by or

repugnant to ihe context include his heirs, executors, administrators and assignsJ of the one part and the Govt. of

Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the

context include his successors in office as assignsl of the other part. Whereas the hirer desirous of hiring the toois

and plants of the P.W. Department of the Odisha Covt. and more particularly specified in the schedule here under

between here in after relerred to as "the tools and plants".

And whereas Government has agreed to let in hire the tools and plants to the hirer on,the terms and conditions

here in after mentioned.

Now it is here by and between the parties here to as follows:-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this

machinery will be used or any other than standing in the names of contractors in the book of the Department or

any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed

from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at

KALAHANDI. The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of

without the previous written approval ofthe Engineer-in-charge

0n the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department.

& Workshop / store at KALAHANDI in the same good condition in which they were received by him.

In the event ofthe tools and plants not being returned on the expiry ofthe above-mentioned period, the hirer shall

without prejudice and any other liability pay to the Government on account equivalent to the rate ofhire specified

for the working period and an increase often,percent. , 
'

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shilts of B hours each per day

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time.

In case ofbreakdown, repairable at the site within a period ofthree days hire charges as specified in the schedule

will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of iife, injury or damage to property etc.

arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation 0f the tools and plants for the

period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out ofcauses other than fair weal and tear to the tools and

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as

determined by the Engineer-in-charge .ln the event of any loss or darnage not being made good by the hirer to the

satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage

and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall

c)

d)

e)

0
ol

h)

i)

i)

k)
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be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of

hire charges.

ni: 0n the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to

demand the return ofiools and piants and the hirer shall return the tools and plants within 72 hours from the date

of, receipt of such order in writing .ln case of faiiure on the part of the hirer to comply with such order he shall be

liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools arid plant are

detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

nJ in case ofany disputes between the hirer and the Government, the decision ofthe ChiefEngineer shall be final.

ol This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

. in-charge shall include all offieers dilly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the articles No. Amount ofhire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set

their respective hand, the day and the year here in above written.

1. Signed by:
2. Signed sealed qnd delivered in the presence of

142. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the

tender has been invited] at his own cost during the period of execution.

143. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Department

(aJ Making a false statement or declaration.

(bJ Past record ofpoor performance. ;

[c] Past record of abandoning the work half way / recession of contract.

[d] Past record of in-ordinate delay in completion of the work.

(eJ Past history oflitigation.

1,44. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully

complete the envisaged work.

745. In case the 1.t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing

the tenderers shall also be taken apart from disincentivisihg the tenderer.

146.1. Bid Capacity (Applicable for work costing more than 03 (Three) Crores).
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be

calculated as under. i ,:

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year during the last five years [updated to the current price

level)rate of inflation may be taken as 10 per cent per year(escalation factorJ which will take into account the

completed as well as works in progress,
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B= Value at current price level of the existing commitments and ongoing works to be completed during the next

fifteen rnonths [period of ceirnpXetlon of works for which bids are invitedJ; and

N= Irli-irnber of years prescribed fon completion of the works fon which the bids ane invited

{for: work cornpletion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available trid capacity will be applied for each partner to the extent of

his pronosed participation in the execution ofthe works.

The staternent sh,rwing the vaiue of existing commitments and ongoing works as well as the stipulated period of

completion remainin6l fon each of the works listed should be countersigned by the Engineer-in-Charge not below

the rank ofan Executive Engineer.

Eslalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures to a
. common base value for works completed in lndia.

Year before Multiplying factor

One 1.10

Two t.zL
l;Three 1.33

Four L.46

Five 1.61

[Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for

the above mentioned factors)

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying

factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last

date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into

Indian rupees.

Total value of Civil Engineering construction work performed in the last five years are to be furnished for which

. certificate from Chartered Accountant is to be furnished,

2008-2009

2009-2070

2010-2011

2071-20t2

2072-201,3----

Base year shall be taken as 2013-14,

T47. ETIGIBILITY CRITERIA FOR QUALIFICATION :

Applicants shall furnish the followings:

a. Required BidSecurity Declaration.

b. Money Receipt/Demand Draft.

c. Scanned or Xerox copy of valid Registration Certificate, GST, PAN card along with the tender documents and

. furnish the Original Registration certificate, GST and Pan card, for verification within (5] five days of opening of the

tender before Executive Engineer, DRDA, KATAHANDI.

:- d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the

applicant in schedule "E" and affidavitto tfiat effect including authenticatioh of tendpr documents.
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i.

Experience in Building works and details of works in progress or contractually committed with Certificates fron.r

rhe concerneci Officer of the rank of Executive Engineer or Equivalent"

Evidence of ownership of major ltems of construction equipments, evidence of annangement or possessing them on

hirellease basis.

Details of the technicai personnei pnoposed to be employed fon the Contract having the qualifications defined for

c(]nsfi:uciion.

Sutrmissron of original hio security and tender paper cost.

Each bidder shauld further demonstrate principal machineries and equipments possessed by him either owned ar

hired ta the Engineer-in-Charge basis if he desires. The bidder has to secure minimum B0 marks regarding

possession of rr.achineries for qualification.

If a tridder of higher class participates in the hidding process than the class notified in the NIT, he shall furnish

order of Hon'ble court along with the tender documents faiiing which the technical bid of the same bidder will not

be considered.

LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA
(TOTAL 10 NOS) (FORM SEHEDULE A TO r)

1. Bid Security Declaration. !

2. Demand Draft/Money Recei$ttowards Cost of Tendei Paper.
3. Valid Registration Certificate, GST and PAN Card.
4. Affidavit regarding Litigation, Debarring / Expelling, abandonment of work.
5. List of work executed with work experience certificate .

6. List of work under progress.
7 . Lease deeds/certificate of possession of machineries/equipments from any

Executive Engineer with ownership document.
8. Certificate of engagement Technical Persons.
9. No Relation Certificate.
10. Affidavit regarding Authenticity of tender documents.

148. ADDENDUMTO THE CONDITION OF P.7 CONTMCT

Clause-Z(a) of P-1 Contract:-TIME CONTROL :- ( Vide Works Department Office Memorandum

No.247 t6 dtd.Z4.L2.2O 0 5)

2.1. Progress of work and Re-scheduling programme.

2.1.7. The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the buccessful contractor. The

issue ofthe letter ofacceptance shall be treated as closure ofthe Bid process and commencement ofthe contract.

2.7.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works

along with monthly cash flow forecast,

2.I.3. To ensure good progress during the execution ofthe work the contractors shall be bound in all cases in

which the time allowed for any work exceeds one month to complete, Tl4thof the whole time allowed under the

contract has elapsed, Yz ol the whole of the work bef.ore Yz of the whole time allowed under the contract has

elapsed, 3/4tr, of the whole of the work before 3/4*, of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to

. the programme to which consent has been given the iontractor shall produce, at the request of the Engineer-in-

Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the

works within the time for completion. If the contractor does not submit an updated Programme within this period,

the Engineer-in-Charge may withhold the amount of 1% of the contract value fr.om the next payment certificate
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2.1.5.

and continue to withhold this amount until the next payment after the date on which the overdue Programme has

been submitted"

An update of the Programme shall be a programme showingthe actual progress achieved on each activityancl the

etfect of the progress achieved on the timing of the remaining work including any changes to the sequence of the

activities.

2.L.6. The Engineer-in-Charge's approval of the Programme shall not aiter the Contractor's obligations. The Contractor

may revise rhe Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to

show the effect ofVariations and Compensation Events.

2"2. Extension of the Completion Date.

Z.Z.\. The rime allerwed fon execuiinn of the works as specified in the Contract data shall be the essence of the Contract.

The execution of the works shall commence from the l"5tr,dayor such time period as mentioned in letter of Award

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the

. work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty

to forfeit the earnest money & performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for

each milestone and get it approved by the Department. The Chart shall be prepared in riirect relation to the time

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of

commencement and completion of various trades of sections of the work and may be amended as necessary by

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the

contract documents, and further to ensure good progress during the execution ofthe work, the contractor shall in

all cases in which the time allowed for any work, exceeds one month [save for special jobs for which a separate

programme has been agreed uponJ complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works.

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting,any of the tnades employed on the

work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the contract.

vil In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would

cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,

indicate in such a request the period for which extension is desired.

Z.Z.S. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall

be communicated to the Contractor by the Engineer-in-Ctrarge in writing, within 3 months of the date of receipt of
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2.3.L. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the

work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any

other night or remedy available under the iaw to the Government on account of such breach, pay as agreed

compensation rhe amount calculated at the rates stipuiated below as the Chief Engineer [whose decision in writing

shaji he finai and bindingj may decide on the amount of tendered value of the work for every completed day /
month [as applicablej that the progress remains below that specifie<i in C]ause-2 of P-1 Contract or that the work

remains incomplete. This will also applyto items or group of items for which a separate period of completion has

been specified. Compensation @ l.So/o per month of for delay of work, delay to be completed on per Day basis.

provided always that the total amount of compensation for delay to be paid under this condition shall not exceed

l0o/o of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a

. separate period of completion is originally given. The amount of compensation may be adjusted or set-off against

any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor

does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone[s) in terms of

Clause-2.5, the amount shown against that milestone shall be withheld, to be'adjusted 
,against 

the compensation

levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be

automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on

the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the

delay in subsequent milestone[s), amount mentioned against each milestone missed subsequently also shall be

withheld. However no interest whatsoever shall be payable on such withheld amount.

2.3.

such request. Non-application by the contractor for extension of time shall not be a bar for giving a fain and

reasonabie extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for DelaY.

Bonus for early completion ( Applicable for work costing more than 03 (Three) Crores for road and

bridge works).

Amendment to Para 3.5.5 (v) Note - iii of 0PWD Code Vol.-l by inclusion

For availing incentive clause in any project which is completed before the stipulated date of completion, subiect to

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of

completion of the project as soon as possible through FAX or e-mail so that the report is received within 7 days of

such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The

incentive for timely completion should be on'a graduated scale of one percent to 10 per'cent of the contract value.

Assessment olincentives may be worked out for earlier completion of work in all respect in the following scale.

) Before 30% ofthe contractperiod = 10% ofcontractvalue.

) Before 200/o to 30% of the contract period = 7.50/o of contract value'

P Before L\o/o to 20% of the contract period = 5 %o of contract value.

} Before 5o/o to \00/o of the contract period = 2.50/o of contract value.

) Before 50/o of the contract period = 1%o of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings

2.4.

2.5.
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2.5.1" Either the Engineer or the Contractor may require the other to attend a managernent meeting. The business of

management meetings shall be io review the pians for remaining work and to deal with matters raised in

accordance with the early'warning procedure.

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the meeting and to the Employer. The responsibiiity ofthe parties for actions to be taken to be decided

by the Engineer either at the management meeting or after the management meeting and stated in writing to all

who attended the meeting.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt'

27.A5.2OOS of Works Department, OdishaJ:- To rescind the contract [of which rescission notice in writing to the

conrractor under the hand of the Executive Engineer shall be conclusive evidencel, 20olo of the value of left over

work wiil be realized from the contractor as penalty.

L4g. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses

mentioned here in before tendering.

150. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for

black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

aJ Misbehavior/threatening of Departmental & supervisory officers during execution ofwork/tendering process.

b) Involvement in any sort of tender fixing.

c] Constant non-achievement oF milestones on insufficient and imaginary grounds and non-adherence to quality

specifications despite being pointed out.,, , 
'

d) Persistent and intentional violation ofimportant conditions ofcontract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

fJ Submission of false/ fabricated / forged documents for consideration of a tender.

151. The safety certificate ofthe E.l. work will be furnished by the agencies after getting necessary verification from the

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

1,52. Percentage rate contract [vide Works Department letter no.B310 dt.17.05.2006) In case of percentage rate tender:-

i. The Contractor has to mention percentage excess or less over the estimated cost [ln figures as well as wordsJ in

the prescribed format appended to the tender document.

ii. Contractors participated in the tender for. more than one work may offer conditional rebate. Rebate offer

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be

considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for

two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &

Sl. No. of the work (as per IFB) to which they refer, written on the envelope.

iii. only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately fiiled-in

figures and words, so that there is no discrepancy.

a, If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the

Contractor in words shall be taken as correct

b. Ifany discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted

by the Contractor, then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does

not tally with either to percentage excess or less then itwill be treated as percentage excess.

JJ
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e The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tailied with the percentage then it will be treated as to which side the amount tallies.

L The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess /
less up to two or more decimal points, the first decimal point shall only be considered without rounding off"

g' The terrder shall be written legibly and free from erasures, over writings or corrections offigures. Corrections, over
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

iv ln the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
the contract.

v. The quantity mentioned can be increased or reduced to the extent of L}olo for individual items subject to a

maximum of 50lo over the estimated cost. If it exceeds the limit stated above prior approval of competent authority
is mandatory before making any payment.

vi. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval ofnext higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

viii, Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular,of Govt. of Odisha Labour
and Employment Department vide letter No 3757 / DtZS.O4.2OOg.

(Total 148 Clauses)

Approved

+6G?
Project Director,
DRDA, Kalahandi
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Section-III

TECHNICAL SPECIFICATION OF CTyIT PORTION OFWORK
Materials of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following IS Standard ahd code of practice.

Note: For road work (Approach Road) specification as per road and bridges Qatest editionJ published by

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification

I.S. shall be referred (lndian standard).

ITEM OF WORK
1. Concrete shall be with conformity to I.S.456.

2. Foundation shall be with conformity t0 I.S.1080.

3. Stone masonry (R,R.) shail be with conformity to LS.1597 (Part-lJ

4. C.R. Masonry shall be with conformity to I.S.1597.

5. Brick masonry shall be with confo.rmity to 1.5.2212.

6. Cement plastering shall be with conformityto I.S.9103 &6925.

7. Mortar shall be with conformity to I.S.2250

B. White and colour washing shall be with conformity to 1.5.6278.

9. CC in foundation shall be with conformity to I.S.2571. 
l

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part - I & Part - II)

11. Painting to all surfaces shall be with conformity to I.S.2395 [Part - I & Part - II)

1,2.DPC shall be with conformity to I.S.3067

13. Tarfelting treatment shall be with conformity to I.S.1346

14. Mosaic flooring with conformity to I.S.2114

15. Steel painting shall be with conformity to 1.5.1477 (Part - I & Part - IIJ I.S.1661

1 Cement Will be as per I.S. 269 /255 fHowever the grade of cement to be
selected by the Engineer-in-Charge ofwork and compressive cube test
before commencement of work in each batchJ.

2. Steel 1.5.432 (Plain) and 1786 (TorJ

J. Vibrator t.s.7246

4. Aggregate r.s. 383, r.s. 515

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity
to 1S.456 and I.S. 2025.

6. Sand / Fine Aggregate I.S. 2116, 383

7. Binding wire I.S. 280 [galvanised minimum 1mm)

o. Rain water pipe t.s.2527

9. Construction joints I.S. 3414

10. Steel Window Frame r.s. 1038/83

11. Steel Door Frame t.s.4357/75

1.2. Fitting & Fixtures for joinerY

worl<s
Conforming to1.5.7452/82 strictly conform to I.S. specification and as

per direction of Engineer-in-Charge.
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GENERAL CONDITIONS

t" 0rawings & Speeifications

The Contractor, aften the award of the contract and on signing the agreement shall be furnished free of

cost two copies of each of the drawings specifications, descriptive schedules and other details necessary

for execution of the work. AII further drawings and details as may be prepared by the department from

tirne to time for reasonable development of the work described in the contract documents and

neasonairly necessary to explain and amplify the contract drawings and to enable the contractor to

execute and complete the work shall also be supplied in duplicate to contractor free ofcost.

Any further copies ofsuch drawings, required by the contractor shjll be paid for by him, The contractor

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site

and the Engineer-in-charge or his authorised representative shall at all reasonable times have access to

the same.

2. Contractor's Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the

works according to the intend and meaning of the drawings, schedule of items and quantities

and specifications taken together, if the same is not particularly shown or described therein,

provided that the same can reasonably be inferred there from, if the Contractor finds any

discrepancy in the drawings or between the drawing and schedule of quantities and

specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose

decision shall be final & binding.

b] Any work done at any time or even before receipt of such details shall be removed/replaced by

the contractor without any expense to the department If the work is not in order and if so

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for his

decision All drawings, bill of quantities and specifications and copies therefore furnished by

the department, are their property. They shall not be used on any other work and shall be

returned to the Department on request on completion and before issue of final certificate or

termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the specification.

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The

contractor must satisfy himself about the same while furnishing samples for approval of the

Engineer-in- charge before.incorporation in the works.

dl The Engineer-in-charge may from time to time cause at his discretion such tests on samples of

materials or workmanship of all/any materials and work, as he may consider necessary at

places ofmanufacture, fabrication, on the site or at such other places. The expenditure incurred

for all such tests shall be borne by the contractor. 
:

e) All approved samples are to be preserved by the contractor in a regular manner in the site

office for inspection and verification of the Engineer-in-charge or his representative from time

to time.
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Alteration / Addition & omissions

The Engineer-in-charge shall make any variation of the form, quaiity or quantity of the works

or anJr part thereof that may be in his opinion be necessary and for that purpose or if for any'

other reason it shall, in his tlpinion be desira$le" he shalt have powen to order the Contractor to

do so and the Contractor shall do any or aliot followings : '

a) increase or decrease the quaniity of any work included in the contract'

bj Omit an"'srrch work.

c]Changethelevels,lines,positionanddimensionsofanypartoftheworks,and

d) Execution of additional works of any kind necessary for completion of the work shall

be done as required. No such variation in any way shall be made without prior

approval of the competent authority which does not invalidate the contract, but the

value of all such va;iations shall be taken into account and shall be added to or

deducted from the contract sum accordingly'

e) The Schedule of quantities/rates shall be deemed to have been prepared and included

in accordance *ith thu method of measurement of work set out and as per the

relevant specifications or in its absence relevant I'S. code of practice Any error in the

specificatiron or in quantity or omission of any item from the schedule of quantities/

rates shall not vitiate the iontrac! but he adjusted by adding to or deduction from the

contract sum provided that no rectification of errors, if any, shall be allowed in the

contract schedule of rates.

3. Valuation of variations

All extra or additional work done or work omitted shall be valued at the rates and

price set out in the prices schedule of quantities, and/or derived there-from, if in
arriving at the contract sum, the Contractor have added to or deducted from the total

of the iiems in the tender any sum either as a perientage or proportion, then the same

percentage of proportion sttall apply to all. items or works in the prices schedule as

also for valuation of variation.

ifthe contract does not contain any rate or price applicable to the extra or additional

work, or the rate or price in the priced schedule of quantities has become inapplicable

in the opinion of the Engineer-in-charge by virtues of such addition or omission, then

suitablerates or price shall be agreed such rates shall be derived by analysis based on

standard scheduie of rates of Slate P.W.D. / P.H.D or in case such is not available

therein, form any approved schedule with the various elements valued at local market

price pius f5 (fiiteenl percent towards over-heads.

4. The Offers are also to include

To supply all materials, labour, supervision, services, supports, scaffoldings, approach

road, iinstruction equipments, tools and plants etc., as required for proper execution

of all the items of the work as per drawing 4nd specification'

To provide all incidental itemi not shown or specified in particular, but reasonable or

n"..rru.y for successful completion of the work in accordance with the drawings,

a)

b)

aJ

b)

specifications and schedule of quantities'

Cieaning, Uprooting the stumps, vegetation and old rnasonry etc., met in the trenches
c)

dl

e)

0

cl
h)
il

ti
kl

and excavations. I

providing shoring and shuttering to avoid sliding of the soils and removal of the same

or completion.
De-watering as required and directed.
Excavation at ali depths [Unless otherwise mentioned in scheduleJ, stacking

separately usable and disposal of surface earth and materials away from site as

directed.
curing ofail concrete and cementworks as per specification and direction,

Centering, shuttering as required for all concrete work'

Bending, binding, tying the griil & placing in position, including supply of all materials

& Iabour etc.

To provide water and power required for construction testing and commissioning,

teiting of materials and works as per specification and direction'
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Section - IV

Annexure: I

SI,

No
Type of Equipments

i

No. of machines
requirdd

Marks

1 Concrete mixer
2 Nos

30

2 Concrete Vibrator : Plate tYPe
1No

10

3 Concrete Vibrator : Needle tYPe
1No

10

4 Water Tanker
1No

10

5 Water pump
1No

05

6 Truck/ Tipper/Tractor 1No
15

7 Power Generator
1 No'

10

B. Rigid Centering and Shuttering Plates

ISteel/lronl
Minimum area

2500 sft.
10

Total 100

SCHEDULE - A

CERTIFICATE OF NO RETATIONSHIP

I/We hereby certify that l/We* amlare* related / not related(*) to any officer of P.W.D of the rank ol

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works

Department, Govt. of Odisha lfWe* amf arex aware that, if the facts subsequently proved to be false, my/ourx

contract will be rescindecl with forfeiture of ,E.M.D and security deposit and I/Wex shall be liable to make good

the loss or damage resulting from such cancellation.

l//We also note that, non-submission of this certificate will render my / our tender liable for relection.

Signature of the Tenderer
Date:-

(xJ - Strike out which is not applicable
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SCHEDULE - B

WORKING EXPERIENCE

LIST OF BUILDING WORKS IN PROGRESS

Note: The above information is to be certified by the Engineer in Charge I Employer not
below the rank of Executive Engineer.

Signature of the Tenderer
Date...

, scgEuDtE-c

Annexure - III
CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

(i)

ii0

(iii)

Iiv)

(v)
I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

Name of
Empioyer

Name of
location and

name of
work

Confl:act
price in
lndian

Rupees/
Agreement

no.

Major Iterns of
works

:

Date of
starting the
work as per
Agreement

Stipulated date of
completion ofthe
work as per
Agreement

R.evised target
date of

completion of
the work, if

any

Reasons for slow
progress, if any,
with the updated
billing amount

7 2 3 4 5 6 7 I
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WORKING EXPERIENCE

LIST OF BUILDING WORKS EXECUTED

Note: The above information is to be certified by the Engineer in Charge / Employer not

below the rank of Executive Engineer

Signature of the Tenderer
Date

SCHEDULE _ E

Name of
Empioyer

Name of
iocation anri

name of
work

Coniract prtce
in Indian
Rupees/

Agreemen't no.

Malor Items of
works

Date oi
starting the
work as per
Agreement

Stipulated da.e of
completion ofthe
work as per
Agreement

Actual date
ol

completion
cf the work

Reasons for
deiay in
starting/

compiefion,
if any

1 2 .1 4 5 6 8

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved

in any litigation relating to the works.

b) If yes: give details:

a) Has the tenderer or anY of its

constituent partners been debarred/

expelled by any agencY in India

during the last 5 years.

aJ Has the tenderer or anY of its

constituent partners failed to

perform on any contractwork in

India during the last 5 Years.

bJ Ifyes, give details:

Yes / No

Yes / No

Yes / No

If any information in this schedule is found to be incorrect or concealed, qualification application will

summarily be rejected.

Signature ofTenderers

SCHEDULE - F

3.

Note:
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2.

1"

AFFIDAVIT

The unciersigned do hereby certify that ali the statements made in the required attachments are true
and correct.
The undersigned aiso her:eby certifies that neither my / our firm 7 companV ,/ individuals_

nor any of its constituent partners have abandoned
any road/ bridge/lrrigation lBuikiings or other project work in India nor any contnact awarded tr: us
fon such works have been rescinded during the last five years prior to the riate ofthis bid.
The undersigned hereby authorize(s] and request[s] any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this staternent
rir regarding my Iour] competency and general reputation.
The unriersigned understands and agrees that further quaiifying information may be requested and
agree to furnish any such information at the request of the Department.
The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer

Name of Firm

Date

SCHEDULE - G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS

(For Super Class / Special Class /'A Class Contractors only)

I / We hereby certify that at present, the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

I / We also note that, non-submission of this certificate will render my / our tenae. tiafle for.e,1ectior,-

Signature of the Tenderer.
Date:-

3"

4.

5.

sl.
No.

Name of
Engineering
personnel

appointed for
supervising
contractor's
workwith

address

Qualification
Date qf

Appointment
Monthly
emolument

Whether full
,time

engagement'
and

continuous

If they are
superannuated /

retired / dismissed or
removed personnel
from state Govt./

Central Govt. / Public
Sector Undertaking /
private Companies

and s or any one
ineligible for

Government service
1 2 J 4 5 6 7
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Sanction of
the works Value ofSub-contract Sub-contractor (Name &

Address)
Experience in similar work

1 2 3 4

Proposed sub-contracts and firrns invoived. [Refer ITB Clause 3.2 hi
(Admissihle in case of con-rposite bids onlyJ

Attach capies of certificates on possession of valid license for executing water suppiy/sanitary

work/building electrification works [Reference Clause 3.2 h]

Signature of the Tenderers.
Date

SCHEDULE - I

SAMPLE FORMATS

UNDER TAKING

This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity

that has prepared the design, specifications, and other documents for the Project nor has any person

associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged ai"ry agency and any of its affiliates engaged by the Engineer-in-Charge to

provide consulting services for the preparation or supervision ofthis work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative

duties in an Engineering Department ofthe Government of 0disha or other gazetted officer retired from

Government service during last twil years without prior permission of the Gbvernment of Odisha in

writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if
either I or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same may be
cited in a separate letter.

SCHEDULE - J
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RELATIONSHIP DECLARATION

The Tender: Inviting 0fficer,
Subjeet: (l{ame of the WorkJ
R.eference : {tsid reference numberJ

Sir,

Pursuant to clause 2.2 of tl^te lTB, it is to inform that I have relative(sl employed as an Officer in the rank

of an Assistant Engineer/Under Secretary under the _ Department. His (Their] details are as follows.

Relationship:

Name:

Designation

Office

Address

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons, who are working under
my firm having near relatives to any gazetted officer in the rank ofan Assistant Engineer/Under Secretary in the

Department.

Sl no Name of the my
employee and his
designation in the firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
0ffice
Address
Relationship
Name:
Designation
0ffice
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazetted

officer in the rank of an Assistant Engineer/Under Secretary in the ,i Department. I am aware that any

breach of this condition would render my firm liable for penal action for suppression of facts.

Signature of the Tenderer.
Date:

To

43


