
:

Tender Inviting Authority:- Block Development Officer, Golamunda

l{ameof the Work:- 'Construction of Govt. Upgraded l{igh School At Makundapur, Golamunda Block
f-' ;s of Contractor:rCr& t'B'

Bid Identification no;-L of 2A2a-23 Estimated cost to tender:- Rs. 50817,f;5.00

Biltr of Ouantities
Description of works

Earth rvork in excavation offoundation in all kinds ofsoil with all lead and

lifts including levelling, refilling, sprinkling water & ramming the bed,

dressing the size and depositing excavated materials away from working area

rneluding rough dressrng and 
-breaking 

clods to maximum 5cm to 7cm and

removing roclts, debris, shrubs and other foreign materials including T&P etc.

complete as per specification and directiion ofthe Engineer-in-Charge etc

Supplying & filling in foundation trenches and plinth ditches with sand

including all cost etc complete 101273.00

PCC (1:3:6) in foundation and plinth using Crusher broken hard grani

coarse agrregates 40mm & down graded size of approved qualit;r

approved quarry including hoisting, lowering & laying concrete in layers not

0.15mtr in depth including ramming, compacting, each

properly by means of vibrator or rarnmer including watering and curri
for required period excluding form-work but, including

royality and taxes of all materials, labour charges, T & P

. as per specification and direction of the Engineer ln-Charge

luding GST. (Measurement lvill be taken for finished compacted secti

4524.75 325836.00

RCC M/20 using 20mm and dorvn graded crusher broken hard granite coat

aggregate as per IS 456 & IS 510 including hoisting, lorvering, layi

ncrete in layers not exceeding 0.l5mtr in depth and compacting each

by using vibrators, rvatering, curing lbr required period including linishi
the exposed surface smooth providing grooves, beads whether

including cost, conveyance, royalty & taxes ofall materials, labour

&P excluding the cost of MS rod, centering and shuttering etc. complete
I respect as per specitication & direction of Engineer-in-charge

4917.26

1078 r.93 167637.00

I 0781.93 173535.00

91s8.39 537863.00

First Floor
10124.13 33491.00

10271.79 13867.00

cutting, bending, binding and tying the MS Rods and placing in position

including cost. conveyance, royalty & taxes ofall materials including cost of
binding r.vire l8 to 20 guage, labour charges. T&P etc. complete as per

specification & direction ofEngineer-in-Charg but excluding GST but

excluding GS f.

1 0l 78.1 8 15961 01 .00

Estimated
Rate



6 Fly ash Brick Masonry of 23cm X llcm X 8cm size having crushing

strengih flot less than 75 Kglcm2 with dimensional tolerance + 8 percent in

cemenr mortar (l:5) including soaking bricks in water for required period.

iaying 'brieks in layer after applying cement rnc,nar of required thickness

ineluding raeking out joint and euring for required period including cost,

conveyance" royalty and taxes of all rnaterials, labour charges, T&F,

scafolding cte. eomplete as per speeification and direction ofthe Engineer-in-

but GST

a)Substructure Curn 39.379 4285.64 r58764.00

b) Sr-rper Structure

i) Grounci Floor Curn 96.65 4318.97 417476.00

ii) First Fioor Cum 8.94 ', 4549.46 40681 .00

7 i2mrn thicir eement plaster in eernent monar (1:6) in brick works including

racking out the joints, removing oily substances, bromming and providing

eement piaster including watering, curing f,or required period including cost,

conveyance, royalty & taxes of all materiais, Iabour charges. T&P etc.

complete as per specification & direction of Engineer-in-charge but

excludine GST.

i) Ground Floor Sqm 419.70 142.73 s9903.00

ii) First Floor Sqm 21.29 r 48.38 3 r 59.00

8 l6mm thick cement plaster in cement mortar (l:6) in brick rvorks including

racking out the joints, removing oily substances, bromming and providing

cement plaster including rvatering, curing for required period including cost,

conveyance, royalty & taxes of all materials, labour charges, T&P etc'

complete as per specification & direction of Engineer-in-charge but

excludine CST.

i) Ground Floor Sqm 610.46 203.78 124400.00

ii) First Floor Sqm 20.75-' 208.83 " 4334.00 -

9 Providing, fitting and fixing of 600mm x 600mm size vertified tiles (avg.

6mm thick) in floors, treads of steps and landing over 20 mm thick bed of

cement mofiar (1:1) jointed with neat cement slury mixed with pigments to

match the shade of the tiles, filling the joints with rvhite cement including

rubbing and polishing including cost, conveyance, royalty & taxes of all

materials, labour charges, T&P as per specification & direction of Engineer-

in-charge but excluding GST.

Sqm 398.282 977.24 389217.00

10 Fixing of 60cm X 60crn ceramic tiles in dados skirting and risers of steps on

12 mm thick bed ol cement plaster (1 :3) jointed r.vith neat cement slury mixed

with pigments to match the shade of the tiles including rubbing & polishing

complete including cost of Vitrified tiles

a) Ground Floor Sqm 92.46 773.10 71483.00

11 Providing titting and fixing of M/S grill, doors, rvindows made with 12mm

square bar framed with 35mrn X 35mm ms angle for rvindow & fixed grill

including cost, carrage and taxes etc complete (
a) Ground Floor Ks 2150.00 89.74 19294r.00

12 Finishing rvall surface with Acrylic wall putty (water based) of approved

make, finished smooth to receive painting including cost of scaffolding

staging charges including cost, conveyance, royalty and taxes ofall materials,

Labour charges, T&P etc complete as per specification and direction of

Engineer in charge but excluding GST. '

Sqm 1377.82

A

85.47 t17762.00

t3 Painting one coat of wall cement primer ( Water bound) including cost,

conveyance, royalty and taxes ofall materials, Labour charges, T&P etc

complete as per specification and direction of Engineer in charge but

excluding GST.

a) Ground Floor Sqm 1377.82 62.80 86527.00

14 Wall painting two coats with plastic emulsion paint of approve shade

including dll cost etc complete

l) Ground Floor Sqm 522.29 82.55 43 1 15.00



tEB( -15S'Ea
))

My quoteri rate is at current schedule of Rate

prt.,*g t". .*t*"tth approvecl paint to give an even shade to iron work

over a coat of primer iol: nerv work including cost. conveyance, royaity and

taxe-s of'a!l materia-ls, Labour charges" T&F ete cornpiete as per speeification

direction of Engineer in charge Lrut excluding G-sT'

FLnhhtrxg -atl-vtth weatleer eoat paint two coats with any approved weather

seal eoat ineluding all cost" carriage, royalty etc complete

P."rtdtrg frtt*g & f*trg of stainless steel of Grade 304 in Hand rail

50mmdia2mmthickcircularpipeswithbalusteredof32322mrrrtn
cost carrage and taxes etc complete

p.* Ftfty t"kh 
"ighty 

one tn*ousand seveh hundred

7o less / excess than estimated cost

Appro;ed for l7 l Seventeen ) items only amounting to Rs' 5081

forty @ lonly
Signature of issuing AuthoritY

,f,fi0 (Rupees Fifty lakh eighty one thousand seven hundred

Approved bY 4

^.M\?a'/
W^'Kalahandi

i{e Engineer,



BID IDENTIFICATION NO- BDO, GOLAMUNDA- 1 /2022-23

GOVERNMENT OF ODISHA

PANCHAYATI RAI & DRINKING WATER DEPARTMENT

PANCHAYAT SAMITI, GOLAMUNDA
(Civil Works)

DETAILED TENDER CALI NOTICE

l\ame of the work:

Construction of Govt. Up-graded High school at Makundapur,
Golamunda Block,

a'
1\I \r ;

Bloc k ilerJf6irment o lllcer.

tg / -€\$
o{ yffiffi }o

C.ontractor



1

PANCHAYAT SAMITI, GOLAMUNDA

BID IDENTIFICATION No: L /Z0ZZ-ZZ
No - \gqo / Dra,- 0r.',r\ ,2a12

The BDO, Golarnunda on behalf of Governor of 0disha invites Percentage Rate bids for the work as
detailed in thc' table helow in Double Cover system through registered posiTspeed post/courier service
only trolll 1.llc ioHi:;lurcii {li;rss ol'Contractols nentionecl in column-5 registerecl with the State Governments
anci (lont|aclors of Fiqurviilent Grade Class registerecl with Central Government / MFIS / Railways / BRO &
othci" Iiitgiricei ittg t.il'ganisairttn of Cenlrai Govt. tbr exccr-rtion of Civil works. The proof of registration from
the appropi'iate artithot"itrr chall be enclosecl ;rlong with the Bicl. If successful, the bidcler who has not
registe|ecl r-trltlcr tlte stalc gtlvel t'ttnettI has lo register uncir-'r'the appropri;rte registering authority of state
Govet'nnrettt i;i [)cijsita ilr.r1rp]',.rg.lLiatr: class 10r eligibility befitre signing of thc agrec,ment.

Thc biciders irilry.sLibmit bitls l.or the following works.

Bid doi:urlrenis r:ot-tsislirrg of specific;rtions, the schedule of quantities and the set of terms &
conclitions trl'colltl'a.l and othcr necessary Documents can be seen in the website
wtvw.L;rlrtlr,r,.,li.n ir lr.

A bid is said to he rcsponsive if it is accompanied hy cost of bid document, requisite
documents as stipulated in clause - 747 for qualifying criteria and required amountbf niO
security/ Bid Security Declaration.
As per the Office Memorandum No,8943 dtd.18.03.2021 of Finance Department, Govt of
Odisha, the bidders are not required to deposit the Bid Security/ EMD while submitting bids but
Bid Security Declaration is to be annexed by the Bidders wiih the Technical Bid. The bidder
having Experience in similar nature of work with documentary evidence is considered eligible.

Bids shall be received through registered post/speed post/courier service only.

l'he tsid tlocurnettts cart bc had fl'onr the Panchayat Samiti, Golamunda on payment of cash
/De'rn;itid [)rrft atrtoutiting ro Rs. 10000/- [T'en Thousand) only drawn in favour of Block
Devcloptnent Oltir:er, (lr..rlatnunda frr-rnr any Nationalised l3ank & payable at Golamunda from
03.1 1.7-0 )? to 09.1 1.2A').2 till I 7.00 hotirs oxcepr troUdays.
l'he biddcr t:;in;riso stib;itit iird docunrerrts downloacling the bid documents from ciistrict portal
incorpurattttg reqtiisite: cior:unrcnts rcquireci as per qualifying criteria along with tender paper cost
in shapo of d.nttlr'lti dlaiL itr iavour of IIDO, Golamunda amounting to Rs. 10000.00 (Rupees Ten
'l'housancl] cnly lronr arr.v Nationaliscd Banl< & pay;rble at Golamuncla

Tlre last datc of rece ipt of bids is 09"11 .2022 up to 17;00 [{ours.

,2,

3.

4.

7.

SI

No
Name of Work.

Approximate
Value of Work
(Rs. In lakh)

Period of
cornpletio
n

Class
of
Contra
ctor

Cost of
Document

Last date &
time of
availability of
bid documents
in the district
portal

1" 2 J 4 5 6 7
1 Construction of Govt. tJp-

gradcd Iiigir sr lii-rul.
Makundapur', Ctilanrunda

5081755.00 06 [SixJ
Calend:rr
Months

.B'
Rs, 10000.00 Dt.09.L1.2022

till 17.00 hours

Contractor'
C

B I ock Ocrel$BmCn t Olllcer.
Golamunda

5.

(t.



9.

10.

11.

L2.
13.
14.
15.

1,6.

The tecllrical bids will be open on 10.11.20'22 at 11.00 hours in the office chamber of BDO,

Golamuncla.
Thc pricc bicls oi qualifieci bidders will be opened on 10.11.2022 at 1,6.00 hours in the office

charnbr-r of BDO, Golarnunda.
The birlders must subrnit the rcquisite documents as stipulated in the clause - L47 for
eligibility.
The details catt be seen itr the bidding document'
'l'his Notlce is to be read with all clauses/ addendum.

Checklist to be duly filled in.
The intending Bidders are required to furnish their e-mail address and cell Phone No for future

communication regarding tender maters'
The intendir-rg bidders can withdraw from participation if he/ she desires so before scheduled date

and ti,re of closure. But, ire / she shall not do so to tacilitate awarding of work in favour of a

particrriar bictcler 1n such case 6rcnal action will be initiate agair-rst such bidders with adequate

disrnccntives with iorfeitur.e of HMD/uid Sccurity unlcss adequate justification for such back out is

furpishcri. Appropri;ite action for blacklisting the bidder shall also be taken apart from

disincerrtivizing tlte bidder.
Ther authority will not be l"reld responsible for any technical problem/ failure of network or late

receipt olbids.
Aly cr:ri.iggrrrluntl Aclclcnilunr wili be displaycd in the website www.kalahandi.nic.in-only'

The aurirority rescr.vcs titrt right to cant:cJ any or all bids without assigning any reason thereof.

Thc 1st lowest bidder nrust produce the original documents within the stipulated time period

faiiing which action shall be taken for blacklisting.

As per amendment to para 3.S.5 tvl of Note-ll of OPWD Code, Vol-l by rnodification vide Works

Department, Goverrrment of Odisha 0ffice Memorandum No-4559/05.04.2021, Additional

perforrpancc Security shall be obtainecl from the successful Bidders when the Bid amount is less

than estimatcd cost put to tender as below. The bidder shall submit the APS within 7 days from

issue o['letter of acceptallce in shape of term cleposrt or Bank guarantee issued by any Nationalised

Bapk ctlly plcciged in farvour tender inviling authority. Otherwise, the bid shall be cancelled and

security shall be florfciti:d lrurther, proceccling for black listing shall be initiated against the

defaultcr bidder.

i" Quotcci rate bclow 5% - No Additional pcrformaltcc security is rcqurred

ii. I,'ronr Sr/o to below I 0i2ir - 50% of thc clifle rerntial cost between estimated cost put to tender & bid

amounr shall bc clcltosittld.

iii. From l-0% and above - 1500/o of the differential cost between estimated cost put to tender & bid

amount shail be deposited.

L7.

18,
L9.

27.

22. If the biclcler ;rbandons the work without completing it in all respect within the allotted period, the

amolrnt so fgrnished as additionai perfornlance security will be forfeited & penal action will

initiated as per penal clauses.

Block Deve

Memo No. \gq\ /t Dated 0 ).11 ,20't-z-

Copy fonvirr.cled ro thc Disulct Infornration &. Public Relation Officer, Kalahandi for information

arrd necessary actiol. F{e is rr:qur:srccl to take appropriate steps fbr publishing the notice in two odia Daily

& one English Nationlrl Nows Papt:r aud to upio;rd to the notice in the distnct portal, www.kalahandi'nic'in

Block

Contrac[or

3 
Blo.k ,.fird*.nt officer,



Mcmo No. \prl 'L-
copy submi*:g":, cc', Rw (rr,rf 

,:!,*rnipatna /.sE, R _ J;l""i, 
02.\i.lD?2

filffiiix;Y /,i;,![rijtriir'',n"i,o ,..,;;il;i?;;i,na ,n,o,,,;;';i;, requesr to exhibit 
"TlT:

Block DeMemo No
\qn., Dated o?.,ll .2frL2-c.opy sLrbrnrttecr to cDo-curn- Fro, Zira parislrr^ r{rr.}.-^r: r, 

v 'z\'ll "lil'L'l-
tion and ,,,,,,.rr:*y,-,.ri,r,r. -rishad, Kalahandi / collector, Kalahandi for favour of kind

informafi on an d rir_,t:es-s;rry ;rcti o n.

Block De

[--<tntrac tcir 40
Illock n.'M,,.*..^+ n,.r



E-mail.
FAX No.

GOV}]RNMENT OI] ODISHA

PANCHAYAT SAMITI, GOLAMUNDA
NOTICE INVITING TENDER

Bid Identification No. BDO, GOLAMUNDA- I /2022-23

oA

Further cietaiis can be seen from the e-procurement portal www.kalahandi.nic.in

Block DevE

Memo No t\gqy dated- 04.\).A0)1

CopSz in cluplicate sr-rbtrrittec] to the l)ilector ol Intoi'nt;rtion ancl Public Relation Dcpartment Odisha, Bhubaneswar fbr

kind information arrd nocessat'y actiol.l.

Block Dev:

Memo No \-\BqG dated- D.f..\l- 2ot'l*-
Copy in cluplicate along with bicl documents in the soit copy submitted to the Deputy Director of Information

and public Relation Departnrent (AclvertisementJ Odisha, 13hubaneswar fbr information with a request to arrange fbr

publication in the two leading news paper in two local Odia dailies and one National English daily for wide

publication. The complementary copy of the news paper containing the tender call notice may please be sent to this

office for reference and record.

Block Deve
G

*_
.6-"-&-...;.:ffi".
'+T.., A

rlNo dated n l"aoA
Class of
contractor

Approx.
Amount put to
tender
f Rs. in lakhJ

1. Name of tLre r,vor'l< & estimatecl

cost:

Construction of Govt. Up-graded
High school at Makundapur,
Golamuncla Blocli.

,8, 50.81755

2 Cost oftencier papcr 10000.00 [ Ten thousand)

2 Period of cornpletion: (r calendar months

3 Date and tinte o1' avaiiabilitv ol

bid document

Irrom 03.1 1.2022 to Dt. 09.11".2022 til|

17:00 hours

4 Last date/'i'ime fbl receipt olbid Dt. 09.1 1 .2022 t111 17:00 irours

5 Name and address of the Oflicer

Inviting Bid:

IlD0, Golamunda

6 Date of Opening Dt.10.1.1".2022

Contractor

0
Bl.ck D.rffg*tdolficer.

fficer,

Golam



CHECKTIST TO BE SUBMITTED BY THE BIDDER
:l

sl.
No

Particulars Whether furnished

Yes No

01.
Losi ol render ltaper lls.10000.00 (Scanned copy of financjal
,""1,lnr:n:'h1l br: rurnish eci)

tslD stcurity declaratron iir tie prescriberl tbrntat02

03. ..llrt 
:,,_u.l I l,j .l-l1e 

r s t 
1a_t] 

o n it c r.t i f I ca re

Co1-:y of valicl GS'l'

Cop'v olPAN Card

No iiclrtlor)ship Ccrrjfitatt: in St:hedule - A

Works Experience Certiflcate-

List of worl<s ( similar nature J executed in Schedule-D

04.

05.

06.

07.

(A)

tB) Lrsr or oltgorng rvot.ks in Schedule_B:-: ----- -lnformarion regaratng- ;Lrrril l,tigrt,rr, de#;lrg / e_p"ili"gfrorr the tencler or abandonment oittl. *o.L Uy the tenderer inSchedule-E

08.

tAl

(Bl ! ft j q41,4 4 !q]Lq,4uqc - r;
l'ools & Plants anri nrritiii,.."., url* tLr. *qrtit e,rtl;
Schi:dr-rle-C.

I1,,,. ,,..^-+ ,.r' ^.--.. ;;; ;-- . -.

09.
(A.)

10
vvLLri!,c,r, ur crludllerrrelti oi t ecltnlcal personnel as per schedule
G

Typc of Equipments

Concrete mixer

Concrete Vibrator: plate type

sl.
No Requirement marks

1

2 nos 30
2

Lno 10
3 LUrtcrere vtDrator : Needle type

Water Tanker

Water pump

Truck/ f ipper/ Tracror

Power Generator

Lno 10
4

1no 10
5

1no q

6
2no 15

7
1no 10

B. t',E,!l !yll:! i.Ils- :rll0 !1r{L(rring pIares (Steet/Iron) 2500 sqft 10

100

Ccxrtractr.rr
o

Bltrck D,.r,tk,cr ffi ^o.



'1]-- CONTRACT DATA

A. GENERALINFORMATIONS

Details
SI No Item

1. Bid Iderttificatioll N o.
I /ZOZZ-Z:J

2

3

Name of the Work
Construction of Govt' Up-graded High school'

Makundapur, Golamunda

0fficer tnviting T'ender BDO, Golamunda

5081755.004 Estimated cost

BID INTORMATION

0
B I oc k oevffpnf<fr ofll cer.

/'. ^1^*,--l^

1

5 calendar months6 I ntend ccl conl pletiorr perriod/Time

pelioci assigne'cl fbr Cornpletion

7

Sale o{ lticl documetlts Fr;; 03't"1.,022 to 09'Ll.20?2 till 17'00 hours

Reccipl of bicl docttmetits 09.11.2022 till 17.00 hours

ffiOpening o1' brci docilmetrts

B Cost ol Bicl Document

I Bank draft amoLlnt seParatelY

(Cost 01 tender PaPer ) Rs.10000.00 (ilupees Ten thousand onlyJ

ll in favour of BDO, Golamunda

llt payabie at Golamunda

I Bid Security

I Ailount - A; p* the office memorandum no 8943 dt'

18.03.2021 of Finance Dept. Govt, of Odisha, the

biclclers are not required to dep[osit the Bid

security / tlMD amount during participation but

bid security cleclaration is to be submitted by the

bidder with technical bid

ii in favulr ol'

iii payablc at

iv T'ype oi'instrument As specified in the bid document

90 days
10 Bicl vaiidity perriocl

11
-t -L MlnimLrm per:iod of contract / agreement /

lease cleecl of equipment g!g-mesbgl9119i-
Not applicable

Indian RuPeet2 Currency of PaYment for Contract

13 Language of Contract English

Contractor



1 Narne of work 1.1 1. Construction of Govt. Upgraded fligh School At
Makundapur, Golamunda tslock

') Scope of work Z,I 1. Construction of Govt. Upgraded High School At '

Makundapur, Golamunda Block

The scope of work shall include following activities:
i) Detailed survey of the proposed area & route
iiJ Supply of buildings materials
iiil Suppty of machineries & equipments required for the

construction
iv) Testing of the materials & providing report to the owner

v) Receipt, storage & preservalion of materials
vi1 e.oriding design & drawings to the owner for approval

vii) Re-construction of defective work
a
J Eligibility of bidder 3.1 tfre nidaer must be a'B' , &'C' class contractor under State

PWD or other Department or equivalent class of contractor

CPWD / MES / BRO/Railway or other state PWD or other

Engineering organization

He must have posses the following documents :

i) GSr
ii) PAN
iii) Experience in executing similar nature of work
( Work experience certificate )
ivJ Machineries & equipments as stipulate in the bid

documentS hire or owned.
v) Affidavit as desired
vil Bid securiW declaration

4 Definition 4.1 fmptoyer" on behalf of Governor of Odisha shall mean

BIock Development 0fficer, Golamunda, or his re-
plesentative successor & assigns

4.2 'gidaer" shall mean those who have participated in the

biddine process

4.3 "Co"trrcd shall mean the agreement entered into by the

employer & successful bidder
4.4 ?rrr".t ,. *ork" means 1. Construction of Govt' Upgraded

Hieh School At Makundapur, Golamunda Block

4.5 "BIn" sfrrtt mean Techno-Commercial & Price proposal in
prescribed format submitted by the intending bidders

4.6 "fOe 7 WO; i.e. " Letter of Award / work order" shall mean

officiai letter issued by the employer regarding acceptance of

bid & issuance of wo

'i

SECTION - I
INSTR.CUTION TO BIDDER

8



4.7 "Ensineer-in-charge" shall mean Executive Eneineer DRDA.

4.8 "specification" shall mean that technical specification of the items
as per bureau of Indian standards

+"9 "Quoted price" mean the rate quoted by the bidders in
percentage or in figure

4"10 "Month" shali mean the calendar months of the year
4.71 "Code" mean the Indian standards & OPWD code as is applicahle

tsid Security Declaration 5.1 The bidders shall submit Bid security declaration with his bid in
the prescribed format as per Finance Dept. office memorandum
No. 8943 dt. 18.03.2021 & Works Dept. Office Memorandum No.

5984 dt. 27.04.202L
The succeqsful bidder shall deposit 2o/obid security of contract
value in shape of BG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BDO, Golamunda

5.3 Contractor exempted from payment of EMD can also participate in
the tender process with documentary evidence for exemption .

5.4 Combined bid security for more than one work is not acceptable

6 Additional Performance security 6.7 The successful bidders shall deposit additlonal performance
security as below as per Works Dept. office memorandum No.
4559 dt. 05.04.202L
i) Quoted price below 5% - No additional perfomance security
required
ii) From 50/o to below 10o/o - 50o/o of the differential amount of
estimated cost put to tender & quoted amount
iii) From 1070 and above - 150%o of the differential amount of
estimated cost put to tender & quoted amount

6.2 The successful bidder shall deposit Additional performance
security in shape ofBG / NSC / POTD/KVP/TDR issued by any
Nationalised Bank duly pledged in favour of BD0, Golamunda

7 Bid validity & efiension 7.7 The bid shall remain valid for 90 days from the last date of receipt
ofbid documents. This can be extended further is both the parties
ire agreed on

I Bidding system 8.1 The bidding system shall be single stage double cover system. This
includes :

i) Technical bid
ii') Price bid

9 Submission of bid 9,L fhe technical bid & price bid sfrall be sealqd in two separate covers
superscribing technical bid & price bid & shall be submitted
putting them in a large envelope superscribing bid for the said
specific work the bidder is participating. The bid shall be

submitted offline through registered post / speed post / courier
service only. The technical bid shall comprise declaration under
the official secret act, 1923

The technical bid & price bid shall include :

i) Technical bid -
aJ Registration certificate
b) PAN card
c) GST

d) Bid security declaration
e) Work elperience certificates
fJ List of works in hand
g) Machineries equipment owned bythe bidder including
ownership cerrificate or certificate obtain from an official not
below the rank of Executive Engineer as regards possession of
equipments !

h) Machineries & equipments hired by thebidder including
ownership certificate of the lessor with lease deeds
iJ Affidavit regarding correctness of t}te information submitted,
not debarring or expelling from tender process in the last 5 yedrs,

not involved in any litisation & not abandoned anv work in the Iast

9



>:

5 years
j) Declaration for availing EMD exemption
l<J Affidavit for price preference
i) Schedules for suppiementary information
mJ l,lo relation certificate
nl Cost of bid docurnents in shape of rnoney receipt or Demand
draft from any Nationalized Bank pledged in favour ofemployer.
ii. Frice tsid
al Bill of quantities

9.2 Each bidder shall submit only one bid for one work. A bid is said
to be responsive if it is accompanied by cost of bid docrlments &
bid security

tr ate Bid 10.1 Late bid shall not be considered for opening. The authority will not
be responsible for late receipt due to postal delay or other reasons.

77 Cost oftender paper 11.1 The bids shall be incorporated with the technical bid amounting to
Rs. 6000.00[Rupees Six ThousandJ only in shape of money receipt
or Demand draft from any Nationalized Bank pledged in favour of
employer.

12 Receipt & opening of Bid 72.1 i) The bids received after last date & time of receipt shall not be
opened & shall be returned to the contractor.
ii) The bid shall be opened on the schedule date & time by the bid
opening committee / tender cemmittee in,the presence of the
intending bidders or their authorizes representatives.
iii) The technical bids shall be opened in the due date & time
mentioned in the bid document & NIT. If the bids cannot be
opened on the scheduled date & time due to certain reasons then
it shall be opened in the next working day.
iv) The price bid shall be opened on the schedule date & time of
responsive bidders qualified in the technical bid only

13 Evaluation ofbids 13.1 During the detailed evaluation of the price bid the officer inviting
the bid will determine whether :

i) The bid security is confirmed
iiJ All the requisite documents are furnish duly self attested
iiiJ Meets eligibility criteria as per clause 147 & clause 3 ^

73.2 The bid shall be declared to be responsive if it is found complete in
all respect.& meets the qualifying criteria as stipulated in the bid
the bid documents ( DTCNJ & on the basis of the terms &
conditions incorporated in the bid documents.

13.3 The price bid of the successful or responsive bidders will be
opened only to select the L1 bidder

t4 Language ofbids 14.1 English
15 Payment of bids 15.1 The payment shall be made in Indian currbncy after the bills are

passed for payment by the competent authority through e-
transfer.

76 Disqualification 76.1 The bidders are subject to disqualification ifthey have
i) Made misleading or false representation in the forms,
statements & attachment submitted
ii) Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history or financial failure etc
iii) Participate in the previous bidding for the same work & had
quoted unreasonable prices & couldn't furnish justification to the
Engineer-in-charge
ivJ Indulged in unlawful & corrupt means in obtaining bids
vl Havine been blacklisted in the past

1.7 Forfeiture of Bids security 17.1 The bid seburity shall be forfeited:
iJ If the bidder withdraw after opening of bid within the validity
period
iD Ifthe bidder seeks any revision ofrates or back out from the
tendering process.
iii) Bidderiails to submit originai documents within 5 days from
date ofopening
ivJ In case the successful bidder fails to sign the agreement & to

l0
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furnish bid security & APS within time limit of 15 days.
v) If the LL bidder fails to sign the agreement he may be debarred
from paflcicipating in the tender process for three years & may be
black listed

x8 Modification & withdraw of bids 18.1 the bid once submitted cann'trbe modified.
L9 Award & signing of agreement 19.L The employer shall notify the acceptance of bid & call for signing

of agreement to L1 bidder within 15 days. In case the bidder fails
to sign the agreement he may be debarred from participation in
bidding process fon 3 years, he may black listed & EMD will be
forfeited. The successful bidder shall deposit required amount of
bid security & APS in the proper instrument.

2CI Righr to .A,ccept or reject any or
all biris

2A.X The competent authority on behalf ofthe Governor doesn't bind
himself to accept the lowest or any other tender & reserve the
authority to reject any or all tenders received without assigning
any reason.

24.2 All bids in which any prescribed condition is not fulfilled or any
condition put forth by the bidder which doesn't contain in the bid
document

21 Notification of award & signing
of agreement

2t.L The biddei shall sign the agreement within 15 days from the issue
of letter of acceptance depositing required amount of bids security
& APS along with work programme failing which the employer
without prejudice to any right or remedies in law be at the liberty
to forfeit the bid security absolutely

22 Corrupt & Fraudulent practices 22.1. fhe Employer will reject a proposal for award if he determine the
bidder to be in corrupt & fraudulent practices.

1l
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x.

SECTION.II
Proeedure for Participating in Bidding

..

(iJ T'he bid shall be submitted in two covers i.e^ L. Technical Bid Z.Financial Bid superscribing Technical Bid and

Financial Bid and putting together in a large cover superscribing tender for specified work.

[ir.) TLre contract shall ]:e drawn [n P.W.D. P-1 contract Form & signed by BDOs, Golamunda on behalf of the

Governor of 0disha.

[iiij The itern of rruorks as per Scheduie of quantities of the Agreement shall be supervised measured and check

measured by the Additional Project Director(Tech), DRDA, KALAHANDI/AE/AEE Concerned.

(ivJ The Financial Bids ofthe bidders qualified in the Technical Bid shall be opened only.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be

submitted in English. The applicants name should appear on each page of the application along with his signature

or the signature of his authorized representative at the bottom of each page.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in

the wordings will not be accepted.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the

column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work

immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders

and validity of tenders can also be extended if agreed by the tenderers and the Department.

6. til The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments in Schedule -C.

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of

equipment/machinery from one site to another site when work is to be executed.

[iii] The conractor shall furnish ownership documents for those ntachineries which he is planning to be deployed

for the tendered work if these are not engaged or produce certificate from the Executive Engineer of

Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines

are tikely to be released from the present contract. Certificate from the Executive Engineer of Government of

under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of

tender

(ivJ In case the contractor proposes to engage machineries and equipmentS as asked for in the tender document,

owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security.

The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to

mobilize the machineries within a period as to be able to execute an item of work as per original programme

which will be part of the agreement.

[v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership

from the company/person providing equipments/machineries on hire/lease along with contracts/

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on

long term basis for a minimum period of 10 (Ten ) calendar months as mentioned in contract data from

the last date of receipt of Bid documents.

7 . An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has

abandoned any work in the last five years prior to the date of the bid shall be debarred from qualification. The

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender

J.
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documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in

,schedule - E and required affidavit in schedgle - F" The bid will be summarily rejected if the above affidavit are

not incorponated.

Irlo Relation certificate"

The contractor shali furnish a certificate along with the tender to the effect that he is not related to any officer in

the rank of an Assistant- Engineen & above in the state F.W.D. or Assistant/Under Secretary & above in the Works

Department, trfthe fact subsequently'proved to be false, the contract is liable to be rescinded. The earnest money &

the totaj seclrrity wiii he fonieited & he shall be liabie of make good to damages the loss or damages resulting for

such canceliatrons. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

( iJ Each tenderer is to submit along with tender his experience on construction of similar nature of Building/

R.oady' Bridge/Canal Works.

ii) The prospective bidder should furnish list of similar nature of works executed in Schedule-D satisfactorily

completed and list of works in progress in Schedule-B. The work experience certificate shall be furnished by the

employer obtaining the same not below the rank of an Executive Engineer.

If an individual makes the application, the individual should sign his full name and current address.

If the application is made by proprietary firrn, it shall be signed by the proprietor with full name & current address.

If the application is made by a firm in partnership, itshall be signed byall the partners of the firm with full name

and current address or by a partner holding power of attorney for the firm in which case a certified copy of the

power of attorney shall be accompanied with the application. A certified copy of the partnership deed and current

address of all partners of the firm shall also be accompanied with the application

If the application is made by a limited company or a corporation, it shall be signed by duly authorized person

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

be accompanied with the application. such limited company or corporation will be required to furnish satisfactory

evidence of its existence along with the technical bid'

Submission of more than one bid by a bidder for a particular work will liable for reiection.

Percentage rate contract (vide Works Department letter No'8310 dt.17.05.2006)

In case of percentage rate tender:-
(il The Contractor has to mention percentage excess or less over the estimated cost [ln figures as well

as in wordsJ in the prescribed format appended to the tender document.

(ii) DELETED

(iii] only per'centage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filled-in figures and words, so that there will be no discrepancy.

a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage

quoted by the Contractor in words shall be taken as correct

b. Il any discrepancy is found in the percentage quoted in excess/'less and the total amount quoted by

the Contractor, then percentage will be taken as correct'
c. The percentage quoted in the tender without mentioning excess or less and not supported with the

corresponding amount will be treated as excess'

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding

amount does not tally with either to percentage excess or less then it will be treated as percentage

excess.
e. The percentage quoted in the tender without mentioning excess / less supported with corresponding

amount if tallied with the percentage then itwill be treated as to which side the amounttallies.

f. The Contractor will write percentage excess/ less up to two decimal points only' If he writes the

percentage excess / less up to two or more decimal points, the first decimal point shall only be

considered without rounding off.

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures,

Corrections, over writings & interpolations where unavoidable should be made by making out,

initialing, dating and rewriting.

[ivJ In the p1 contract time is the eisence. The contractor is required to maintain a certain rate of

' progress specify in the contract.

L

10.

Lt.

12.

13.

L4.

15.

13

A
V^



ivl The quantity rnentioned can be increased or reduced to the extent of'L\o/o for individual items subject io a

maximum of 5clo over the estirnated cost. trf it exceecls the limit stated above pnior approval of competent

authority is mandatory before making any payment'

lvil The period of cclrnptretion is fixed anC cannot be altered except in case ofl exceptional cireumstances

'urith due approval of next higher authority

fvii] Bi]is for perientage rate tenders sha]l be prepared at the estirnated rates for individual items only and the

percenrage excess or less shall be addeci or suhtracted from the gross amount of the bill

n6. The tenders shall carefully study the tenrative drawings and specifications applicaLrle to the contract and all the

documents, which wiil form a part of the agreement to be entered in to, by the accep[ed tenderer and detailed

specificarions for Odisha, and either relevant specifications and cirawings, which ane available. Complaint at a

future date that the tenderers have not seen plans and specifications cannot be entertained.

j.T. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered

during the execurion as per actuai necessity and detail test conducted. But the tendered rates quoted by the

tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way

invalidate the contract and no extra monetary compensation will be entertained. The work shall however be

executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

18. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of

the site and locality of the work, about the qualiry and availability of the required quantity of material including the

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender

will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates

including labour and materials with taxes, octroi, other duties, lead, lifts, loading and 
llloading, 

freight for all

materials and all other charges necessary for the completion ofthe work, to the entire satisfaction ofthe Engineer-

in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not

pay any extra charges for any reason in case the contractor claims later on to have misiudged as regard availability

ofmaterials, labour and other factors

19. The tender should be accompanied with the scanned copies of the valid Registration certificate, GST ond PAN

card which are mandatory and the original certificates are to be produced within five (5) days of opening of the

tender before BDo, Golamunda for verification, otherwise his/her bid shall be declared as non-responsive and

thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and

quotations shall be strictly in accordance with the items mentioned in the Tender call Notices. Any change in the

wording will not be accePted.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-

of what-so-ever.

The earnest money will be retained in the case of successful tenderers and will be deplt with as per terms and

condition of O.p.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after

intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest'

23. (i) Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability ol

materials. In every case the materials must comply with the relevant specifications' Complaints at future date that

the availability of materials at quarries has been misjudged can't be entertained'

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be

responsible for ensuring the quality of the materials supplied. The contractors would , however ,be responsible for

procurement of materials from authorised sources and voluntarily disclose the source of procurement for the

20.
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purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement while

siillrnitting the Icids"

The offer of tender shali be inclusive of cost of construction and rnaintenance of island, ferry service, fair-weather

road, service road, Foot Bridge, pyion base, winch stand anri derrick stand etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness ofthe trial borings shown in the Cross Section.

25. to 30 DELETED

31. DELETED

32. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid documen! the decision of the officer inviting the bid will be
binding on the bidder

33. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. The
bidder / tenderer whose bid has been accepted will be notified of the award by the Enginee4-in-chaige prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter [hereinafter
and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the Engineer-in-charge
will pay the contractor in consideration of the execution, completion and maintenance of the Works by the
contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract Price"J.

The notification of award will constitute the fqrmation of the contract, subject only to the furnishing of a

. performance security (lnitial Security Deposit) and additional performance security as per Clause 99 of DTCN in
form of Fixed deposit receipt of Schedule Bank, Demand Draft, Kissan Vikash Patra/Post Office Savings Bank
Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the BDO,
Golamunda and in no other form which including the amount already deposited as bid security (earnest money)
shall be 2%o of the value of the tendered amount (excluding Lyo deposited towards hiring of
equipments/machineries from outside the State if anyJ and sign the agreement in the PWD Form Pl for the
fulfillment of the contract in the office of the BDO, Golamunda as directed. The security deposit together with the
earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security
for the due fulfillment of this contract and additional performance security in accordance with the provisions of the
agreement.

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following
documents shall form part of the agreement.
aJ The notice inviting bid, all the documents including additional conditions, specifications and drawings, if

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security.

bl Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial

. security deposit and additional performance security deposit are received by the Engineer-in-Charge. The
performance security will be refunded after Six Months of completion of t}te work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.0.R. No 848 dtd.z1.05.97 f.O.R.No.202 W.F.D.
dtd.06.03.P8 respectively the E.M.D. will be, forfeited in case, where tender6rs back put from the offer before
acceptancd of tender by the competent authority.

cJ Amendment to Para 3.5.18 Note * viii of OPWD Code Vol.-I

Before acceptance of tender, the successful bidder will be required to submit a work programme and mile
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of
failure on the part of the agency to achieve the mile stone liquidated damage will be imposed.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring
a suit in regard to the matter by this contract at any place outside the State of Orissa.

35. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the conffactor.

25.
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37,

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter
No.VII [R&B) 5225, dt.26-2-55 and No.ll, M-56/67-28842 {5), dt27-9-67'
In case of any complaint by the iabour working about the nonpayment or less payment of his wages as per latest

minimurn Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

' a. Ren! royalties and other charges of materials, octroi duty, all other taxes including labour welfare
cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building including
temporary building and temporary electric connection to work site as well as construction of service road

and diversion road and its maintenance tilt completion of work as required by the tenderer for Collection
of rnaterials, storage, housing of staff or other purpose of the work No tCnderer will however be liable to
pay covt. for temporary occu'pation of lanii owned Ly Covt. at the site oithe work. '

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein

to the satisfaction of the local health authorities.
c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

work.
d. Fees and duties levied by the municipal, canal or water supply authorities.

e. Suitabli: equipments and wearing apparatus for the labour engaged in risky operations.

f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and

approaches in order to protect the public and employees from accidents.

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the worlcnen compensation act.

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own

cost.
Bid documents consisting ofplans, specifications, the schedule ofquantities and the set ofterms and conditions of

contract and other necessary documents can be seen in.all the offices issuing the documents and office of the under

signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of

tende. papers. Interested bidders may obtain further information at the same address. But it must be clearly

understbod that tenders must be received in order and according to instructions in complete shape. Incomplete

tender is liable for rejection.

After the work is finalised, all surplus materials,should be removed from the site of work. Preliminary work such as

vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and

clean, this should be inclusive ofthe rate'
No payment will be made for bench marks, Ievel pillars profiles and benching and leveling the ground where required.

The percentage rate tq be quoted should be inclusive of carriage of all materials and incidental item of works.

It shbuld be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of
any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled

before the extra items of work or extra quantity of any items of work is taken up.

Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned

herein before tendering. In Jase of aribiguity, the clauses of PWD Form P1 with latest amendments shall supersede the

condition of DTCN.

44. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 71o/o P.A.

45. All items of work as per schedule of quantities of this tender should confirm to 0disha Detailed Standard Specification.

I.R.C. & I.S.l. Codes & Bridge code section I,ll,lll,N & Vll & latest design criteria for pre-stressed concrete bridges

specially for Roads & Bridges issued by MoRT&H., Government of India, MORT&H Specification for Road & Bridge

work [Latest Revision) shall be the guiding book for execution, quality assurance, specification and measurement

for all items of Bridge & Road works. Compacting shall have to be carried out with help of mechanical vibrators from

the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656.

46. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and

made leak proof and water tight. A11 joints in formwork shall be properly sealed preferably with P.V.C. ioints sealing

tapes & compounds.

47. Form worl< including complete false work shall be designed by the Contractor without any extra cost to employer and

the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject

partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to

failure of centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims

thereof.

JO,
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Cement shali be used by bags and weight of one bag of Cement should be 50 (fiftyl Kg. net & the Engineer-in-Charge or

iiis r:epresentative shall have the right to test the weight & quality from time to time.

T-he tenderers shall make ali arrangements for proper storage of materials like steel & cement but no cost for naising

shed for store and pay oi security guarii etc. will be borne by the Department. The department is not responsible for

any theft or loss of materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall

have to paythe full penaltyas per clauses of the contract. No extension of time will be granted on the application of

the contracton due to delay in procurement of materials. 
.

Apprcach road to site of work tror transport of rnaterials to site of work is sole responsibility of the Contractor.

Siaiutory traffic resiriction in the town area for Transport ofconstruction material to site ofwork is to be taken in to

c.nsideration before tendening and no consideration for extra time or compensation thereofshall be considered.

51. The contractor should at his own cost arrange necessary tools and plants requir"ed for efficient execution ofwork and

the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

52. The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed

statement and may be changed from time to time subject to the condition that the contractor will execute in advance an

agreement with the Engineer-in-Charge.

53. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the

contractor under this ground under any circumstances

54. The tenders should furnish along with their tender a list ofworks executed during the last three years duly certified by

the concerned Engineer-in-char[e indicating the satisfactory completion for Civi] works as per the proforma enclosed

in a separate sheet of schedule-H.

55. It should be clearly understood that:

aJ The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the

Engineer- in-charge.

b) Concrete test specimens 15Omm , 150mm x 15Omm in size [whether plain or reinforced concreteJ for

the testing shail be taken for each structural member by a representative ofthe contractor in the presence

of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.

The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out

in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried

out in accordance with the stipulation in Bridges code section-lll'

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen

and no plea shall be entertained later on the grounds that the casting ofthe test specimen was faulty and

that the result of the specimen did not give a correct indication of the actual quality of concrete,

d) plain concrete and reinforced concrete specimens will be tested in Quality control and Research

Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal lsboratories, Cost of testing

of all specimens and samples will be.borne by the Contractor'

eJ The construction ofweil staining by injecting cement or grout in coarse aggregate placed in position shall

not be Permitted.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim

for carriage of water whatsoever will be entertain,ed . 
:

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work

as shown in the tender exceeds Rs. 2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of

employmentwill commence within one month after the date of work order and would last till the date, when 900/o of

the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel

of equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by

50.
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ihe ChiefEngineer in the manner so that the total expenditure does not exceed one percent ofthe tendered cost ofthe

wori<"

List oftclol & plants in running condition in possession ofcontractor is to be furnished in a separate sheet of

schedule-C.

It is rhe responsibility of the contractor to procure and store explosive required for blasting operation. Department

ma.rz render necessary possible help t-or procuning license"

Ftlr submission of a tender for the work, the tenderer will tre deemed to have satisfied himself by actual inspection of

the site and locality of the work about the quatrity and availability of the required quantity of materials, Medical aid,

labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work

acc0rding to the specincadons attached thereto and" that he had taken in to account all conditions and difTiculties that

may be encountered riuring its progress and to have quoted labour rates and materials with taxes, Octoroi and other

duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the completion ofthe

work to the entire satisfaction of the Engineer-in-,charge of the work and his authorized subordinates. After acceptance

of the contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to

have misjudged the conditions as regards the availability of materials, labour and other factors. The contractor will be

responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the

execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be

deducted from the bills or his other dues.

6i,. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from

the contractor's bill.

62. Taxes as admissible shall be deducted from the contractor's bill, where Agreement Value is One Lakh and above. GST

shall be paid @ of 1,20/o of Gross Bill.

63. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if

any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour [Regulation and Abo]itionJ Act. 1970 the contractor who undertakes execution

of work through labour shall produce valid licensb from licensing authorities of labour Department.

66. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.

67. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from

cutting shall be economically utilised in filling.

68. The stack of road metal and gravel will be measured in boxes of 1.5m , 1.5 M x 0.5M which will be taken as 1.5m x

1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 7/6 of

volume or more depending upon the looseness of stacking which would be determined on actual observation and

deduction.

69. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be

granted to the contractor under any circumstances.

70. Sinking of wells shall be measured as per M0RT&H, Specification for Road & Bridge work [latest revision).

71. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in

the rate. Removal of trees, logs of trees or isolated boulders and desalting of,sand or earth from existing well,

rectification oftilt and shift ifany, etc. shall also be included within the rate. :

72. The depth of loundation indicated on the drawing are provisional but these may be altered if necessary in the light of

the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

73. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender.
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74. Construction of coffer dam or island or the work of open excavation or dressing or iabour for laying well curbs shail be

inctr',rded in the rate.

For concreting the bottom piugs of well under the method of providing concrete shouid be either with tremie or any

other approved rnethod as weli be directed by the Engineer-in charge with 10% extra cement to be used for under

u,"ater concreting without any extra cost to the department'

78. N6 clalin wlll 'tle elterrained In respect of difficulties during sand blowing met with during sinking of weils'

77. NopartoftheLrearingforthesuperstructureshalt bealiowecitorestonthenosesofthepiers.

7g. Tar Steel niesh reinforceinent shail be provided in the concrete ofthe girders on the caps ofthe piers / abutments

immediately in contact with the bearing to ensure proper distributions of heavy load.

79. Lugs and gi:ooves shall be provided in the hearings to preventthem from skewing and getting out ofalignment'

80. Inspection by the Director Generai ofSupplies and Eisposals ofthe bearing during manufacture and X-Ray or Gama Ray

examination of castings thickness more than B inches and load testing of bearing if considered necessary shall have to

be carried out at the contractor's cost .The same procedure for testing may have to be followed for ribbed bearing

manufactured bY widening.

g1. sampleofaumaterial-Thecontractorshallsupplysampleofallmaterialsfullybeforeprocurementfortheworkfor

testing and acceptance as maybe requiring by the concerned Executive Engineer.

82. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the

State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders

belonging to the state of Odisha. Likewise 'A', class contractor shall emptoy under him one Graduate Engineer or two

Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly

emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under

the state Govt. of odisha. The Engineer-in chief [civil), odisha may however assist the contractor with names 0f such

unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor' The names of such

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with

the tender as to who would be supervising the work. Each bill of the Super Class, Special class or 'A' class Contractor

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate

Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bili has been

supervised by him. (Vide works Department N o. Codes M-22197-1.5384 dated 9.7 .97). The required certificate is to be

furnished in the proforma contained vide table 1.4 of Qualification Information of Schedule-8.

g3. An Engineering personnel of the executing agency should be present at work site at the time of visit of High level

Inspecting officers in the rank of Chief Engineer and above'

g4. All reinforced cement work should confirm to odisha Detailed specification and should be of proportion as per Contract

Agreement having desired compressive strength (in work testl in 15 Cm cubes at 28 days, after mixing and test

conducted in accordance with IS 456 and IS 516'

g5. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc' either rainwater or

sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars,

profiles and benching and leveling the ground wherever required. The rates quoted should be for finished items of

works inclusive of thlse incidentaf items of work. It should be understood clearly that no claims whatsoever would be

entertained.
86. The tenderer shall have to abide by the c.p.w.D. safety code rules introduced by the Government of India, Ministry of

work Housing and Supply in their standing order No-441-50 dtd'25'11'57'

The Contractor will have to submit to the BDo, GoLAMUNDA monthly return of labour both skilled and unskilled

employed by him on the work.

All fittings for doors and windows p,H. & Electrical works as supplied by the Contractor should be of best quality and

conform to relevant LS. specification and should be got approved by the Engineer-in-charge of the respective wing

before they are used on the work'

ol.
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89, After compietion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings,

if icund necessary and bear the entire cost of such test, including the inspection of Electrical lhspectorate'

The Tenrierer shouid furnish along with their tender x..a list of works, which are at present in their hand 2' list of T&P

a*rj B.l[st oi work executed irr the prescrihed profbrma[sJ enclosed herewith in appropriate place of bid document'

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R C'c'

structures like roof sla.tr, columns, chajjas, fins, parapets, shelves etc. shall notbe paid'

The tenderer may at his option quote neasonable rate for each item of work carefully so that the rate for one item

should not be un'workable low and fon otliers too high'

g3. The contractor has to arrange the samples of materials required for execution to be got tested and approved by ihe

Department 
'before taking up the work and during course of execution required from time to time' All such samples will

be tested at R&B Depqrtment; Control and Research Laboratory Bhubaneswar, Quality control division Cuttack

and zonal Laboratories, MLAHANDI at the cost of the contractor with no extra cost to the Department'

g4. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course

of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work

within 6 months from the date of final certificate of completion of work 
_the 

conlactor shall make good of all such

damages at llis own cost with no extra cost to the Department. No claims; whatsoever, in this regard will be

entertained'

g5. The Fly ash bricks of good quality shall be used having required the crushing strength. The bricks should be approved

by the Engineer-in-charge before use in the work and should conform to the minimum strength as per National

Building Code.

g6. under section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertal<es execution of work

through labour should produce valid license from the licensing authority of labour Department'

97, Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eventualityofdifferenceforco-efficientforlinear.meaSurements.

9g. Engineer contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect

that he has not yet availed the facility / participated in the tender for more than two works (Exciuding this workJ

during the current financial year. The name of work for which participated and the authority to which the tender was

submitted must be mentioned in the affidavit, failing which the tender will be rejected.

99. Additional performance Security:

(i) Amendment to Para 3.5.5 (v) Note - ii of oPWD Code Vol.-I by substitution

As per amendment to para 3.5.5 (Vl of Note-ll of OPWD Code, Vol-l by modification vide works

Department, Government of odisha Office Memorandum No-4559/05 '04.2021, Additional

performance Security shall be obtained from the successful Bidders when the Bid amount is less

than estimated cost put to tender as below. The bidder shall submit the APS within 7 days from

issue ofletter ofacceptance in shape ofterm deposit or Bank guarantee issued by any Nationalised

Bank duly pledged in favour tender inviting authority. Otherwise, the bid shall be cancelled and

security shall be forfeited. Further, proceeding for black listing shall be initiated against the

defaulter bidder.

i. Quoted rate below 5% - No Additional performance security is required

ii. From 5% to below L}o/o - 500/o of the differential cost between estimated cost put to tender & bid

amount shall be dePosited'

iii. From 10% and above - llOo/o of the,differential cost between estimated cost put to tender & bid

amount shall be dePosited'

(ii]AmendmenttoAppendix-IX,Clause-36ofoPwDCodeVol.-Ilbyinclusion'
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If the rate quoted by the bidder is 15% or more shall be rejected and the tender shall be finalized basing on merits

of rest bids. if more than one bidder have quoted at \4.990/o [Decimals up to two number will be taken for all

practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a

transparent lottery system, where all bidders 1 their authorized representatives, the concerned Executive Engineer

and DAO will reinain present.

L00.That for ine purpose of jurisdiction in the event oi ciisputes if any of the contract would be deemed to have been

entered in ro yrithin the State oi Odisha and it is agreed that neither party to the contract will be competent to

brlng a suit in regand to the rnatter by this contract at any place outside the State oi 0disha.

101.SpECrAL CONDTTTONS IPART OF THE CONTRACT)

[ij AllmateriaisbeforetheyarebeingusedintheitemsofworksasperthisSchedu]eofquantitiesandalsothe

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and

the said items ofworks and the cost ofdll such tests shall have to be borne bythe Contractor and the rates of

the items of works should be inclusive of cost of such tests.

[iiJ Thetestshavetobeplanned&carriedoutsuchthattheprogressofworkisnothampered

[iiiJ The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not

exhaustive and the Engineer-in-charge has the right to prescribe other requirdd test if any as will be

considered from time to time.

L02.ln case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract

from shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the

clauses of the D.T.C.N.

103.It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness ofthe trial borings shown in the Cross Section.

104.Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions ofthe contract and such omissions,

. deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,

will be entertained.

105.1n case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

. minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local ]abour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

106.The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be

granted on the application of the contractor due to delay in procurement of materials.

107.The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution

of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock

issue rates or market rates whichever is higher.

10B.For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary

. for which agreement of such land by the side of C.D. works and the rental charges for such private land

shall be borne by the contractor including the proper maintenance with lighting arrangements during the night

time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost

will be paid to the contractor for the above reltal charges etc. His rate in the.tender shall,include this arrangemen!
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rental charges for the land and maintenance, lighting and removal of such temporary road crust from the private

land to bring the land to its original condition etc. complete.

1-1 -.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra

payment by the Department will be made on this account and no claim what-so-ever will be entertained on this

ground. The rate quoted by the contractor should be inclusive of all such charges"

110^\it/here ir wili be fbund necessary by the Departmeni, the 0fficer-in-Charge of the work shall issue an order book to the

contractor to be kepl at the site of the work with pages serially numbered. Orders regarding the work whenever

necessary are io he entened in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted

i:y tlie contnactor or his authorised agents with their ciated signature. Orders entered in this book and noted by

the contractor's agent shall be considered to have been duiy given to the contractor lor following the instructions

of the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of

work without written permission of the Engineer fExecutive Engineer) and to be submitted to the Engineer-in-

charge every month.

1 1 1.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location

and furnish the test results in conformity with LR.C. code at i.,is o*n cost before execution of the work and rate

quoted by the contractor should be inclusive ofsuch bores and S.B.C. tests etc. without any extra cost to the

Department.

ll2.Thedetailsoffoundation,sub-structureandfloorprotectionforexecutionshallbedoneinaccordancewith the test
rl

results thus obtained.

113.The contractor shall have no claim what so ever for the extra quantity ofwork to be executed in view of above
possible changes and payments is to be made as per clause 11 ofthe P-1 Contract.

114.Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid

down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications

with latest revision / amendment are also binding on the part of the contractor.

115.No part of the contract shall be sublet without written p ermission of the concerned Executive Engineer or transfer

be made by power of Attorney authorising others to receive payment on the contractor's behalf.

ll6.Thecontractorshouldattachthecertificateintokenofpaymentdepositwiththeregistrationauthorityasper recent

circular of the Government relating to his registration.

L77.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will

not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

118. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of

the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be

liable to pay a penalty equivalent to five times of the price of the materials according'to the stock issue rate or

market rate whichever is higher. The penalry so imposed shall be recovered at any time from any sum that may

then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of

sale thereof.

119. The selected contractor may take delivery ofdepartmental supply according to his need for the work issued by the

Engineer- in-charge subject to the availability of the materials. The tenderer shall make all arrangement for

proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor's

risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2

agreement.

1,20. The Department will have the right to suppty at any time in the interest of work any departmental materials to be

used in the work and the contractor shall use such materials without any controversy or dispute on that account.
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The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the

Department or current nlarket rate whichever rs higher.

L'. .1. All the materials which are to be supplied from riepartment will be as per availability of stock and the contractor

will have to bear the charges of straightening, cr.rtting, jointing, weiding etc. to required sizes in case of M.S. Rods or

TOR Steel / N.,l.S Angles, Tees and ioists etc" After the issue from the F.W.D. store, the materials rnay be

under the custody of the contractor and the contractor will be responsible for'its safety and storage. Cut pieces of

steel m.ore than one nietne irr iengti"l wilX be returned by the contractor at the issuing stores without conveyance

charges.

'122. Tirough Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor

must have to arrange by themselves cement, steel, bitumen and every sort of materials frorn approved

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No

extension oftime or escalation ofprice on such account shall be entertained in future'

723. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and

specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight

calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-

' in-Charge [Wastage of bars and unnecessary tapping wi]l not be considered for measurement and payment).

124.Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 30lo over the lowest quotation

or tender as lairi down in Works and Transport Department Resolution No-285 date-77.04.1974.The Odisha

Construction Corporation will be atlowed arprice preference to the extent of up to 3o/o overthe lowest tender

amount (Where their tender is not the lowest) provided they express willingness to execute the work after

reduction of rates by negotiation.

125.The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of

their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of

different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue

of concerned department.

T16.TrialBoring - The loundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own

cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the

contractor shall take in to account of the above aspects.

l27.Any defects, shrinkage or other faults which maybe noticed within 12 [Twelve) months from the completion of the

. work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-

in-Charge to be amended and made good by'the contractor at his own costrunless the Engineer for reasons to be

recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover

from the contractor the cost of making good the works. The contractor is also required to maintain the road/

building for 36 [Thirty sixJ months from the date of successful completion of the work.

12B.From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all iniuries, damages and repairs occasioned or rendered

necessary to the same by fire or other causes and they hold the Govt. of 0disha harmless for any claims for injuries

to person or structural damage to property happening from any neglect, default, want of proper care or

misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no

claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether

natural or incidental damages so caused wiil have to be made good by the contractor at his own cost.
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t2g.Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision r.if relevant I"S. Code ./ I.tr{.C. code / MORT&l{ specifications^

i .i.',/,/here it will be found necessary by the Department, the Officen-in-Charge of the work shall issue an order book to the

contraetor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever

necessary are to be entered in this hook by the P.W.D. Officer-in-Charge with their dated signatures and duly noted

by the contractor or his authorised agents witlr their dated signature. Orders entered in this book and noted by the

contnactor's agent shall be considered to have been duly given to the contractor fon following the instructions of

the Departrnent. The order Book shall be the property of the P.W.D" anci shall not be removed fiom the site of work

without written permission of the Engineer [Executive EngineerJ and to be submitted to the Engineer-in charge

every month.

131.The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration.

132.1n case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the

approved document during download of the bid document, the decision of the officer inviting the.bid will be

binding on the bidder.

133.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.

Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

134.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall

mean the execution or operation of the items due to standing water as well as due to percolation of water. The

quoted rates will be inclusive of this'

135. The contractor shall make requisition of claim book from the date of commencement of the work from the

Department and shall maintain in proper P.W.D. form with pages serially numbered iri order to record items of

works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under

the dated signature ofthe contractor or his duly authorized agents at the end ofeach month. A certificate should be

furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month

there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book.

Each claim must be defined and should be given as for as possible regarding the quantities as well as the total

amount claimed. The claim book must be submitted by the contractor regularly by 1Oth and 16th days of each

month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim

book not maintained from the commencement of the work is liable to be summararily rejected. The claim book is

the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of

. theworkorbeforerecessionofthecontractbytheDepartmentwhicheverisearlierforrecord.

136. Number of tests as specified in I.R.C. / M0RT&H / I.S.l specification required for the construction of roads / bridges

/ buildings or any other structural works will be conducted in any Govt. Test House /Departmental

laboratories/reputed material testing laboratory as to be decided bV th1 Engineer-in-charge. Testing charges

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.

The collection olsamples and testing are to be conducted for both prior to execution and during execution as may

be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

137.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future

complaint on this account shall be entertained.

136.Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Department

[aJ Making a fa]se statement or declaration.

[b) Past record ofpoor performance.

(cl Past record of abandoning the work half lyay/ recession of contract.
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(dJ Past record ofin-ordinate delay in completion ofthe work'

fej Fast history of iitigation.

1'). Incasethe1*lowesttendereroreventhenextlowesttendererswithdrawinseriesonebyone,therebyfacilitating

a particular tender for award, then they shali be penalized with adequate disincentives with forfeiture of EMD

unless adequate lustification for such back out is furnished. Appropriate action for black listing the tenderers shall

also be takeri apart froni disincentivising the tenderen"

"14A" The following doeuments which are not submitted with the Bid will be deemed to be part of the Bid:

51. No Particulars

7 Notice Inviting tender

2 Instruction to the bidder
5 Conditions of contract

4 Contract data

5 Specifications

6 Drawings

l4l. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the

Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his

programme of work according to the availability of the plant & machinery & no claim will be entertained for any

. delay in suppiy by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable

from the bills of the contractor regularly and the final payment for the work including refund of security deposit

will not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable

in full. Full amount ofhire charges due from the contractor at any contract at any time shall be recovered from his

next subsequent bill. All transit and incidental charges in connection with the despatch of tools and plants and

machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be

recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and

inclusive of the date of its return, even though the same day it may not have been utilized for any reason except for

a major break down which may take more than72 hours for repairs. The contractor shall immediately intimate in

writing to the Engineer-in-charge when any plant or machinery goes out of order requiring major repairs. The hire

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar

preparation the working hour will include the time required to make up the boiler temperature and bring plant to

the operating conditions before the actual start of work. The machine will work in shifts of B hours each. Exra

charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will

be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond B

hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when rqquired for , periodicai servicing and

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete

mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and

the drums etc. washed at the close ofwork each day. The plant and machinery once issued to a contractor shall not

be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be

returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work

for which issued is comPleted.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibiliry for

damages and / or loss except fair wear and tear. The damage or ioss as assessed by Engineer-in-charge shall be

e)
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made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost,

the decision of Chief Engineer shall be final. The contractor shall on or before the suoply of plant and machinery

sign an agreement in indemrnifying the Govt. against loss or da.rnage to the machine. The Contractor Shall also tle

responsible for any claim for compensation f'or ioss of life, injury or damages to property etc. arising from any

cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site.

trf the articles are not neturned within the date originally specified or extended by the Engineer in charge, in

addition to the normal hire charge, a surcharge equai to l0olo of the hire changes will be levied for the period that

the machinery is nor returned. Such period will he treated as working time. In the event of the non-return of the

machinery, the full value of the articles at the curreni market price will be recovered from the contractor's

ouistanding bills or any bills that may become due in respect of his other work under the state public works

Department. The decision ofthe ChiefEngineer shall be final in case ofdispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an

agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of

daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department

will be attested by the contractor or his authorized agent daily. In case ofcontractor contests the correctness ofthe

entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him.

Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor.
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agneement made the ............... Two Thousand

.....between [herein-after referred to as "the hirer" which expression shall unless exciuded try or

repugnant to the contexi include his heirs, executors, administrators and assignsJ of the one part and the Govt" of

Odisha [here in after referred to as the Governor which expression shall unless excluded by or repugnant to the

context include his successors in office as assigns) of the other part. Whereas the hirer desirous of hiring the toois

and plants of the P.W. Department of the 0riisha Govt. and more particuiarly specified in the schedule here under

between here in after referred to as "the tools and plants".

And whereas Government has agreed to let in hire the tools and plants to the hirer on.the terms and conditions

here in after mentioned.

Now it is here by and between the parties here to as follows:-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this

machinery will be used or any other than standing in the names of contractors in the book of the Department or

any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed

from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at

KALAHANDL The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of

without the previous written approval of the Engineer-in-charge

0n the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department.

& Workshop / store at KALAHANDI in the same good condition in which they were received by him.

In the event ofthe tools and plants not being returned on the expiry ofthe above-mentioned period, the hirer shall

without prejudice and any other liability pay to the Government on account equivalent to the rate ofhire specified

for the working period and an increase of ten,percent. .:

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / rwo shifts of B hours each per day

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time.

In case ofbreakdown, repairable at the site within a period ofthree days hire charges as specified in the schedule

will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claimS for compensation for loss of life, injury or damage to property etc.

arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the

period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as

determined by the Engineer-in-charge .ln the event of any Ioss or darnage not being made good by the hirer to the

satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage

and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall

cJ
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be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
trire charges.

0n the h'reach of anv terms or conditions olthis agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return oftools and plants and the hirer shall return the tools and plants within 72 hours from the date

of receipt of such order in writing .ln case of failure on the part of the hirer to comply with such order he shall be

liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools arid plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the to<lls and plants .

in case of any dispuies between the hirer and the Government, the decision of the Chief Engineer shall be final.

This agreernent shall he operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

tn-charge shall include ail offieens duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the articles No, Amount ofhire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set

their respective hand, the day and the year here in above written.

1, Signed by:

2. Signed sealed and delivered in the prese:nce of

742' The agency will be responsible for traffic management and maintenance of the stretch of the road ffor which the

tender has been invitedJ at his own cost during the period of execution.

143.. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Department

[a) Making a false statement or declaration.

(b) Past record of poor performance. ' ,:

[cJ Past record of abandoning the work half way / recession of contract.

[dJ Past record of in-ordinate delay in completion of the work.

(e) Past history oflitigation.

744. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully

complete the envisaged work.

145. In case the 1't lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing

the tenderers shall also be taken apart from disincentivisihg the tenderer.

I 46.1 . Bid capacity (Applicable for work costing more than 03 (Three) crores).
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be

calculated as under. r :

Assessed Available Bid Capacity= [A*N*2-B), where

A= Maximum value of works executed in any one year during the last five years [updated to the current price

IevelJrate of inflation may be taken as 10 per cent per year[escalation factor) which will take into account the

completed as well as works in progress,

nJ
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ts= Value at current price ievel of the existing commitments and ongoing works to be completed during the next

fifteen months [peniod of completion oi works for which bids are lnvited); and

li= li'umber of years prescribed fbr completion of the works tor which the bids are invited

{for work conrpletion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of

his proposed particilration in the execution of the works'

The staternenr showing the vaiue of existing commitments and ongoing works as well as the stipulated period of

completign remaining for each of the works listed should be corintersigned by the Engineer-in-Charge not below

the rank ofan Executive Engineer.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures to a
common base value for works completed in India.

Year before Multiplying factor

One

Two

Three

Four

Five

1.10

1.2L

1.33

1.46

t.6t

fApplicant should indicate actual figures of costs and amounts for the work executed by them without accounting for

the above mentioned factors]

In case the financial figures and value of completed works are in foreign currencythe above enhanced multiplying

factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last

date of submission of the bid) will be apptied for the purpose of conversion of amount in foreign currency into

Indian rupees.

Total value of Civil Engineering construction.work performed in the last five years are to be furnished for which

. certificate from Chartered Accountant is to be furnished.

2008-2009

2009-2010

201,0-20t1, 
:

20lt-20t2

2012-2013----

Base year shall be taken as 2013-14.

147. ELIGIBILITY CRITERIA FOR QUALIFICATION :

Applicants shall furnish the followings:

a. Required Bid Security Declaration'

b. Money Rcceipt/Demand Draft.

c. Scanned or Xerox copy of valid Registration Certificate, GST, PAN card along with the tender documents and

furnish the 0riginal Registration certificate, GST and Pan card, for verification within (5J five days of opening of the

tender before Executive Engineer, DRDA, KALAHANDI.

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the

applicant in schedule "E" and affidavit to that effect including authenticatioh of tendgr documents.
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f.

Gb'

h.

i"

Experience in Building works and details of works in progress or contractually committed with Certificates from

the concerned 0fficer r:f the rank of Executive Engineer or EquivaXent

Evidence of ownership oF major items of construction equipments, evidence of arrangem'ent or possessing them on

hire/lease basis,

Details of the technical personnel proposed to be employed for the Contract having the qualifications defined for

e (]r-Ist.n]ction.

Suirmission of original hid security and tender paper cost.

Each hidder should further demonstrate principal machineries and equipments possessed by him either owned or

hired to the Engineer-in-Charge basu i/ he desires. The bidder has to secure minimum B0 marks regarding

possession of machineries for qualification.

If a bidder of higher ciass participates in the tridding process than the class notified in the NIT, he shall furnish

order of Hon'ble court along with the tender documents failing whrch the technical bid of the same bidder will not

be considered.

tIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBITITY CRITERIA
(TOTAL 10 NOS) (FORM SEHEDULE A TO D

1. Bid Security Declaration. !

2. Demand Draft/Money Receift towards Cost of Tendeii Paper.
3. Valid Registration Certificate, GST and PAN Card.
4. Affidavit regarding Litigation, Debarring / Expelling, abandonment of work.
5. List of work executed with work experience certificate .

6. List of work under progress.
7 . Lease deeds/certificate of possession of machineries/equipments from any

Executive Engineer with ownership document.
B. Certificate of engagement Technical Persons.
9. No Relation Certificate.
10. Affidavit regarding Authenticity of tender documents.

748, ADDENDUM TO THE CONDITION OF P.7 CONTMCT

Clause-2(a) of P-1 Contractr-TlME CONTROL r- ( Vide Works Department Office Memorandum

N o.2 47 L6 dtd.Z 4,L2.2 O 0 5)

2.1. Progress of work and Re-scheduling programme.

2.t.7. The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the Successful contractor. The

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works

along with monthly cash flow forecast.

2.1,.3. To ensure good progress during the execution ofthe work the contractors shall be bound in all cases in

which the time allowed for any worl< exceeds one month to complete, 7/4thof the whole time allowed under the

contract has elapsed, 1/z of the whole of the work before lz of the whole time allowed under the contract has

elapsed, 3/4tr, of the whole of the work before 3/4*, of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to

the programme to which consent has been given the iontractor shall produce, at the request of the Engineer-in-

Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the

works within the time for completion. If the contractor does not submit an updated Programme within this period,

the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate
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2.7.5.

and continue to withhold this amount until the next payrnent after the date on which the overdue Programme has

been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the

effeci of the progress achieved on the timing of the remaining work including any changes to the sequence of the

acti!rities.

2.1.6. T5e Engineer-in-Charge's apprnval of the Programme shall not alter the Contractor's obligations. The Contractor

may revise the Pnogramme and subrnit it to the Engineer-in-Charge again at any time. A revised Programme is to

show the effect of Variations and Compensation Events.

2.2. Extension of the Completion Date.

Z.Z.l. The tirne allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.

The execution of the works shall commence from the 15ti, day or such time period as mentioned in letter of Award

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty

to forfeit the earnest money & performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for

each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of

commencement and completion of various trades of sections of the work and may be amended as necessary by

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the

contract documents, and further to ensure good progress during the execution ofthe work, the contractor shall in

all cases in which the time allowed for any work, exceeds one month [save for special jobs for which a separate

programme has been agreed uponJ complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice

thereof in writing to the Engineer-in-Charge Lrut shall nevertheless use constantly his best endeavours to prevent

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works.

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

ivJ Civil commotion, local commotion of workmen, strike or lockout affectingany of the tnades employed on the

work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.

vi] In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would

cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,

indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for compietion of work may be given. Such extension shall

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
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2,3.7. lf the contractor fails to maintain the required progress in terms of clause-2 of P-1 contract or to complete the

work and clear the site on or before the contract or extended date ofcompletion, he shall, without prejudice to any

other night or remedy avaiiable under the iaw to the Government on account of such tlreach, pay as agreed

compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing

shall be finai and bindingJ may decide on the amount of tendered value of the work for every completed day /

month [as applicable] that the progress remains below that specified in C]ause-2 of P-1 Contract or that the work

remains incomplete. This will also apply to items or group of items for which a separate period of completion has

been specified. Compensation @ l.5o/o per month of for delay of work, delay to be completed on per Day basis.

provided always that the total amount of compensation for delay to be paid under this condition shall not exceed

l0o/o of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a

separate period of completion is originally given. The amount of compensation may be adjusted or set-off against

any sum payable to the Contractor under this or any other contracl with the Government. In case, the contractor

does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone[s) in terms of

Clause-2.5, the amount shown against that milestone shall be withheld, to be'adjusted,against the compensation

Ievied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be

automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on

the subsequent milestone[s), the withhe]d amount shall be released. In case the contractor fails to make up for the

delay in subsequent milestone[s), amount mentioned against each mi]estone missed subsequently also shall be

withheld. However no interest whatsoever shall be payable on such withheld amount.

)?

such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and

reasonabie extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for DelaY'

Bonus for early completion ( Applicable for work costing more than 03 (Three) Crores for road and

bridge works).

Amendment to Para 3.5.5 [vJ Note - iii of OPWD Code Vol.-l by inclusion

For availing incentive clause in any proiect which is completed before the stipulated date of completion, subject to

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of

completion of the project as soon as possible through FAX or e-mail so that the report is received within 7 days of

such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The

incentive for timely completion should be on a graduated scale of one percent to 1.0 peicent of the contract value.

Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

! Before 30% of the contract period = 10% of contract value.

) Before 20o/o to 300/o of the contract period = 7.5% of contract value.

! Before l0o/o to 20% of the contract period = 5 0/o of contract value.

) Before 5o/otol0o/o of the contractperiod =2.50/o of contractvalue.

! Before 5olo ofthe contract period = 10lo of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings

2.4.

2.5.
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2.5.1" Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

rnanagement meetings shall be to review- the plans for rernaining work and to deal with matters raised in

accorciance with the eariy warning procedure.

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided

by the Engineer either at the management meeting or after the management meeting and stated in writing to all

who attended the meeting. i :

Clause-2 (b) of ltem Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.

27.05.2005 of Works Department, OdishaJ:- To rescind the contract [of which rescission notice in writing to the

contractor unden the hanC of the Executive Engineer shall be conciusive evidence], 20olo of the value of ieft over

work will be realized from the contractor as penalty.

L49. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses

mentioned here in before tendering.

150. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for

blacklisting of Contractors vide letter no.3365 dt.01.03.2007 of Works Department,0disha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

bl Involvement in any sort of tender fixing.

cJ C0nstant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that ieopardizes the security of the State.

fJ Submission of false/ fabricated / forged documents for consideration of a tender.

15 1. The safety certificate o f the E.l. work will be furnish ed by the agencies after getting necessary verification from the

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

152. Percentage rate contract [vide Works Department letter no.B310 dt.17.05.2006) In case of percentage r'ate tender:-

i. The Contractor has to mention percentage excess or less over the estimated cost [ln figures as well as wordsJ in

the prescribed format appended to the tender document.

ii. Contractors participated in the tender for. more than one work may offer conditional rebate. Rebate offer

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be

considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for

tvvo or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &

Sl. No. of the work (as per IFB) to which they refer, written on the envelope. 
,

iii. gnly percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in

figures and words, so that there is no discrepancy.

a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the

Contractor in words shall be taken as correct

b. Ifany discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted

bythe Contractor, then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does

not tally with either to percentage excess or less then itwill be treated as percentage excess.

JJ
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The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tallied with the percentage then it will be treated as to which side the amount tallies.
The contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess /
less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
The tender shall be written legibly and free from erasures, over writings or corrections offigures. corrections, over
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.
ln the contract P]- time is the essence. The contractor is required to maintain a certain rate ofprogress specify in
the contract"

The quantity mentioned can be increased or reduced to the extent of L}o/o for individual items subject to a
maximum of 5010 over the estimated cost. If it exceeds the limit stated above prior approval of competent authority
is mandatory before making any paymenr.

The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount ofthe bill.
Cess @ 1'o/o of the agreement cost shall be deducted from contractor bill as per circular,of Govt. of odisha Labour
and Employment Department vide letter No 3757 / DtZS.O4.ZOO}.

(Total 148 Clauses)

Approved

lv.

vl,

vlt.

viii.

fuGa
Project Director,
DRDA, Kalahandi
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Section-III

TECHNICAL SPECIFICATION OF CIVII PORTION OF WORK
Materiais of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following IS btandard ahd code of practice.

Note: For road work (Approach RoadJ specification as per road and bridges (latest editionJ published by

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification

I.S. shall be referred (lndian standard].

ITEM OF WORK
1. Concrete shall be with conformity to I.S.456.

2. Foundation shall be with conformity to I.S.1080.

3. Stone masonry (R.R.l shall be with conformity to I.S.1597 [Part-lJ

4. C.R. Masonry shall be with conformity to I.S.1597.

5. Brick masonry shall be with confqrmiW to 1.5.2212.

6. Cement plastering shall be with conformity to I.S.9103 &6925.

7. Mortar shall be with conformity to I.S.2250

B. White and colour washing shall be with conformity to I'5.627B'

9. CC in foundation shall be with conformity to I.S.2571. ,l

10. Anti-Termite Treatment shall be with conformity to 1S.6813. (Part - I & Part - IIJ

LL. Painting to all surfaces shall be with conformity to I.S.2395 (Part - I & Part - II)

12.DPC shall be with conformityto I.S.3067

13. Tarfelting treatment shall be with conformity to I.S.1346

14. Mosaic flooring with conformity to |S.ztl4

15. Steel painting shall be with conformity to I.S.1477 (Part - I & Part - II) I.S.1661

1. Cement Wili tre as per 1.S. 2691?55 [liowever the grade of cernent to be

selected by the Engineer-in-Charge of work and compressive cube test
before comrnencement of work in each batch).

2. Steel 1.5.432 (PlainJ and 1786 (Tor)

3. Vibrator t.s.7246

4. Aggregate LS. 383, r.S. 515

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable

materials and other substances and harmful to concrete in conformity
to t.S. 456 and l.S. 2025.

6. Sand / Fine Aggregate I.S. 2116,383

7. Binding wire I.S.280 [galvanised minimum 1mm)

B. Rain water pipe r.s.2527

9. Construction joints I.S. 3414

10. Steel Window Frame r.s. 1038/83

L1. Steel Door Frame t.s.435L/75

12. Fitting & Fixtures for ioinerY
works

Conforming to 1.5.7452/82 strictly conform to I.S. specification and as

per direction of Engineer-in-Charge.
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GENERAL CONDITIONS

1" 0rawings & Specifications

The Contractor, aften the award ofthe contract and on signing the agreement shall be furnished free of

cost two copies of each of the drawings specifications, descriptive schedules and other details necessary

ior execution of the work" All further drawings and details as may be prepared by the department from

tirne to tirne for reasonatlle development of the work described in the contract documents and

reasonably necessary to explain and amplify the contract drawings and to enable the contractor to

execute and complete the work shall also be supplied in duplicate to contractor free ofcost.

Any further copies ofsuch drawings, required by the contractor shall be paid for by him. The contractor

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site

and the Engineer-in-charge or his authorised representative shall at all reasonable times have access to

the same.

2. Contractor's Responsibility.

d)

The contractor shall provide at his cost everything necessary for the proper execution of the

works according to the intend and meaning of the drawings, schedule of items and quantities

and specifications taken together, if the same is not particularly shown or described therein,

provided that the same can reasonably be inferred there from, if the Contractor finds any

discrepancy in the drawings or between the drawing and schedule of quantities and

specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose

decision shall be final & binding.

Any work done at any time or even before receipt of such details shall be removed/replaced by

the contractor without any expense to the department If the work is not in order and if so

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for his

decision All drawings, bill of quantities and specifications and copies therefore furnished by

the departmen! are their property. They shall not be used on any other work and shall be

returned to the Department on request on completion and before issue of final certificate or

termination of the contract.

All materials and workmanship shall be of the respect kinds described in the specification.

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The

contractor must satisfy himself about the same while furnishing samples for approval of the

Engineer-in- charge before.incorporation in the works.

The Engineer-in-charge may from time to time cause at his discretion such tests 0n samples of

materials or workmanship of all/any materials and work, as he may consider necessary at

places ofmanufacture, fabrication, on the site or at such other places. The expenditure incurred

for all such tests shall be borne by the contractor. i,

All approved samples are to be preserved by the contractor in a regular manner in the site

office for inspection and verification ofthe Engineer-in-charge or his representative from time

to time.

bl

cJ

e)
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A,J

b.)

.1

dl

Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation sf the form, quality or quantity of the works

or any pai't thereofthat may he in his oprnion be necessary and for that purpose or if for any,

other reason it shall, in his opiniorr be desirable, he shall have powen to order the Contractor to

do so and the Contractor shall do any or aliot followrngs : .

Xncrease on decrease the quaniity of any work included in the contract"

0rnit any such work.

Change the ievels, lines, position and dimensions of any part of the works, and

Execution of additional works of any kind necessary for completion of the work shall

be done as required. No such variation in any way shall be made without prior
approval of the competent authority which does not invalidate the contract, but the

value of all such variations shall be taken into account and shall be added to or

deducted from the contract sum accordingly.
The Schedule of quantities/rates shall be deemed to have been prepared and included

in accordance with the method of measurement of work set out and as per the

relevant specifications or in its absence relevant I.S. code of practice Any error in the

specification or in quantity or omission of any item from the schedule of quantities/
rates shall not vitiate the contract, but he adjusted by adding to or deduction from the

contract sum provided that no rectification of errors, if any, shall be allowed in the

contract schedule of rates.

eJ

3. Valuation of variations

4. The Offers are also to include

eJ

0

a)

b)

All extra or additional work done or work omitted shall be valued at the rates and

price set out in the prices schedule of quantities, and/or derived there-from, if in
arriving at the contract sum, the Contractor have added to or deducted from the total
of the items in the tender any sum either as a percentage or pioportion, then the same

percentage of proportion shall apply to all. items or works in the prices schedule as

also for valuation of variation.

lf the contract does not contain any rate or price applicable to the extra or additional
work, or the rate or price in the priced schedule of quantities has become inapplicable
in the opinion of the Engineer-in-charge by virtues of such addition or omission, then

suitable rates or price shall be agreed such rates shall be derived by analysis based on

standard schedule of rates of State P.W.D. / P.H.D or in case such is not available
therein, form any approved schedule with the various elements valued at local market
price plus 15 (fifteenJ percent towards over-heads.

al

b)

c)

d)

c)
hl
i)

tl
k)

To supply all materials, Iabour, supervision, services, supports, scaffoldings, approach

road, construction equipments, tools and plants etc., as required for proper execution

of all the items of the work as per drawing 4nd specification.
To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.
Cleaning, Uprooting the stumps, vegetation and old,masonry etc., met in the trenches

and excavations. , l

Providing shoring and shuttering to avoid sliding of the soils and removal of the same

or completion.
De-watering as required and directed.
Excavation at all depths (Unless otherwise mentioned in schedulel, stacking
separately usable and disposal of surface earth and materials away from site as

directed.
Curing of ail concrete and cement works as per specification and direction,
Centering, shuttering as required for all concrete work.
Bending, binding, tying the grill & placing in position, including supply of all materials

& labour etc.
To provide water and power required for construction testing and commissioning,
Testing of materials and works as per specification and direction.
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.!- Section - IV

Annexure- I

List of Plants & Equipments to be deployed on contractw9rk

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that l/We* am/are* related / not related(*) to any officer of P.W,D of the rank of

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works

Department, Govt. of Odisha lfWe* amf are* aware that, if the facts subsequently proved to be false, my/our*

contract will be rescinded with forfeiture of ,E.M.D and security deposit and I/We* shall be liable to make good

the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Signature of the Tenderer
Date:-

sl.
No

Type of Equipments No. of machines
requirdd

Marks

7 Concrete mixer 2 Nos
30

2 Concrete Vibrator : Plate tYPe 1No
10

3 Concrete Vibrator : Needle tYPe
1. No

10

4 Water Tanker 1No
10

5 Water pump 1No
05

6 Truck/ Tipper/Tractor 1No
15

7 Power Generator
1 No'

10

B. Rigid Centering and Shuttering Plates

ISteel/tron)
Minimum area

2500 sft.
10

Total 100

(*) - Strike out which is not applicable
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SCHEDULE - B

WORKING EXPERIENCE

LIST OF BUILDING WOR.KS IN PROGRESS

Note: The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer.

Signature of the Tenderer
Date........................

, scHEuots-c

Annexure - III
CERTIFICATE OF TOOLS AND PLANTS

l/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

ii)

(iD

[iii)

(ivJ

(v)
I/We also note that, non-submission of this certificate wil] render my/our tender liable for rejection.

Signature of the Tenderer
Date.

Name of
Ernpioyer

Name oi'
location and

name of
work

Contract
price in
lndian

Rupees/
Agreement

no.

&lajor ltems of
works

i

Date of
starting the
work as per
Agreement

Stipulated date of
completion of the
work as per
Agreement ,

Revised target
date of

completion of
the work, if
' any

Reasons for slow
progress, if any,
with the updated
billing amount

1 2 3 4 5 6 7 B
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il-
WORKING EXPERIENCE

LIST OF BUILDING WORKS EXECUTED

Note: The above information is to be certified by the Engineer in Charge / Employer not

below the rank of Executive Engineer.

Signature of the Tenderer
Date

SCHEDULE - E

Name of
Ernpioye;:

Name of
location and

narne of
work

Contract price
in Indian
Rupeesl

Agreement nc.

Major ltems oi
works

Date of
starting the
work as per
Agreement

Stipulated date of
eompietion of the
work as per
Agreement

Actual date
of

completion
of the work

lleasons for
delay in
startingl

complefion,
if any

L ? A 5 5 o

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

2.

J.

a) Is the tenderer currently involved

in any litigation relating to the works.

bJ Ifyes: give details:

a) Has the tenderer or anY of its

constituent partners been debarred/

expelled by any agencY in India

during the last 5 years.

aJ Has the tenderer or any of its

constituent partners failed to

perform on any contract work in

India during the last 5 Years.

b) Ifyes, give details:

Yes / No

Yes / No

Yes / No

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will

summarily be rejected.

Signature ofTenderers

SCHEDULE - F
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AFFIDAVIT

The r-lnciersigned do hereby certil/ thai all the statements made in the required attachments are true

and correct.
The underslgned alsr-r hereby certifies thai neither my 1 our firm / company I individuais-

nor anli of its constituent pariners have abandonertr

,nl. *2,1i ir.idgeltrrrigation lBuildings or other proiect work in India nor any contract awarded to us

foi such works have heen rescrnded during the last iive years prior to the date of this bid.

The undersigned hereby authorize[sJ and request[s] any bank, person, firm or Corpnration to funnish

pertinent information as deerned necessary anri as requested by the Department to verify this statement

or regarding rry Iour] comPetency and general reputation'
fhe inderJgned undersrands and agrees that further quaiifying information may be requested and

agree to furnish any such information at the request of the Department'

T"he undersigned undertake that in case of any information furnished by me found to be incorrect, the

Government has right to reiect the Bid.

(signature of Tenderer)

, Title of 6fficer

Name of Firm

Date

SCHEDULE - G

CERTIFICATE OF EMPLOYMENT OF UNEMPTOYED GRADUATE

ENGINEER / DIPTOMA HOLDERS

[For Super Class / Special Class /'A' Class Contractors only)

I / We hereby certify that at present, the following Engineering personnel are working with me / in our

firm / company and their bio-data are furnished below.

, W.;lso ,ote thatJron-submission of this certificate will render my / our tender liable for rejection.

Signatuie of the Tenderer.
Date:-

SCHEDULE - H

3"

4.

5.

sl.
No.

Name of
Engineering
personnel

appointed for
supervising
contractor's
work with

address

Qualification
, Date o.f

Appointment
Monthly
emolument

Whether full
,time

e}tgagement'
and

continuous

If they are
superannuated /

retired / dismissed or
removed personnel

from state Govt./
Central Govt. / Public
Sector Undertaking /
private Companies

and s or any one
ineligible for

Government service

1 2 3 4 5 6 7

4t
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Sanction of
the works Vatrue ofSub-contract Sub-contractor (Name &

Address'l Experience in sirnilar work
1 2 3 4

)\'i Froposed sub-contracts and firms involved. fRefer ITB Clause 3.2 hl
[Admissihle in case of composir.e bids only)

Attach copies of certiftcates on possession of valid license for executing water supply/sanitary

work/building electrification works [Reference Clause 3.2 h]

Signature of the Tenderers.
Date

SEHEDIILE - I

SAMPLE FORMATS

UNDERTAKING

This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person

associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to

provide consulting services for the preparation or supervision ofthis work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of 0disha or other gazetted officer retired from

Government service during last tw6 years without prior permission of the Gbvernment of gdisha in
writing on or before submission of this tender. I am aware that my contract is Iiable to be cancelled if
either I or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of 0disha as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same may be
cited in a separate letter.

SCHEDULE - J
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,.
\'> RELATIONSHIP DECLARATION

The Tender Inviting 0fficer,
Subiect: (Name of the WorkJ
Reference : {tsid reference numberJ

Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative[sJ employed as an Officer in the rank

of an Assistant Engineer/Under Secretary under the _ Department. His (Their] details are as follows.

Relationship:

Name:

Designation

0ffice

Address

my firm
Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons, who are working under
having near relatives to any gazetted ofticer in the rank of an Assistant Engineer/Under Secretary in the
Department.

Sl no Name of the my
employee and his
designation in the firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
0ffice
Address
Relationship
Name:
Designation
0ffice
Address

To

I am also duty

officer in the rank of an

breach oithis condition '

bound to inform the relationship of any subsequent employment with any

r Assistant EngineerlUnder Secretary in the , Department. I am aware

would render my firm liable for penal action for suppression of facts.

gazetted

that any

Signature of the Tenderer.
Date:
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