

OFFICE OF THE
NOTIFIED AREA COUNCIL: DHARAMGARH
(Dt.)-Kalahandi

No. 1020 /DMH

Dated. 07.07.2018

DETAILED TENDER CALL NOTICE

Sealed tender in percentage bid are invited in conformity with the Detailed Tender Call Notice to be eventually drawn up in the PWD prescribed Form F-2 for the following works of NAC, Dharamgarh from the Govt.license holder of D & C Class Contractors. The Tender papers will be available during office hour on payment of cost (Non-refundable) in cash or Bank draft as indicated in column 4 below up to 5.00P.M. on all working days till 16.07.2018 and will be received up to 1.00 P.M. on 17.07.2018 in specified tender Box placed in the office of the undersigned. The tender will be opened on 17.07.2018 at 3.00P.M.in presence of the bidders or their authorized representatives who wish to remain present. Earnest money as indicated in col.5 shall be deposited in shape of Cash or Bank Draft and the deposit receipt or Bank Drafts as the case may be should be accompanied with the tender papers along with valid GST, PAN and Valid Contractor registration Certificate issued by the competent authority. The Authority reserves the rights to rejects any or all tenders without assigning any reason there to. The tender received after due date and time shall not be entertained and authority shall not be responsible for delay or missing of tender. Additional Performance Security Deposit shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security(APS)in shape of demand draft/term deposit/receipt pledged in favor of the Executive Officer,NAC Dharamgarh within seven days, otherwise the bid shall be cancelled and the EMD shall be forfeited. Further, proceeding for blacklisting shall be initiated against defaulting bidder. Any other information can be had from the office of the NAC,Dharamgarh during office hours on all working days only. The details of works may be seen from the Notice Board of NAC,Dharamgarh and District website www.kalahandinic.in.

Sl. no	Name of the work	Estimated cost in Rs	Cost of Tender papers	EMD	Class of Contractor	Time of Completion
1	2	3	4	5	6	7
1	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE IN WARD NO 02(CT-01)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
2	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE IN WARD NO 02(CT-02)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
3	CONSTRUCTION OF COMMUNITY TOILET NEAR BUS STAND IN WARD NO 03(CT-03)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
4	CONSTRUCTION OF COMMUNITY TOILET NEAR BUS STAND IN WARD NO 03(CT-04)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
5	CONSTRUCTION OF COMMUNITY TOILET NEAR NAYAN SAGAR IN WARD NO 03(CT-05)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
6	CONSTRUCTION OF COMMUNITY TOILET NEAR NAYAN SAGAR IN WARD NO 03(CT-06)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month

7	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE AT HANUMAN BATIKA IN WARD NO 03(CT-07)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
8	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE AT HANUMAN BATIKA IN WARD NO 03(CT-08)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
9	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE AT SMASHANPADA IN WARD NO 03(CT-09)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
10	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE AT SMASHANPADA IN WARD NO 03(CT-10)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
11	CONSTRUCTION OF COMMUNITY TOILET NEAR CHANDAN TANK IN WARD NO 04(CT-11)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
12	CONSTRUCTION OF COMMUNITY TOILET NEAR JUBA SAGAR IN WARD NO 05(CT-12)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
13	CONSTRUCTION OF COMMUNITY TOILET NEAR JUBA SAGAR IN WARD NO 05(CT-13)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
14	CONSTRUCTION OF COMMUNITY TOILET NEAR CANAL EMBANKMENT IN WARD NO 05(CT-14)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
15	CONSTRUCTION OF COMMUNITY TOILET NEAR CANAL EMBANKMENT IN WARD NO 05(CT-15)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
16	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE TOWARDS BAGAD ROAD IN WARD NO 06(CT-16)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
17	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE TOWARDS BAGAD ROAD IN WARD NO 06(CT-17)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
18	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE TOWARDS TENTULIAPADA ROAD IN WARD NO 06(CT-18)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
19	CONSTRUCTION OF COMMUNITY TOILET NEAR JORE TOWARDS TENTULIAPADA ROAD IN WARD NO 06(CT-19)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
20	CONSTRUCTION OF COMMUNITY TOILET NEAR KHALIA TANK IN WARD NO 06(CT-20)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
21	CONSTRUCTION OF COMMUNITY TOILET NEAR KHALIA TANK IN WARD NO 06(CT-21)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
22	CONSTRUCTION OF COMMUNITY TOILET NEAR BANGLA CHAKKA IN WARD NO 07(CT-22)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
23	CONSTRUCTION OF COMMUNITY TOILET NEAR TAXI STAND IN WARD NO 08(CT-23)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month

24	CONSTRUCTION OF COMMUNITY TOILET NEAR WOMEN'S COLLEGE IN WARD NO 08(CT-24)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
25	CONSTRUCTION OF COMMUNITY TOILET NEAR WOMEN'S COLLEGE IN WARD NO 08(CT-25)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
26	CONSTRUCTION OF COMMUNITY TOILET NEAR AAHAR CENTRE IN WARD NO 08(CT-26)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
27	CONSTRUCTION OF COMMUNITY TOILET NEAR ICDS OFFICE IN WARD NO 08(CT-27)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
28	CONSTRUCTION OF COMMUNITY TOILET NEAR INSIDE THE PREMISES OF TAHASIL OFFICE IN WARD NO 08(CT-28)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
29	CONSTRUCTION OF COMMUNITY TOILET NEAR PANCHAYAT COLLEGE IN WARD NO 08(CT-29)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
30	CONSTRUCTION OF COMMUNITY TOILET NEAR PANCHAYAT COLLEGE IN WARD NO 08(CT-30)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
31	CONSTRUCTION OF COMMUNITY TOILET NEAR CHARI CHAKA IN WARD NO 09(CT-31)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
32	CONSTRUCTION OF COMMUNITY TOILET NEAR CHARI CHAKA IN WARD NO 09(CT-32)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
33	CONSTRUCTION OF COMMUNITY TOILET NEAR JUNA SAGAR IN WARD NO 10(CT-33)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
34	CONSTRUCTION OF COMMUNITY TOILET NEAR JUNA SAGAR IN WARD NO 10(CT-34)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
35	CONSTRUCTION OF COMMUNITY TOILET NEAR MAJHI BANDHA IN WARD NO 10(CT-35)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
36	CONSTRUCTION OF COMMUNITY TOILET NEAR MAJHI BANDHA IN WARD NO 10(CT-36)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
37	CONSTRUCTION OF COMMUNITY TOILET NEAR MAHADEV BANDHA IN WARD NO 10(CT-37)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
38	CONSTRUCTION OF COMMUNITY TOILET NEAR MAHADEV BANDHA IN WARD NO 10(CT-38)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
39	CONSTRUCTION OF COMMUNITY TOILET NEAR KHAJURIKATA TANK IN WARD NO 11(CT-39)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
40	CONSTRUCTION OF COMMUNITY TOILET NEAR KHAJURI KATA TANK IN WARD NO 11(CT-40)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
41	CONSTRUCTION OF COMMUNITY TOILET NEAR MAJHI BANDHA IN WARD NO 11(CT-41)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
42	CONSTRUCTION OF COMMUNITY TOILET NEAR MAJHI BANDHA IN WARD NO 11(CT-42)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
43	CONSTRUCTION OF COMMUNITY TOILET NEAR BIJA TANK AT TALPADAR IN WARD NO 12(CT-43)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
44	CONSTRUCTION OF COMMUNITY TOILET NEAR BIJA TANK AT TALPADAR IN WARD NO 12(CT-44)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
45	CONSTRUCTION OF COMMUNITY TOILET NEAR MAJHI BANDHA IN WARD NO 12(CT-45)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
46	CONSTRUCTION OF COMMUNITY TOILET NEAR MAJHI BANDHA IN WARD NO 13(CT-46)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
47	CONSTRUCTION OF COMMUNITY TOILET NEAR CANAL EMBANKMENT AT GOPABANDHU NAGARPADA IN WARD NO 13(CT-47)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month

48	CONSTRUCTION OF COMMUNITY TOILET NEAR CANAL EMBANKMENT AT GOPABANDHU NAGARPADA IN WARD NO 12(CT-48)	1,96,000/-	672/-	1,960/-	C & D Contractor	Three Month
----	---	------------	-------	---------	------------------	-------------


Executive Officer,
N.A.C., Dharamgarh.


Memo No. 1029 /DMH Dated. 07.07.2018

Copy to Notice Board of NAC Dharamgarh for wide publication.


Executive Officer,
N.A.C. Dharamgarh

Memo No. 1030(3) / DMH Dated. 07.07.2018

Copy to Block Development Officer, Dharamgarh/Tahasildar, Dharamgarh/Assistant Executive Engineer(R&B), Dharamgarh for information with request to display the same in their respective Notice Board for wide publication.


Executive Officer,
N.A.C. Dharamgarh