

OFFICE OF THE PROJECT DIRECTOR DISTRICT URBAN DEVELOPMENT AGENCY
KALAHANDI, BHAWANIPATNA

No. 200 /DUDA/KLD Dt. 18/03/2024

Extension of Last Date

It is hereby notified that, due to non receipt of Sealed quotations from interested Travel Agencies /Tour Operators or private individuals against the tender call Notice No 188/DUDA/KLD Dated 07.03.2024 for hiring of 01(one) No of AC Petrol driven vehicle (Tiago/Bolt/Celerio (petrol) or same type, for official use by Project Director DUDA Kalahandi on monthly hiring basis is hereby extended as per the detail given below:

The last date of application form of quotation /Tender containing General bid information and terms & conditions for hiring of vehicle etc. can be downloaded from websites www.kalahandi.nic.in till 30.03.2024 by 4.00 PM and shall be opened on dated 01.04.2024 by 11.00 AM in the presence of bidders there authorized representatives in the Office of the PD DUDA Kalahandi, Bhawanipatna

Homnagar
18/03/24
Project Director
DUDA, Kalahandi

Memo No. 201 Dt. 18/03/2024

Copy to this office notice board of DUDA for wide publicity

Copy to Notice Board, Zilla, Paishada, Kalahandi Collectorate Kalahandi for Information and wide publication.

Homnagar
18/03/24
Project Director
DUDA Kalahandi

Memo No. 202 Dt. 18/03/2024

Copy to the Executive Officers Bhawanipatna Municipality/NAC Junagarh/NAC Kesinga/NAC Dharmagarh for information & they are directed to upload the quotation call notice in their office portal website for wide publication.

Homnagar
18/03/24
Project Director
DUDA Kalahandi

Memo No. 203 DL 18/03/2024

Copy forwarded to the Sub-Collector, Bhawanipatna /Tahasildar, Kalahandi/ B.D.O, Bhawanipatna / with a request to affix the quotation call notice in their office notice board for wide publicity.

M. K. Mohanta
18/03/24
Project Director
DUDA Kalahandi

Memo No. 204 DL 18/03/2024

Copy to the DIO, NIC, Kalahandi for information with a request to upload the Question call Notice in the Kalahandi District NIC portal for wide publicity.

M. K. Mohanta
18/03/24
Project Director
DUDA Kalahandi